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PART 1: AGREEMENT AND CONTRACT DATA

NEC 3 Engineering and Construction Contract Option A: Priced Contract with Activity

Schedule of April 2013 (including amendments).

Document reference | Title No of
pages
C1.1 | Form of Offer and Acceptance 4
C1.2| Contract Data 1
C1.2.1 | Conditions of Contract 4
C1.2.2 | Contract Specific Data 4
C1.3 | Performance Guarantee 4
Total number of pages 17
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C1.1 FORM OF OFFER AND ACCEPTANCE ‘

C1.1.10ffer

The Employer, identified in the acceptance signature block, has solicited offers to enter
into a contract for the procurement of: TENDER No: RFP 096/2022: Appointment of
One (1) Turnkey Contractor for the Design, Supply, and Installation of Electricity
Pump System to existing Boreholes in West-Rand District on behalf of the
Gauteng Department of Agriculture and Rural Development (GDARD) (Cluster B)

The tenderer, identified in the offer signature block, has examined the documents listed
in the tender data and addenda thereto as listed in the returnable schedules, and by
submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part
of this form of offer and acceptance, the tenderer offers to perform all the obligations
and liabilities of the Contractor under the contract including compliance with all its
terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

This offer may be accepted by the Employer by signing the acceptance part of this
form of offer and acceptance and returning one copy of this document to the tenderer
before the end of the period of validity stated in the tender data or issue a conditional
Letter of Acceptance subject to certain conditions which must be fulfilled prior to final
acceptance and signing of the acceptance part of this form, whereupon the tenderer
becomes or may become the party named as the Contractor in the conditions of
contract identified in the contract data.

Signature

Capacity
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For the tenderer

Name of Tenderer
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C1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below
accepts the tenderer's offer. In consideration thereof, the Employer shall pay the
Contractor the amount due in accordance with the conditions of contract identified in the
contract data. Acceptance of the tenderer’s offer shall form an agreement between the
Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)

Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information
and the schedules, forms, drawing and documents or parts thereof, which may be
incorporated by reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any
addenda thereto listed in the Tender Schedules as well as any changes to the terms of
the Offer agreed by the Tenderer and the Employer during this process of offer and
acceptance, are contained in the Schedule of Deviations attached to and forming part of
this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorized representatives
of both parties.

The tenderer shall within two weeks after receiving a completed copy of this agreement,
including the schedule of deviations (if any), or the date specified in the conditional Letter
of Acceptance, whichever date is the earliest, contact the Employer’s representative
(whose details are given in the contract data or Letter of Acceptance) to arrange the
delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the
contract data or Letter of Acceptance. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement and the
Employer may in its sole discretion accept such repudiation and either appoint one of the
other tenderers or cancel the tender and re-issue it.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document, including
the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five days
of the date of such receipt or the conditional Letter of Acceptance notified the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this
Agreement shall constitute a binding contract between the parties.
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for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of witness ... .. .. . .

Signatureof withess . ... ... ... Date...............
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Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the
Tender closing date is limited to those permitted in terms of the Tender Data and the
Conditions of Tender.

A Tenderer's covering letter will not necessarily be included in the final contract
document. Should any matter in such letter, which constitutes a deviation as aforesaid
becomes the subject of agreements reached during the process of offer and acceptance,
the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a
confirmation, clarification or change to the Tender documents and which it is agreed by
the Parties becomes and obligation of the contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements
and recorded here shall also be incorporated into the final Contract.

1 SUbJECt . .
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By the duly authorized representatives signing this Schedule of Deviations, the Employer
and the Tenderer agree to and accept the foregoing Schedule of Deviations as the only
deviations from the amendments to the documents listed in the Tender Data and addend
thereto as listed in the Tender Schedules, as well as any confirmation, clarification or
change to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or
implied during the period between the issue of the Tender documents and the receipt by
the Tenderer of a completed signed copy of this Agreement shall have any meaning or
effect in the contract between the parties arising from this Agreement.
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Address of Tenderer . . . ... ...

Name of witness

Name of Employer:  Development Bank of Southern Africa Limited

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

Name of witness
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NEC3 ECC OPTION A

C1.2 CONTRACT DATA

Document reference | Title No of
pages
C1.2| Contract Data
Part One — Data provided by the Employer 10
Part Two — Data provided by the Contractor 10
C1.3 | Performance Guarantee 4
Total number of pages 24
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C1.2.2 CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

1. Please read the relevant clauses in the conditions of contract before you enter data.
The number of the clause which requires the data is shown in the left-hand column
for each statement however other clauses may also use the same data.

2. Whenever a cell is shaded in the left-hand column it denotes this data is optional and
would be required in relation to the option selected. In the event that the option is not
required select and delete the whole row. Where the following symbol is used “[e]”
- data is required to be inserted relevant to the specific option selected.

Completion of the data in full, according to the Options chosen, is essential to create a complete
contract.

Clause | Statement Data

1 General

The conditions of contract are the
core clauses and the clauses for
main Option

A: Priced contract with activity schedule

dispute resolution Option

W1: Dispute resolution procedure

and secondary Options

X1: Price adjustment for inflation

X2: Changes in the law
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X4: Parent Company Guarantee

X5: Sectional Completion

X7: Delay damages

X13: Performance Bond

X15: Limitation of the Contractor’s
liability

for his design to reasonable skill and

Care.

X16: Retention

X17: Low Performance Damages

X18: Limitation of liability

Z: Additional conditions of contract

of the NEC3 Engineering and
Construction Contract, April 2013
(ECC3)
10.1 The Employer is: the Development Bank of Southern Africa

Limited, acting through its Infrastructure
Delivery Division (the “IDD”), a juristic person
reconstituted and incorporated in terms of
section 2 of the Development Bank of
Southern Africa Act No 13 of 1997 (the
‘DBSA”);
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Electricity Pump System to existing Boreholes
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Address:

Registered office at 1258 Lever Road
Headway Hill, Midrand Johannesburg

Represented by:

[] Chuene Ramphele

Tel No. 011 313 3162
Fax No.
10.1 The Project Manager is: Lehlogonolo Rasebotsa
Address: Registered office at 1258 Lever Road
Headway Hill, Midrand Johannesburg
Tel No. 011 313 3500
Fax No.
e-mail: LehlogonoloR@dbsa.org
10.1 The Supervisor is: Funi Takalani

Address: Registered office at 1258 Lever Road
Headway Hill, Midrand Johannesburg

Tel No. 011 313 3500

Fax No.

e-mail: FuniT@dbsa.org
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11.2(13) | The works are The Design, Supply, and Installation of
Electricity Pump Systems to 26No.
Boreholes in West-Rand District on behalf
of the Gauteng Department of Agriculture
and Rural Development (GDARD).
11.2(14) | The following matters will be included in | Compliance with tender requirements
the Risk Register
11.2(15) | The boundaries of the site are As per the project scope, within the
district of West-Rand.
11.2(16) | The Site Information is in Part 4: Site Information
11.2(19) | The Works Information is in Part 3: Scope of Work.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 5 days
2 The Contractor’s main | Turn-key as per the scope of work
responsibilities
3 Time
11.2(3) | The completion date for the whole of | 4 Months
the works is
30.1 The access dates are Part of the site Date
(within 5 days of start date subject to | TBC
approval of Health & safety plan and
notification of construction works)
30.3 condition to be met | key date
Page 16 of 92
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The key dates and conditions to be met
are

Site establishment | TBC

Completion TBC
31.1 The Contractor is to submit a first
programme for acceptance within 1 week of the Contract Date.
31.2 The starting date is TBC
(within 7 days of notification of
construction works has been submitted
to department of Labour)
32.2 The Contractor submits revised
programmes at intervals no longer than 2 weeks
4 Testing and Defects
42.2 The defects date is 2 weeks after [Completion of the whole of the
works/ a Section Completion]
43.2 The defect correction period is 5 days
5 Payment
50.1 The assessment interval is 4 weeks
51.1 The currency of this contract is the South African Rand
514 The interest rate is the prime interest rate of the Standard Bank
of South Africa Limited as last published.
6 Compensation events
60.1(13) | The place where weather is to be

recorded is

West-Rand District
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The weather measurements to be
recorded for each calendar month are:

e the cumulative rainfall (mm);
e the number of days with rainfall of more

than 10mm;

e the number of days with minimum air

temperature less

Celsius;

than O degrees

e the number of days with snow lying at

+2 hours GMT;

e and these measurements:

[NOTE: insert any other
measurements applicable to the
contract]

The weather measurements

supplied by

are

Contractor and verified with closest
weather station to site.

The weather data are the records of the
past weather measurements for each
calendar month which were recorded at

West-Rand District

60.1(13) |Where no recorded data are|TBC
available:- assumed values for the ten
year return weather data for each
weather ~measurement for each
calendar month are:

8 Risks and insurance

80.1 These are additional Employer’s risks | N/A

84.1 The Contractor provides these

additional insurances: guide: lateral
support if applicable, professional
indemnity if contractor does design,
SASRIA or any other insurance
identified but not in table at cl 84.2.

1.

The supplementary insurance is required.
Such insurance shall comprise a Coupon
Policy for Special Risks issued by the
South African Special Risk Insurance
Association. (SASRIA).

. Public liability insurance to be effected by

the contractor for the sum of R5
000 000.00 (Five Million Rand) with a
deductible in an amount that the contractor
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deems appropriate.

3. Professional indemnity insurance with a
limit of indemnity of not less than R10 000
000 (ten million Rand) in respect of each
and any one claim and in the annual
aggregate.

84.1

The  Employer  provides these
insurances from the Insurance Table:

The supplementary insurance is required.
Such insurance shall comprise a Coupon
Policy for Special Risks issued by the South
African Special Risk Insurance Association.
(SASRIA)

84.1

The  Employer  provides these

additional insurances:

Nil

84.2

If the Employer is to provide Plant
and Materials:- the insurance against
loss of or damage to the works, Plant
and Materials is to include cover for
Plant and Materials provided by the
Employer for an amount of

N/A

84.2

Insurance against loss of or damage to
the works, Plant and Materials, without
limitation on the number of claims

Insured sum is the total of the Prices plus
10%

84.2

The minimum limit of indemnity for
insurance in respect of loss of or
damage to property (except the works,
Plant, Materials and Equipment) and
liability for bodily injury to or death of a
person (not an employee of the
Contractor) caused by activity in
connection with this contract for any
one event is, without limiting the
number of claims.

The supplementary insurance is required.
Such insurance shall comprise a Coupon
Policy for Special Risks issued by the South
African Special Risk Insurance Association.
(SASRIA).

Public liability insurance to be affected by the
contractor for the sum of R5 000 000.00

(Five Million Rand) with a deductible in an
amount that the contractor deems
appropriate.
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84.2

The minimum limit of indemnity for
insurance in respect of death of or
bodily injury to employees of the
Contractor arising out of and in the
course of their employment in
connection with this contract for any
one event is

as prescribed by the Compensation for
Occupational Injuries and Diseases Act No.
130 of 1993 and the Contractor’'s common
law liability for people falling outside the
scope of the Act with a limit of Indemnity of
not less than ZARS5 000 000 (Five Million
Rands).

DATA FOR MAIN OPTION CLAUSES

Option
A

Option A: Priced Contract with
activity schedule

There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

w1

Data for Option W1

W11

The Adjudicator is (Name)

to be appointed as needed, see W1.2(3)
below

W1.2(3)

The Adjudicator nominating body is:

The Party, which raises the dispute, shall
select three adjudicators from the panel of
adjudicators published by the South African
Institution of Civil Engineering and/or
Association of Arbitrators Southern Africa
depending upon the technical or legal issues
and nature of the dispute, determine their
hourly fees and confirm that these
adjudicators are available to adjudicate the
dispute in question. The other Party shall
then select, within seven (7) days, one of the
three (3) nominated adjudicators to act as the
adjudicator; failing which the chairperson for
the time being of the Association of
Arbitrators Southern Africa shall nominate an
adjudicator on request from either party.

W1.4(2)

The tribunal is:

Arbitration, arbitrator to be appointed as
required.

W1.4(5)

The arbitration procedure is

the latest edition of Rules for the Conduct of
Arbitrations published by The Association of

Page 20 of 92

Volume 3 of 3
The Contract

Part C




Tender No. RFP 096/2022

VOLUME 3 OF 3 Appointment of One (1) Turnkey Contractor
for the Design, Supply, and Installation of
D S A NEC3 ECC OPTION A Electricity Pump System to existing Boreholes
THE CONTRACT in West-Rand District on behalf of the Gauteng

Department of Agriculture and Rural
Development (GDARD) (Cluster B)

Arbitrators Southern Africa or its successor
body.

The place where arbitration is to be | South Africa, Johannesburg
held is

The person or organisation who will |the Chairman for the time being or his
choose an arbitrator nominee of the Association of Arbitrators
Southern Africa or its successor body on

- if the Parties cannot agree a choice application of either party.

or
- if the arbitration procedure does not
state who selects an arbitrator, is

DATA FOR SECONDARY OPTION CLAUSES

X1 Pri fiust ¢ for inflati
Fhe base-date-forindices-is No-price-adjustment-allowed
Fheproportions—usedto—<calculate—the | 0=} linked-to-the-index | [+]

0[] linked to the index |
for

0[] linked to the index
for

0[] hnkedto-the-index |
for

0 non-adjustable

1.00

Fhetrdicesare-those prepared-by =3

X7 Delay damages (but not if Option X5

is also used)

Page 21 of 92
Volume 3 of 3 Part C
The Contract




nnnnnnnnnnnnnnnnnnnnnnnnnnnnn

VOLUME 3 OF 3
NEC3 ECC OPTION A
THE CONTRACT

Tender No. RFP 096/2022

Appointment of One (1) Turnkey Contractor
for the Design, Supply, and Installation of
Electricity Pump System to existing Boreholes
in West-Rand District on behalf of the Gauteng
Department of Agriculture and Rural
Development (GDARD) (Cluster B)

Delay damages for Completion of the
whole of the works are

The penalty per calendar day shall be
calculated as per the current formula of
penalty calculation by the Department of
Public Works up to a maximum of 10% of the
Prices.

X13 Performance Bond
The amount of the performance bond is | being a Guarantee issued by a registered
entity approved by the Employer — fixed at
ten percent (10%) of the contract Price at
Contract Date, reducing to five percent (5%)
of the contract Price when the Contractor
achieves Completion and expires 1 month
after the defects date.
X16 Retention
The retention free amount is 0%
The retention percentage is 10% of the contract value
X18 Limitation of liability

The Contractor’s liability to the
Employer for indirect or consequential
loss is limited to:

R0.00 (zero Rand)

For any one event, the Contractor's
liability to the Employer for loss of or
damage to the Employer's property is
limited to:

cost for loss or damaged incurred by the
Employer

The Contractor's liability for Defects
due to his design which are not listed
on the Defects Certificate is limited to

cost of the repair or reinstatement of property
to original standard.

The Contractor's total liability to the
Employer for all matters arising under

total of the Prices as at the start date
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or in connection with this contract, other
than excluded matters, is limited to:

The end of liability date is 12 months after the Completion of the whole

of the works.

X20 Key Performance Indicators Not Applicable

The

incentive schedule for Key|NA
Performance Indicators is in

A report of performance against each | NA
Key Performance Indicator is provided
at intervals of

PART A - Additional Definitions

Clause

Amendment

11.2

Identified and
defined terms

Add the following new definition as clause 11.2(34):

‘Baseline Risk Assessment means the baseline risk assessment
contemplated in regulation 5(1)(a) of the Construction Regulations.”

Add the following new definition as clause 11.2(35):

"Construction Agent means an “agent” as per the Construction Regulations
which means a competent person who acts as a representative for a client
(“client” in this regard being the Employer); the agent contemplated herein: (i)
manages the health and safety on a construction project for the client; (ii) is
registered with a statutory body (being the South African Council for Project
and Construction Management Professions or any other statutory body
approved by the chief inspector); and (iii) is qualified to perform the functions
required by the Construction Regulations”;

Add the following new definition as clause 11.2(36):
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“Construction Health and Safety Officer means the construction safety officer
as defined in the Construction Regulations.”

Add the following new definition as clause 11.2(37):

“Construction Regulations means the Construction Regulations as defined in
clause 27.4.2 below”

Add the following new definition as clause 11.2(38):

“A Contractor Insolvency Event means and is considered to occur if:

the Contractor commits an act which, if committed by an individual,
would constitute an act of insolvency within the meaning of Sections 8
or 9(3)(a)(v) of the Insolvency Act 24 of 1936, as amended, or any
equivalent legislation in any jurisdiction to which it is subject;

the Contractor begins negotiations or takes any other step with a view
to generally deferring, re-scheduling or otherwise re-adjusting all or a
material part of its indebtedness or proposes or makes a general
scheme, arrangement, assignment, or composition with or for the
benefit of its creditors or a moratorium is proposed or agreed in respect
of or affecting all or a material part of its indebtedness;

the Contractor makes an application to court for business rescue
supervision or for its winding-up (whether provisionally or finally);

a court of competent jurisdiction grants an order winding-up the
Contractor (whether provisionally or finally) or makes an order placing
the Contractor under business rescue supervision;

an application or other legal process (including the filing of any
document commencing judicial process) is issued seeking an order for
the winding-up of the Contractor (whether provisionally or finally) or
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placing the Contractor under business rescue supervision, except for
so long as such application or other legal process is being contested
in good faith and by appropriate means or except for the bona fide
purpose of reconstruction, amalgamation, reorganisation, merger or
consolidation; or

e aresolution is passed by:

e the shareholders of the Contractor for the winding-up of the
Contractor, whether by way of a members’ or creditors’
voluntary winding-up; or

e the board of the Contractor for the Contractor to voluntarily
begin business rescue proceedings and place himself under
business rescue supervision.”

Add the following new definition as clause 11.2(39):

“Temporary Works is all temporary works of every kind required on site for
the execution and Completion of the works and the remedying of any defects.”

Add the following new definition as clause 11.2(40):

“Intellectual Property” means (a) any copyright, design rights, patents,
inventions, logos, business names, service marks and trademarks, internet
domain names, moral rights, rights in databases, data, source codes, reports,
drawings, specifications, know-how, business methods, trade secrets and
confidential business information, semi-conductor rights, topography rights,
whether registered or unregistered, rights in the nature of unfair competition
and the right to sue for passing off; (b) applications for registration and the
right to apply for registration for any of these rights; (c) all other intellectual
property rights and similar forms of protection; existing anywhere in the world;
and (d) all inventions (whether patentable or unpatentable and whether or not
reduced to practice), all improvements thereto, and all patents, patent
applications, and patent disclosures, together with all reissuances,
continuations, continuations-in-part, revisions, extensions, and re-
examinations thereof,

PART B - Amendments and additions to Existing Core and Optional Clauses

Clause

Amendment
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12
Interpretation
and the law
Added the following clauses after clause 12.4:
12.3 “Any extension, concession, waiver or relaxation of any action stated in this

contract by the Parties, the Project Manager, the Supervisor, or the
Adjudicator does not constitute a waiver of rights and does not give rise to an
estoppel unless the Parties agree otherwise and confirm such agreement in
writing.”

Words denoting persons or parties shall include individuals and any
organisation having legal capacity.

In this contract, except where the context requires otherwise:

e provisions including the word "agree", "agreed" or "agreement" require the
agreement to be recorded in writing, and;

"written" or "in writing" means hand-written, type-written, printed or

electronically made, and resulting in a permanent record.

e The headings to the sections, clauses and sub-clauses of the conditions
of this contract are for convenience only and do not affect the construction
or interpretation of the conditions of contract.

Any word or expression defined in any clause in the Z clauses, unless the

application of the word or expression is specifically limited to the clause in

question, bears the meaning prescribed to the word or expression throughout
the Z clauses.

Week means a continuous period of 7 days.

If the day for payment of any amount due by the Employer or Contractor in
terms of this contract should fall on a Saturday, Sunday or official public
holiday in the Republic of South Africa, the relevant day of payment is/are the
next ordinary business day in the Republic of South Africa.

Where figures are referred to in numerals and in words, if there is any conflict
between the two, the words shall prevail.
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If any provision of this contract, which is not material to its efficacy as a whole,
is rendered void, illegal or unenforceable in any respect under any law, the
validity, legality and enforceability of the remaining provision is not in any way
affected or impaired thereby and the parties shall endeavour in good faith to
agree an alternative provision to the void, illegal or unenforceable provision.

Unless otherwise specifically recorded in this contract, termination of this
contract for any cause does not release a party from any liability which at the
time of termination has already accrued to such party or which thereafter may
accrue in respect of any act or omission prior to such termination. Similarly,
the termination of this contract does not release a party from any obligation
which, by its nature, is intended to survive such termination.

Using
Contractor’s
design

the

221

Delete core clause 22.1 in its entirety and replace it with the following
clauses:

Subject to each Party retaining title to its own Intellectual Property prior to the
contract date , title to, copyright in and other Intellectual Property rights in any
documents or other property created by the Contractor for or in connection
with the Works vests in the Employer on creation and the Contractor hereby
cedes and assigns all such rights to the Employer with effect from the date of
creation vesting such Intellectual Property in the Employer.

22.2

The Employer grants the Contractor a revocable license to use the Intellectual
Property for the purposes of Providing the Works for the contract period.

22.3

Unless otherwise agreed by the Parties, the Contractor grants to the
Employer a non-exclusive, perpetual, irrevocable, royalty free license to use
any of the Contractor’s Intellectual Rights, obtained prior to this contact, in
connection with the Works and this contract.

22.4

All Intellectual Property created, enhanced or improvement arising from
Providing the Works or from or in connection to the contract exclusively vests
in the Employer.

22.5

If the Employer is prevented from receiving the Works or any part thereof as
a result of any actual or alleged infringement of Intellectual Property rights,
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the Contractor must, at its cost, take all reasonable steps necessary to
procure for the Employer the right to receive the Works or the relevant part
thereof for its intended purpose.

Modification or replacement of the Works

If the Contractor fails to procure the necessary rights in accordance with this
clause within a reasonable time, the Employer may direct the Contractor, at

22.6 the Contractor’s cost, to promptly (i) amend the Works or the relevant part
thereof to avoid the infringement of Intellectual Property rights; or (ii) replace
the Works or the relevant part thereof with Works that do not infringe
Intellectual Property rights.

26

Subcontracting

26.1

Core clause 26.1 to be amended as follows:

The Contractor does not subcontract the whole or any part of the works
without the written consent of the Employer, which consent shall be the sole
discretion of the Employer. If the Contractor subcontracts work, he is
responsible for Providing the Works as if he had not subcontracted. This
contract applies as if a Subcontractor’'s employees and equipment were the
Contractor’s. For the avoidance of doubt, the Contractor shall be responsible
for the acts or defaults of any of its subcontractors, its agents or employees,
as if they were the acts or defaults of the Contractor.

26.3

Core clause 26.3 to be amended as follows:
The Contractor submits the conditions of contract for each subcontract to the
Project Manager and may redact all commercially sensitive information.

26.4

Add a new core clause 26.4 as follows:

The Contractor shall procure from the Subcontractor all consents required in
order to ensure that all the rights and obligations the Contractor may have
under the subcontracts can be ceded and delegated to the Employer.

26.5

Add a new core clause 26.5 as follows:

¢ |f the Contractor does not make payment of any amount due and payable
by him to a Subcontractor (“the Subcontractor debt”’) and the Project
Manager considers that the Subcontractor debt adversely impacts on the
progress of the Works or the obligations of the Contractor under the
contract, Project Manager requests evidence of payment to the
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Subcontractor. In the absence of such evidence, the Employer may (at its
own discretion) pay the Subcontractor debt directly to the Subcontractor
concerned in which event such payment is, for all purposes under the
Contract, regarded as a payment made on behalf of the Contractor and at
the request of and with the approval and consent of the Contractor, as a
payment towards the Prices.

Payment to the Subcontractor is conducted in terms of core clause 50.2 of

the contract.

26.6

Add a new core clause 26.6 as follows:
All adverse effects as a result of or arising from the Subcontractor debt does
not result in a compensation event.

27

Health, safety

and
environment

the

27.4

o 27 45 deloted ind : | roplaced with the following:

Health and Safety specification

27.4.1

The Contractor takes all reasonable steps and precautions to assess the Site,
consider and receive all relevant information on the Site and health and safety
related to the works, maintain the health and safety of persons in and about
the execution of the works.

27.4.2

The Contractor acknowledges that the Occupational Health and Safety Act
No. 85 of 1993 and the regulations promulgated therein (“the Act”); and the
Construction Regulations 2014 promulgated under the Act (“the Construction
Regulations”) and Covid-19 Consolidated Directions on Occupational Health
and Safety Measures in Certain Workplaces will in all respects be applicable
to this contract and the works.

27.4.3

The Employer appoints the Contractor as the “Principal Contractor’ (as
defined and provided for under the Construction Regulations 2014) for the
Site.

2744

Accordingly, the Contractor is responsible for all obligations of the “Principal
Contractor" as defined and provided for under the Act and the Construction
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Regulations including but not limited to those obligations defined and
provided for in Annexures A, B and C of this contract.

27.4.5

The Contractor appoints a registered (Pr. CHSO SACPCMP) Full-time
Construction Health and Safety Officer for the Works.

27.4.6

The Contractor confirms that it has received sufficient information about the
Site and the works in order to:

e comply with the provisions of the Act and the Construction
Regulations,

e comply with the provisions of this clause Error! Reference source not
found.;

e adhere to the Employer’s health and safety specification as set out in
Annexures A, B and C;

e be properly appointed in accordance with Section 37(2) of the Act as
contemplated in clause O;

27.4.7

The Contractor acknowledges that the Project Manager acts as the
Employer’s “Implementing Agent” in respect of all obligations which the
Employer has as “Client” in the Construction Regulations and the Act. Where
Prices of this contract exceed sixty million Rands or Construction Industry
Development Board grading 7, the Contractor acknowledges that the
Contractor will in addition appoint a Construction Health and Safety Agent.
The Contractor follows all instructions of the Construction Health and Safety
Agent.

27.4.8

Without limitation, the Contractor:

27.4.81

notwithstanding any actions which the Employer may take, accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions,
arrangements and procedures imposed by the Act, all its regulations
(including the Construction Regulations) and Annexures A, B and C. By
entering into this contract it shall be deemed that the parties have agreed in
writing to the above provisions in terms of Section 37 (2) of the Act;
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27.4.8.2

acknowledges and confirms that the Prices includes a sufficient amount for
proper compliance with the Construction Regulations 2014 and Covid-19
Occupational Health and Safety Measures in Certain Workplaces and all
applicable health and safety laws, regulations, rules, guidelines, procedures
and all obligations imposed by this contract and Annexures A, B and C and
generally for the proper maintenance of health and safety in and about the
execution of works;

27.4.8.3

undertakes, in and about the execution of the works, to comply with all
applicable health and safety laws, regulations, rules, guidelines and
procedures otherwise provided for under this contract and shall ensure that
all sub-contractors, employees and Others under the Contractor’s direction
and control, likewise observe and comply with the foregoing; and

27484

indemnifies the Employer against any loss, damage or claim suffered by the
Employer due to a failure to comply with any provision of this clause 27.4 by
the Contractor.

27.4.8.5

acknowledges and confirms that a full-time Construction Health and Safety
Officer will be appointed by the Contractor for the Project and that the Prices
includes a sufficient amount for the appointment of a Health and Safety
Consultant for the preparation of a Baseline Risk Assessment, Site specific
Health and Safety Specification and to conduct 30-day site compliance audits.

27.4.9

The Contractor and his designer shall accept full responsibility and liability to
comply with the Act, the Construction Regulations and Annexures A, B and
C for the design of the Temporary Works and those parts of the Permanent
Works which the Contractor is responsible to design in terms of this contract;

27.4.10

The Employer retains a right to inspect, review, obtain copies of all documents
regarding, attend and participate in all meetings regarding; all inquiries, audits
and reports conducted under this contract including but not limited to those
that are conducted in accordance with:

27.4.10.1

Annexures A, B and C of this contract; and

27.4.10.2

Section 31 and/or 32 of the Act, its regulations and the Construction
Regulations following any incident involving the Contractor and/or sub-
contractor and/or their employees.
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27.4.11

The Contractor shall notify the Project Manager and copy in the Employer in
writing of all inquiries, audits, reports, investigations, complaints or criminal
charges which may arise pursuant to works performed under this contract.

27.4.12

The Employer and the Project Manager shall, at all times during construction
and for a period of 5 (five) years after Completion, have the right to access
and inspect any part of the Site/ works and all documents, reports, designs,
specifications whatsoever that are prepared pursuant to any clause of this
contract.

27.4.13

The Contractor liaises with the Employer and the Project Manager regarding
all issues related to this clause 27, and in particular, complies with all
reasonable requests from the Project Manager to (i) attend any meetings
and/or (ii) provides any documents, audits and reports; required by the
Employer or Project Manager.

27.4.14

The Contractor complies with the Baseline Risk Assessment provided by the
Employer, Project Manager or Health and Safety Consultant. Notwithstanding
the foregoing, the Contractor prepares its own Baseline Risk Assessment and
complies with it where such Baseline Risk Assessment provides additional
risks to those noted by the Employer or the Project Manager.

3 Time
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371

The Contractor’s
recovery plan

Amend this clause by the addition of the following new clause:

“Where actual progress on Site is not in accordance with the most current
programme or where the Employer or Project Manager is of the opinion, at
any time during the execution of the works, that the Contractor will not achieve
Completion on the date stated in the most current programme, the Contractor
shall prepare a recovery plan within 14 days of receipt of an instruction from
the Employer or Project Manager requesting such recovery plan detailing:

e the Contractor’s plan to ensure that the works will achieve Completion
on the date stated in the most current programme,;

o all additional resources which will be employed by the Contractor in
order to ensure that the Contractor achieves Completion on the date
stated in the most current programme;

e any other information which may be required by the Employer or
Project Manager to ascertain that the Contractor will achieve

Completion on the date stated in the most current programme.”

5 Payment
Amend this clause by deleting the second and the third sentences of the
clauses and replace them with the following:

51.2 If a certified payment is late by more than 8 weeks, interest is paid on the late
payment. Interest is assessed from 4 weeks after the date by which the late
payment should have been made until the date when the late payment is
made and is included in the first assessment after the late payment is made.

51 Payment Add the following new clauses after clause 51.4

51.5 Within one week of receiving a payment certificate from the Project Manager

in terms of core clause 51.1, the Contractor provides the Employer with a tax
invoice in accordance with the Employer's procedures stated in the Works
Information, showing the amount due for payment equal to that stated in the
payment certificate.
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51.6 If the Contractor does not provide a tax invoice in the form and by the time
required by this contract, the time by when the Employer is to make a payment
is extended by a period equal in time to the delayed submission of the correct
tax invoice.

51.7 The Contractor (if registered in South Africa in terms of the companies Act) is

required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employers VAT number on each
invoice the Contractor submits for payment.

6 Compensation
Events

61.3

The last paragraph is deleted and substituted with the following:

“In clarification, notwithstanding the Project Manager notifying the Contractor
of a compensation event, if the Contractor does not notify a compensation
event within the eight weeks of becoming aware of the event or ought
reasonably to become aware of the event, he is not entitled to a change in
the Prices, the Completion Date or a Key Date.”

9 Termination

91.1

Amend this clause by the addition of the following at the end of the second
main bullet point, fourth sub-bullet point, after the words "against it":

“or the Contractor commits a Contractor Insolvency Event (R5),”

91.3

Amend this clause by adding the following at the end of the clause:

e “failed to effect any of the required insurances(R22);

o failed to provide a satisfactory recovery plan pursuant to Clause 37
(The Contractor’s recovery plan) (R23); or

o failed to comply with the provision of Clause Z3 (Broad Based Black
Economic Empowerment) (R24).

and for terminating for R22 to R24 the same procedures and payment on
termination as those applied for reasons R1 to R15 or R18 stated in the
Termination Table in clause 90.2 apply.”
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9.0

Insert the following new clause 9.4

9.4 Termination
for convenience

The Employer is entitled to terminate the Contract, at any time for the
Employer’s convenience, by giving notice of such termination to the
Contractor. The termination shall take effect 28 days after the later of the
dates on which the Contractor receives this notice or the Employer returns
the performance bond and all monies held in retention, unless there are
outstanding calls/claims thereon in which event, and if applicable, the
Employer returns the performance bond and all monies held in retention
promptly after the last of the outstanding calls/claims have been met. The
Employer does not terminate the Contract under this sub-clause in order to
execute the works himself or to arrange for the works to be executed by
another contractor. The same procedures on termination as those applied for
reasons R1 to R15 or R18 stated in the Termination Table in clause 90.2
apply. The Contractor shall only be entitled to costs incurred at the date of
termination.

Option X2:
Changes in the
Law

X2.2

Amend this clause by the addition of the following new clause:

Notwithstanding anything contained in this clause or this agreement, a
“change in law” does not include any law or piece of legislation that is enacted
or made but not yet in force as at the date when the tender is submitted, or
any proposed or draft law that is promulgated or issued for comment at any
time before the tender is submitted if and to the extent that such law when
enacted or made and brought into effect is materially unchanged

Option X7: Delay
Damages

X7.4

Amend this clause by adding of the following new clause: (if applicable in
this contract)

“If the amount due for the Contractor’'s payment of delay damages reaches
the limits stated in this Contract Data for Option X7 erOptionsX5-and-XZ
used-together, the Employer may terminate the Contractor's obligation to
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Provide the Works using the same procedures and payment on termination
as those applied for reasons R1 to R15 or R18 stated in the Termination Table
in clause 90.2.”

Option X13:

Performance
Bond

Amend this clause by adding the following new clause at the end of this
clause: (if applicable in this contract)

X13.2

The Contractor ensures that the performance bond is valid and enforceable
until the Contractor has Provided the Works and remedied any and all defects
therein. If the terms of the performance bond specify its expiry date, then the
Contractor extends the validity of the performance bond 28 days prior to such
an expiry date, such that the performance bond lapses at the later of:

e the date of issue of the Defects Certificate; or

¢ the date when the last defect notified has been remedied or accepted

in accordance with this contract.

X13.3

The Employer may make a claim under the performance bond, for amounts
to which the Employer is entitled under the contract in the event of:

o failure by the Contractor to extend the validity of the performance bond
as described in the preceding paragraph, in which event the Employer
may claim the full amount of the performance bond,

o failure by the Contractor to pay the Employer an amount due, as either
agreed with the Contractor or assessed by the Project Manager (or
otherwise determined) in accordance with the provisions of this
contract, within 28 days after this agreement, assessment or
determination,

o failure by the Contractor to remedy a default within 28 days after
receiving the Employer’s notice requiring the default to be remedied,

or
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e the occurrence of any one of the following termination reasons: R1 to
R15, R18 and R22 to R24.

X13.4 The Employerindemnifies and hold the Contractor harmless against and from
all damages, losses and expenses (including legal fees and expenses)
resulting from a claim under the performance bond to the extent to which the
Employer is not entitled to make the claim.

X13.5 Step Down

The performance bond reduces by half its value on the date of issue of the
Certificate of Completion.

The performance bond expires/lapses on the later of:

e the date of issue of the Defects Certificate; or
¢ the date when the last defect notified has been remedied or accepted
in accordance with this contract.

PART C - Additional Clauses (entitled Z-Clauses)

21 Cession delegation and assignment
Z1.1 The Contractor does not cede, delegate or assign any of its rights or
obligations to any person without the written consent of the Employer.
Z1.2 Notwithstanding the above, the Employer may, on written notice to the
Contractor, cede and delegate its rights and obligations under this contract to
a Related Party or a Client of the Employer..
For the purpose hereof
Z1.2.1 Client means the owner, funder and or sponsor of the project and/or
programme managed in terms of the MOA/agreement between the Client
and DBSA
21.2.2 a “related party” means any entity that directly or indirectly, through one

or more intermediaries, controls or is controlled by, or is under common
control with the employer and includes any other “Organ of State” as
defined in section 239 of the Constitution of the Republic of South Africa,
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1996 and any entity or Organ of State for whom the employer carries out
the works or acts as an implementing agent; and

Z21.2.3

“Control” means the beneficial ownership of the majority in number of the
issued equity of any entity (or the whole or majority of the entity’s assets),
and/or the right or ability to direct or otherwise control the entity or the
votes attaching to the majority of the entity’s equity and “controlled” or
“‘under common control” shall have a similar meaning.

Z2

Joint ventures

Z2.1

If the Contractor constitutes a joint venture, consortium or other
unincorporated grouping of two or more persons or organisations then these
persons or organisations are deemed to be jointly and severally liable to the
Employer for the performance of this contract.

222

Unless already notified to the Employer, the persons or organisations notify
the Project Manager within two weeks of the Contract Date of the key person
who has the authority to bind the Contractor on their behalf.

Z2.3

The Contractor does not substantially alter the composition of the joint
venture, consortium or other unincorporated grouping of two or more persons
without the consent of the Employer having been given to the Contractor in
writing.

Z3

Broad Based Black Economic Empowerment, Construction Industry
Development Board grading and the valid and active Tax Compliance
Status Pin issued by SARS.

Z3.1

The Contractor warrants that it will:

Z3.11

comply with all laws including the Broad Based Black Economic
Empowerment Act 53 of 2003, its regulations and Codes of Good Practice;
and the Preferential Procurement Act 5 of 2000 and all its regulations;

Z3.1.2

maintain or improve (i) the BEE rating stated in its BEE certificate (ii) the
contractor’s Construction Industry Development Board grading, and (iii)
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its valid and active Tax Compliance Status Pin issued by SARS submitted
at tender stage; and

Z3.1.3

not conduct any Fronting practices as defined in the Codes of Good
Practice.

Z4

Change of Broad Based Black Economic Empowerment (B-BBEE)
status

Z4.1

Where a change in the Contractor’s legal status, ownership or any other
change to his business composition or business dealings results in a change
to the Contractor's B-BBEE status, the Contractor notifies the Employer within
seven days of the change.

Z4.2

The Contractor is required to submit an updated verification certificate and
necessary supporting documentation confirming the change in his B-BBEE
status to the Project Manager within thirty days of the notification or as
otherwise instructed by the Project Manager.

Z4.3

Where, as a result, the Contractor’s B-BBEE status has decreased since the
Contract Date the Employer may either re-negotiate this contract or
alternatively, terminate the Contractor's obligation to Provide the Works.

Z4.4

Failure by the Contractor to notify the Employer of a change in its B-BBEE
status may constitute a reason for termination. If the Employer terminates in
terms of this clause, the procedures on termination are P1, P2 and P3 as
stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

Z5

Ethics

Z5.1

Any offer, payment, consideration, or benefit of any kind made by the
Contractor, which constitutes or could be construed either directly or indirectly
as an illegal or corrupt practice, as an inducement or reward for the award or
in execution of this contract, including Fronting as referenced in Sub-Clause
Z3.1.3, constitutes grounds for terminating the Contractor's obligation to
Provide the Works or taking any other action as appropriate against the
Contractor (including civil or criminal action).

Z52

The Employer may terminate the Contractor’s obligation to Provide the Works
if the Contractor (or any member of the Contractor where the Contractor
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constitutes a joint venture, consortium or other unincorporated grouping of
two or more persons or organisations) is found guilty by a competent court,
administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or
benefits of any kind or otherwise, whether in connection with any procurement
process or contract with the Employer or other people or organisations and
including in circumstances where the Contractor or any such member is
removed from an approved vendor data base of the Employer as a
consequence of such practice.

Z5.3

Notwithstanding the provisions of core clause 90.2, the procedures on
termination in terms of this clause are P1, P2 and P3 as stated in the core
clause 92 and the amount due is A1 and A3 as stated in core clause 93.

Z6

Confidentiality

Z6.1

The Contractor does not disclose or make any information arising from or in
connection with this contract available to Others. This undertaking does not,
however, apply to information which at the time of disclosure or thereafter,
without default on the part of the Contractor, enters the public domain or to
information which was already in the possession of the Contractor at the time
of disclosure (evidenced by written records in existence at that time). Should
the Contractor disclose information to Others in terms of clause 25.1, the
Contractor ensures that the provisions of this clause are complied with by the
recipient.

Z6.2

If the Contractor is uncertain about whether any such information is
confidential, it is to be regarded as such until notified otherwise by the Project
Manager.

Z6.3

In the event that the Contractor is, at any time, required by law to disclose
any such information which is required to be kept confidential, the Contractor,
to the extent permitted by law prior to disclosure, notifies the Employer so that
an appropriate protection order and/or any other action can be taken if
possible, prior to any disclosure. In the event that such protective order is
not, or cannot, be obtained, then the Contractor may disclose that portion of
the information which it is required to be disclosed by law and uses
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reasonable efforts to obtain assurances that confidential treatment will be
afforded to the information so disclosed.

Z6.4 The taking of images (whether photographs, video footage or otherwise) of
the works or any portion thereof, in the course of Providing the Works and
after Completion, requires the prior written consent of the Project Manager.
All rights in and to all such images vests exclusively in the Employer.

76.5 The Contractor ensures that all its subcontractors abide by the undertakings

' in this clause.

29 Employer’s limitation of liability

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or
consequential loss is limited to R0.00 (zero Rand)

Z9.2 The Contractor's entittlement under the indemnity in 83.1 is provided for in
60.1(14) and the Employer's liability under the indemnity is limited to
compensation as provided for under the compensation events stated in this
contract.

210 Employer’s Step-in Rights and Additional Remedies

Z101 In the event the Contractor and/or his subcontractor:

Z10.1.1 fails to carry out any obligation under the contract and the Works
Information and fails to make good such failure and remedy it despite
being requested to do so by the Project Manager in accordance with
notices under Sub-Clause 16.1 (Early Warning) and/or Sub-Clause 13.1
(Communications), or

Z210.1.2 commits a breach of the Contract which reasonably places the project at
risk of non-completion by the Completion Date, or non-Completion; or

Z10.1.3 commits a material breach of contract,

the Employer may, without prejudice to its other rights in clause 9
(Termination), powers and remedies under the contract or in law, be entitled
to step-in and take over the works, and on the account of the Contractor and
at the Contractor’s risk, to (i) make good the failure and remedy it, or complete
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the works himself, or (ii) call upon other contractors to make good the failure
and remedy it or complete the works, or (iii) to call upon other contractors to
partner with the Contractor to make good the failure and remedy it, or
complete the works. Further, notwithstanding anything contained in this
contract, where the Employer has “stepped-in” the Contractor shall remain
responsible as if the works were executed by the Contractor for the works up
to the Completion Date.

Z10.2

The Contractor shall co-operate with the Employer and facilitate and permit
the use of all required Contractor’'s Equipment, Goods, information, materials
and other matter (including Contractor's Documents and all other drawings,
CAD files, technical data, models, plans, designs, diagrams, evaluations,
details, specifications, schedules, reports, calculation results, manuals or
other documents or recorded information (electronic or otherwise) which have
been or are at any time prepared by or on behalf of the Contractor under the
Contract or otherwise for and/or in connection with the works) and shall
generally do all reasonable things required by the Project Manager to achieve
this end; provided that where the foregoing constitute proprietary information,
the Contractor’s obligation hereunder shall be limited to furnishing works
specific information in a form capable of being disclosed to third parties or
providing assistance to third parties without requiring the Contractor to
disclose non works-specific source codes or other proprietary information.

Z10.3

Any information, materials and other matter made available by the Contractor
under this Sub-Clause Z.10 shall be used solely and exclusively for the
purpose of making good and remedying the Contractor’s failure and shall
thereafter be returned to the Contractor. Any such information, materials and
other matter which is made available by the Employer to other persons as
contemplated in this Sub-Clause Z.13 shall be made available strictly in
accordance with the foregoing and subject to a confidentiality undertaking.

Z11

Employer Procured Materials and Goods

Z11.1

The Employer is entitled but not obliged to procure materials and goods on
behalf of the Contractor. The Contractor may request that the Employer
procures materials and goods on behalf of the Contractor.

Z211.2

Should the Employer exercise this right, or should the Employer accept the
Contractor’s request, the Contractor shall:
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Z11.21

issue to the Project Manager a list of all materials and goods the
Contractor requires;

Z211.2.2

state in the list considered above, the time within which such materials
and goods  must be provided;

Z211.2.3

take delivery of such materials and goods provided by the Employer,

Z11.3

The Contractor shall be responsible for and takes the risk on all materials and
goods after taking delivery of such materials and goods at Site and
indemnifies the Employer against all losses or costs arising from any damage,
loss or theft of such materials and goods.

2114

The Contractor shall not be entitled to any extension of time and costs for the
late delivery of any materials and goods to be procured by the Employer
under the provision of this clause.

Z11.5

The direct cost of all materials and goods procured by the Employer on behalf
of the Contractor in accordance with the provisions of this clause shall be
deducted from each payment due to the Contractor

Z11.6

The Contractor acknowledges that all Employer supplied materials and goods
remain the property of the Employer.

Z12

Contractor Undertaking re CIDB and Tax Certificates

Z12.1

The Contractor shall ensure that all certificates, clearances and the like,
including specifically any certificates required to be obtained by the
Contractor for purposes of the contract in terms of the Construction Industry
Development Board and the Value Added Tax Act, no 89 of 1991, remain in
full force and effect up until the Completion Date.

212.2

Failure by the Contractor to notify the Employer of the expiry of any requisite
certificate may constitute a reason for termination. If the Employer terminates
in terms of this clause, the procedures on termination are P1, P2 and P3 as
stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.
In addition to the Employer’s right to terminate, should any requisite certificate
that the Contractor is required to obtain expire or be null and void for any
reason whatsoever, the Employer may withhold any payments due to the
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Contractor until such time as the Contractor provides the Employer and / or
Project Manager with a valid and / or updated certificate, as the case may be.

Z13

RIGHT TO AUDIT

Z13.1

The Employer shall be entitled to, within 2 (two) Business Days of the giving
of notice to the Contractor to such effect, conduct an audit of all relevant
books, records, systems, processes, procedures and documents of the
Contractor in order to verify compliance by the Contractor with its obligations
in terms of this Contract and/or to assess any entitlement or claimed
entittement of the Contractor under this Contract or to investigate any
allegations with regard to possible criminal activities or breach of DBSA
policies or procedures.

Z13.2

The Contractor shall co-operate and render all assistance requested by the
Employer relating to such audit. In addition, the Contractor shall provide the
Employer with access to all such books, records, systems, data and
documents of the Contractor that are relevant to this Contract, the
Contractor’s obligations under this Contract and/or any entitlement or claimed
entittement of the Contractor under this Contract and to any premises,
shareholders, partners, members, subcontractors and Personnel of the
Contractor for the purposes of conducting such audit. The Employer shall
have the right to take copies of any records and information the Employer
reasonably require assisting in connection with any such audit.

Z13.3

The Contractor shall maintain all data, records and documentation relating to
this Contract and keep full and proper records in connection with providing
the Works and all matters related thereto (whether contained in documents
or in electronic format) for the period of this Contract, and for a period of at
least 5 (five) years after termination or completion of all of the Works (as the
case may be).

Z13.4

The Contractor shall ensure that the rights in this clause 18 also apply to any
subcontractors and that the Employer be afforded the same auditing rights by
the subcontractors.

Z13.5

The Employer shall keep all information obtained in terms of this clause 18
confidential and not disclose it to any third party. In the event that the
Employer is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Employer, to the extent
permitted by law prior to disclosure, notifies the Contractor so that an
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appropriate protection order and/or any other action can be taken if
possible, prior to any disclosure. In the event that such protective order is
not, or cannot, be obtained, then the Employer may disclose that portion of
the information which it is required to be disclosed by law and uses
reasonable efforts to obtain assurances that confidential treatment will be
afforded to the information so disclosed.

PART D — Annexures

Annexure A Health and Safety Baseline Specification
Annexure B Baseline Risk Assessment
Annexure C DBSA Health and Safety Policy
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C1.2 CONTRACT DATA (Continued)

Part two — Data provided by the Contractor

Completion of the data in full, according to the Options chosen, is
essential to create a complete contract.

Statements e The Contractor is
given in all Name . ..
contracts ...
AdAress . .. ...
e The direct fee peor/centage 7
............. 0.
e The subcontracg/ed fee percentageis. ... ......... ... ........
............ 0.
e The working areasarethe Siteand ... ......................

(TYName . ...
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e The following matters will be included in the Risk Register ( note
as above with data by Employer this is risks identified at tender

stage)
Optional If the Contractor is to provide Works Information for his design
statements e The Works Information for the Contractor's design is in

If a programme is to be identified in the Contract Data
e The programme identified in the Contract Datais..............

If the Contractor is to decide the completion date for the whole
of the works

e The completion date for the whole of the worksis. ... ..........

IR

e The activity scheduleis . ...............................

« The tendered total of the Prices is. . ......................
Datasfﬁ;:tlz e The percentg/ge for people overheadsis . .................
Schedule of  iccot 0.

Cost e The published list of Equipment is the last edition of the list
Components published by

o ':'_htta percentage for adjustment for Equipment in the published
istis
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............................................... % (state
plus or minus).

e The rates for other Equipment are
Equipment size or capacity rate

e The hourly rates for Defined Cost of design outside the
Working Areas are

category of employee hourly rate

e The categories of design employees whose travelling
expenses to and from the Working Areas are included in
Defined Cost are
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C1.3 PERFORMANCE BOND

Pro-Forma NEC3 ECC Variable Performance Bond — Demand Guarantee

To: Employer

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]
Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer. Contract Reference - [e] [Drafting Note: Contract reference number to be
inserted]

1. In this Guarantee:
1.1 the following words and expressions have the following meanings:
1.1.1 “‘Guarantor” - means [e], [e] Branch, (Registration No. [e]); [Drafting

Note: Name of Guarantor to be inserted] [*] Financial Services Board
Registration number [*] NB: Guarantees submitted must be issued
by either an insurance company duly registered in terms of the
Short-Term Insurance Act, 1998 (Act 53 of 1998) or by a bank duly
registered in terms of the Banks Act, 1990 (Act 94 of 1990) No
alterations or amendments of the wording of the pro-forma will be
accepted unless approved prior to it been issued by the Employer.

1.1.1

1.1.2 “Guarantor’s Address” - means [e]; [Drafting Note: Guarantor’s physical
address to be inserted)]

1.1.3 “‘Contract” - means the written agreement entered into between

Employer and the Contractor on or about [e] [e] 200[e] (Contract
Reference No. [e]), as amended, varied, restated, novated or
substituted from time to time; [Drafting Note: signature date and
Contract reference number to be inserted)]
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1.1.4

1.1.5

1.1.6

1.1.7

1.1.8

1.1.9

1.1.10

“Contractor’ - means [e] a [e] registered in accordance with the laws of
[e] with registration number [e]; [Drafting Note: Name and details of
Contractor to be inserted]

“Employer” - means The Development Bank of Southern Africa Limited,
acting through its Infrastructure Delivery Division (the “IDD”), being a
development finance institution reconstituted and incorporated as a
juristic person in terms of section 2 of the Development Bank of
Southern Africa Act No 13 of 1997;

“Expiry Date” — means the date of issue of the Defects Certificate or
such later date as may be determined by the application of clause 3.3;

“this Guarantee” - means this Performance Bond;

“‘Guaranteed Sum” - means the sum of [e - figure] ([e - words]) as
reduced from time to time as provided for in paragraph 3 below;
[Drafting Note: Maximum aggregate Guarantee amount to be inserted
not exceeding 10% of the contract sum]

“Project Manager” - means [e] a [e] registered in accordance with the
laws of [e] with registration number [e]; and

a “recovery statement”, an “interim payment certificate”, a “Payment
Certificate”, a “Certificate(s) of Completion” or “Defect Certificate” shall
mean any such certificate as issued by the Project Manager;

1.2 words and expressions defined in the Contract shall, unless otherwise defined
in this Guarantee or otherwise required by the context of this Guarantee, have
the same meanings in this Guarantee as those ascribed to them in the
Contract, albeit that the Contract itself, and any terms as defined therein, are
merely referenced for convenience and not to create an accessory obligation.

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the
Guaranteed Sum at the disposal of Employer, as security for the proper performance
by the Contractor of all of his obligations in terms of and arising from the Contract,
and hereby irrevocably and unconditionally both agree and undertake to pay to
Employer, on written demand from Employer envisaged in paragraph 3 below and
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received prior to the Expiry Date, any amount or amounts as may be so demanded
from time to time, subject to a maximum of the Guaranteed Sum in the aggregate.

3. The Guarantor’s liability shall be limited to the diminishing amounts of the Guaranteed
Sum as follows:

3.1 Maximum Guaranteed Sum (not exceeding 10% of the contract sum) in the
amount of:

[e¢ — amount in figures] ([e — amount in words]),

from and including the date of issue of this Guarantee and up to and including
the Completion Date.

3.2 Reducing the Guaranteed Sum (not exceeding 5.0% of the contract sum) in
the amount of:

[e — amount in figures] ([e — amount in words]),

from and including the day after the Completion Date up to and including the
date of the issue of the Defects Certificate.

3.3 Reducing the Guaranteed Sum (not exceeding 0% of the contract sum) in the
amount of:

R nil

from and including the day after the date of the issue of the Defect Certificate,
where after this Guarantee for Construction shall expire. Where the final
payment certificate reflects payment due to the Employer this Guarantee shall
expire upon payment of the full amount certified. The Guarantor's liability limits
set out in paragraphs 3.1 to 3.3 shall apply in respect of any claim received by
the Guarantor during the Security validity.

4. A demand for payment under this Guarantee shall be made in writing at the
Guarantor’s address and shall:

4.1 confirm the “Guaranteed Sum” at the time of the demand;

4.2 state the amount claimed (“the Demand Amount”); and
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state that the Demand Amount is payable to Employer in the circumstances
contemplated in the Contract:

in regard to sums certified, shall state the Demand Amount to be the
amount so certified and shall:

state that such first written demand notice issued by Employer
to the Guarantor at the Guarantor's Address, with a copy to the
Contractor, records that a period of seven (7) calendar days has
elapsed since the issue of the first written demand notice in
terms of paragraph 4.3.1.2 and that the sum certified has not
been paid to date. Employer herewith calls up this Guarantee
and demands payment of the sum certified from the Guarantor;

be accompanied by a copy of a preceding first written demand
notice issued by Employer to the Contractor stating that payment
of a sum certified by the Project Manager in an interim or final
payment certificate has not been made in terms of the Contract
and failing such payment within seven (7) calendar days,
Employer intends to call upon the Guarantor to make payment
in terms of paragraph 4.3.1.1;

and
shall be accompanied by a copy of the applicable payment

certificate which entitles Employer to receive payment in terms
of the Contract of the sum certified;

where the Demand Amount is for the Guaranteed Sum or the full
outstanding balance thereof, Employer shall deliver a first written
demand notice to the Guarantor at the Guarantor's Address calling up
this Guarantee stating that:

the Contract has been terminated due to the Contractor's default
and that the Guarantee is called up in terms of this sub-
paragraph. This demand shall enclose a copy of the notice of
termination; or

a provisional sequestration or liquidation court order has been
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granted against the Contractor and that the Guarantee is called
up in terms of this sub-paragraph. The demand notice shall
enclose a copy of the court order.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges
that:

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety
and the Guarantor’s obligation/s to make payment:

511 is and shall be absolute and unconditional in all circumstances; and

5.1.2 is not, and shall not be construed to be, accessory or collateral on any
basis whatsoever;

6. Employer shall be entitled to arrange its affairs with the Contractor in any manner
which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the
Contract.

7. Should Employer cede its rights against the Contractor to a third party where such
cession is permitted under the Contract, then Employer shall be entitled to cede to
such third party the rights of Employer under this Guarantee on written notification to
the Guarantor of such cession.

8. The Guarantor’s obligations in terms of this Guarantee:

8.1 shall be restricted to the payment of money only and shall be limited to the
maximum of the Guaranteed Sum; and

8.2 shall not be discharged and compliance with any demand for payment
received by the Guarantor in terms hereof shall not be delayed, by the fact that
a dispute may exist between Employer and the Contractor.

9. This Guarantee:

9.1 shall expire on the Expiry Date until which time it is irrevocable;
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9.2 is, save as provided for in 7 above, personal to Employer and is neither
negotiable nor transferable;

9.3 shall be returned to the Guarantor upon the earlier of payment of the full
Guaranteed Sum or expiry hereof;

94 shall be regarded as a liquid document for, firstly, the purpose of
demonstrating and/or determining the amount due by the Guarantor to
Employer and, secondly, obtaining any court order; and

9.5 shall be governed by and construed in accordance with the law of the Republic
of South Africa and shall be subject to the jurisdiction of the Courts of the

Republic of South Africa.

10. The Guarantor chooses the domicilium citandi et executandi for all purposes in
connection with this Guarantee at the Guarantor’'s Address.

Signedat Date

For and behalf of the Guarantor

Guarantor Signatory 1: Guarantor Signatory 2:

Capacity of Guarantor Capacity of Guarantor

Signatory 1: Signatory 2:

Witness: Witness:

(Printed Name(Printed Name of Witness) of
Witness)

Guarantor’s seal or stamp
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VOLUME 3 OF 3

PART 2: PRICING DATA

NEC 3 Engineering and Construction Contract Option A: Priced Contract with Activity
Schedule of April 2013 (including amendments).

Document reference | Title No of
pages
C2.1 | Pricing Assumptions: Option A 2
C2.2 | The activity schedule 1
C2.2 | Amendments, Qualifications And Alternatives By 1
Tenderer
Total number of pages 4
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C2.1 PRICING ASSUMPTIONS: OPTION A

1. How work is priced and assessed for payment

Clause 11 in NEC3 Engineering and Construction Contract, (ECC3) Option A states:

Identified 11
and defined 11.2  (20) The Activity Schedule is the activity schedule unless later
terms changed in accordance with this contract.

(22) Defined Cost is the cost of the components in the Shorter
Schedule of Cost Components whether work is subcontracted
or not excluding the cost of preparing quotations for
compensation events.

(27) The Price for Work Done to Date is the total of the Prices
for

e each group of completed activities and
e each completed activity which is not in a group.

A completed activity is one which is without Defects which
would either delay or be covered by immediately following work.

(30) The Prices are the lump sum prices for each of the
activities on the Activity Schedule unless later changed in
accordance with this contract.

This confirms that Option A is a lump sum form of contract where the work is broken
down into activities, each of which is priced by the tendering contractor as a lump
sum. Only completed activities are assessed for payment at each assessment date;
no part payment is made if the activity is not completed by the assessment date.

2. Function of the Activity Schedule

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information
or Site Information”. This confirms that specifications and descriptions of the work or any
constraints on how it is to be done are not included in the Activity Schedule but in the Works
Information. This is further confirmed by Clause 20.1 which states, “The Contractor Provides
the Works in accordance with the Works Information”. Hence the Contractor does not
Provide the Works in accordance with the Activity Schedule. The Activity Schedule is only
a pricing document.
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3. Link to the programme

Clause 31.4 states that “The Contractor provides information which shows how each
activity on the Activity Schedule relates to the operations on each programme which he
submits for acceptance”. ldeally the tendering contractor will develop a high level
programme first then resource each activity and thus arrive at the lump sum price
for that activity both of which can be entered into the activity schedule.

4. Preparing the activity schedule

Generally, it is the tendering contractor who prepares the activity schedule by breaking
down the work described within the Works Information into suitable activities which can
be well defined, shown on a programme and priced as a lump sum.

The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed
some items that he requires the Contractor to include in his activity schedule and be priced
accordingly.

It is assumed that in preparing his activity schedule the Contractor:

e Has taken account of the guidance given in the ECC3 Guidance Notes pages

19 and 20;

e Understands the function of the Activity Schedule and how work is priced
and paid for;

e |Is aware of the need to link the Activity Schedule to activities shown on his
programme;

e Has listed and priced activities in the activity schedule which are inclusive of
everything necessary and incidental to Providing the Works in accordance
with the Works Information, as it was at the time of tender, as well as correct
any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate activity within the
Prices of other listed activities in order to fulfil the obligation to complete the
works for the tendered total of the Prices.

¢ Understands there is no adjustment to the lump sum Activity Schedule price
if the amount, or quantity, of work within that activity later turns out to be
different to that which the Contractor estimated at time of tender. The only
basis for a change to the Prices is as a result of a compensation event.
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C2.2 THE ACTIVITY SCHEDULE

Use this page as a Tender Schedule by the employer to the Contractor's activity schedule.

Activity Description Amount

SECTION 1: PRELIMINARIES AND GENERAL AND PROFESSIONAL SERVICES
A1 1. PRELIMINARY AND GENERAL

1 Site establishment

Site de-establishment

Temporary works & plant

Security of the works

Insurance & guarantees

Contractor’s representatives

Compliance with Health, Safety & Occupational requirements

| N O o S~ w0 DN

Compliance with COVID-19 Consolidated Directions on Occupational Health and Note
Safety Measures in certain Workplaces.

9 Allow a Budgetary Allowance of One Hundred Thousand Rand (R100,000) for 100, 000.00
compliance with COVID-19 requirements, to be used at the discretion of the
employer, for provision of products & service the Employers representative,
employers and agents of the beneficiaries, but excluding all the contractors, its
officials and employees of the contractor

SUB-TOTAL of ACTIVITY SCHEDULE A1 - CARRIED OVER TO FINAL
SUMMARY

A2 2. PROFESSIONAL SERVICES (% of estimated cost)

10 2.1. Initiation Stage (Including site assessments and contracting)

11 2.2. Concept Development Stage

12 2.3. Design Development Stage

13 2.4. Procurement Documentation Stage N/A

14 2.5. Works Stage

15 2.6. Handover Stage
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16 2.7. Close-out Stage

SUB-TOTAL of ACTIVITY SCHEDULE A2 - CARRIED OVER TO FINAL
SUMMARY

SECTION 2 - BUILDING WORKS

B 1. WEST-RAND DISTRICT

SUPPLY AND INSTALLATION OF DUAL PUMP SYSTEM (SOLAR AND
ELECTRICITY); ELECTRIC OR SOLAR WATER PUMPS/SYSTEMS AND 2 x
5000L ELEVATED WATER TANKS ON STEEL STANDS TO EXISTING NEW
BOREHOLES

Activity Description

Project Name | Borehole | Yield Required Borehole Type
Depth (litres/hr)

(m)

Electric pump system, nearest

Sello electricity pole is +/-70m from

Raborethe 100 2470 borehole. Borehole needs Notes
Farm rehabilitation

Bogatsu Electric pump system

Boerdery 270m 8388

Dual pump system (solar and
Rutegang Agri 140m 7560 | electric), nearest electricity pole is
Cycling +/-100m from borehole

Dual pump system (solar and
55m 2978 | electric), nearest electricity pole is
Ipopeng Farm +/-200m from borehole

Dual pump system (solar and
140m 3420 electric), nearest electricity pole is
Isibusiso Farm +/-400m from borehole

Dual pump system (solar and
120m 2100 electric), nearest electricity pole is
Abba Farm +/-50m from borehole
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C1.1 Design, supply and install Borehole pump system x 6 boreholes.

C1.2 Supply and install 2 x 5,000L water tanks on elevated steel stands x 6 boreholes.

C1.3 Supply and install solar panels complete with mounting structure, ant-theft and
foundation x 6 boreholes (capacity to be determined by Engineer).

C14 Supply and install 2 x 4m tank stand for the tanks complete with foundation for each
borehole x 6.

C1.5 Supply and install HDPE pipes and fittings for water connection between the
borehole and the tank x 6 borehole.

C1.6 Provide lighting protection 6 boreholes.

C1.7 Provisional Sum of R950,000 for Drip Irrigation for 6.
SUB-TOTAL of ACTIVITY SCHEDULE B - CARRIED OVER TO FINAL SUMMARY

FINAL SUMMARY OF THE ACTIVITY SCHEDULE

ITEM NO

DESCRIPTION AMOUNT (R)

A

SECTION 1 - PRELIMINARIES & PROFESSIONAL SERVICES
(Total for Activity Schedule A1)

SECTION 1 - PRELIMINARIES & PROFESSIONAL SERVICES
(Total for Activity Schedule A2)

SECTION 2 - BUILDING WORKS
( Totals for Activity Schedules B)

SUB - TOTAL OF SECTION 1 AND 2

ADD Contingencies @ 10%

ADD VAT @ 15%

THE GRAND TOTAL OF THE ACTIVITY SCHEDULE (To be carried over to
the Form of Offer page)

Rand

(in words)

of

(Authorised Signatory) (Company Name)
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Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and
warrant that the documents submitted are true and accurate.

(Signature) (Date)
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PART 3: SCOPE OF WORK

Document reference | Title No of
pages
This cover page 1
C3.1| Employer's Works Information 16
C3.2 | Contractor's Works Information 1
Total number of pages 18
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C3.1 EMPLOYER’S WORKS INFORMATION ‘

1 Description of the works

Employer’s objectives

The purpose of this project is to procure and install new infrastructure in order to improve
the various farmers across regions of Gauteng.

The projects are located at various sites not necessarily equipped with basic services
needed for the contract execution. Therefore, the tenderer shall arrange for the provision of
all services needed. The sites must be managed to minimize theft and vandalism to
construction material, including security costs during the contract execution period.

No separate payment will be made to the Contractor for the obtainment, providing and
consumption of electricity, water or any services. These will be deemed to be in the
Contractor’s Preliminary and General costs.

On behalf of GDARD, DBSA as the Implementing Agent therefore, seeks to procure the
services of a construction service provider (Turnkey contractor) to undertake the design,
supply and installation of 26 boreholes with electric and/or solar water pump systems.

Overview of the Works

The sites and scope of works are listed in the table below:

Project Name Depth Required Borehole Type

WEST-RAND DISTRICT

Sello Raborethe Farm 100m Electric pump system,

Bogatsu Boerdery 270m Electric pump system

Rutegang Agri Cycling 140m Dual pump system (solar and electric),
Ipopeng Farm 55m Dual pump system (solar and electric),
Isibusiso Farm 140m Dual pump system (solar and electric),
Abba Farm 120m Dual pump system (solar and electric),

This is a turnkey project and must include all the correctly Professionally required
person for all the required disciplines to ensure the all the required stages as
reflected below, can be covered.
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The Turnkey Contractor bidding for this assignment should thus consist of a multi-
disciplinary team of professionals for the execution and supervision of the works:

e Professionally Registered Key Team Members with relevant years of built
environment experience relevant to the assignment in the following but not
limited disciplines:

o Project Manager
o  Civil/Structural Engineer
o Electrical Engineer
o Mechanical Engineer
o Health and Safety Consultant (Pr.CHSM SACPCMP)
o Geohydrologist
The Construction team should consist of built environment personnel such as;
o Site Agent/Supervisor
o Construction Health and Safety Officer (Pr.CHSO SACPCMP)
o Artisans (Plumbers, Electricians, etc.)

e Company experience on similar projects with contactable references
(references to be provided);

2. Scope deliverables or milestones

The scope of works must be delivered according to the stages of the Infrastructure Delivery
Management Project Processes listed below (as outlined in the FIDPM):

1) Stage 1: Inception/Initiation

N

Stage 2: Concept Development

w

Stage 3: Design Development

N

)

)

) Stage 4 : Not applicable
) Stage 5: Works
)

)

(22N ]

Stage 6: Handover

\l

Stage 7: Close-Out

Therefore, the above listed scope of works deliverables or work breakdown structure (WBS)
sets this contract’s principle through which the successful tenderer shall deliver the contract
objectives.

Stage 1: Inception/Initiation
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During the inception phase the following items will be addressed
a) Kick-off and site handover meeting.
b) Signing of contract.
c¢) Obtaining information, documents and drawings.
d) Interpret the project brief.
e) Conduct site assessments and confirm scope brief.
f) Assess requirements for construction site security.
g) Secures approvals for safety, health and environmental file.
h) Submit confirmed scope of works to the DBSA for approval.

i) Submit Inception Report to the DBSA for approval.

Stages 2 : Concept Development
a) Prepare concept design drawings.
b) Prepare implementation plan.
c) Identify and obtain the statutory permissions and utility approvals required.

d) Prepare Site specific health and safety specifications, baseline risk assessment
and health and review safety plan as required by the relevant Act and
regulations.

e) Submit concept design drawings to DBSA for approval.
f) Client review and approval of concept design drawings.

g) Stage Gate Notification / Client Approval to Proceed to Next Stage

Stage 3 : Design Development

(Detailed design, full construction drawings and specifications):

a) Prepare coordinated detailed design drawing/schedules and specifications.
This includes to produce the final detailing, performance definition, specification,
sizing and positioning of all systems and components enabling either construction
(where the contractor is able to build directly from the information prepared) or the
production of manufacturing and installation information for construction.

b) Designs and specifications to be in full accordance with SANS 10400
(all sections, including XA). Specification for all components are to be written with
reference to the specification guidelines (where relevant) to be provided by the
DBSA (and others where relevant).

c) Submit detailed design drawing and reports to DBSA.

Page 66 of 92
Volume 3 of 3 Part C
The Contract




Tender No. RFP 096/2022

VOLUME 3 OF 3 Appointment of One (1) Turnkey Contractor
for the Design, Supply, and Installation of
D MMMMMMMMM S A NEC3 ECC OPTION A Electricity Pump System to existing Boreholes
Suiiding Aftico’s Prosperity THE CONTRACT in West-Rand District on behalf of the Gauteng

Department of Agriculture and Rural
Development (GDARD) (Cluster B)

d) All design information will be presented and submitted in hard copy and 3D
model format — native format (AutoCAD, etc.).

e) DBSA review of detailed designed drawings.

f) DBSA approval of detailed design drawings.

g) Update a baseline program schedule for the project.

h) Stage Gate Notification / Client Approval to Proceed to Next Stage

Stage 5: Works

The Contractor is responsible for planning, organizing, sourcing, monitoring and
management of the scope of works including, but not limited to;

a) Works programme: Develop schedule of works management plan for all activities.

b) Develop quality control programme and implementation plan as well as quality
assurance plan.

c) Carry out scope of works in terms of the contract.

d) Prepare schedules of cash-flow projection as per programme of works.
e) Submit payment certificates.

f) Establish and maintain a financial control system.

g) Attend regular site, technical and progress meetings.

h) Carryout all quality tests as per the quality plan, record all results for filing and
submission to DBSA/GDARD.

i) Prepare operation and maintenance manuals, guarantee certificates and warranties.

j) Arrange for the delivery of all test certificates, statutory (regulatory) and other
approvals, as-built drawings and operating manuals.

Stage 6: Handover

The Contractor is responsible to Handover the project by fulfiling the following duties
including, but not limited to;

a) Rectify defects.

b) Submit operations and maintenance manuals to DBSA/GDARD.
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c) Provide a completion report, detailing the construction process, the material
test results, the final founding conditions as well as any changes from the works
stages up to the construction completion.

d) Assist with the preparation of as-built records and drawings to the extent
required in the agreement with the client.

e) Schedule of quality test results.

f) Provide guarantees that extend beyond the defect’s liability period provided for
in the package.

Stage 7: Close-out

The Contractor is responsible to Close-out the project by discharging the following duties;
a) Complete liability period
b) Carry out final inspection
c) Release retention
d) Terminate contract

e) Close-out report.

The works also include all ancillary works or actions which even if not expressly stated, are
required for the safe and proper installation, commissioning and functioning of the Baseline
Systems or otherwise required by law. These includes:

o All precautions requisite for the protection of life and property on or about or in
connection with the works, including the provision of all signs, lighting, barriers required
by any competent authority;

e The remedy of, any building, wall, fence, garden, sewer, pipe, cable and any other
structure, facility or thing, interfered with damaged or removed in Providing the Works,
and restoration in the same condition as they were in prior to such interference,
damage or removal, save where the same is unavoidable as part of the proper
installation of the Baseline Systems;

¢ Clearing away and removal from the site and proper disposal of all constructional plant,
temporary works, rubbish, surplus material, debris and unused materials resulting from
or attributable to the Contractor's and subcontractor's operations.

The responsibilities required for the Contractor to take over professional and compliance
liabilities is also as detailed below.

3.1. General Guide on how the Contractor Provides the Services.

3.1.1. Management meetings
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3.1.1.1. Weekly meetings are scheduled for 1 hour at the Employer’s property. The
purpose of the meeting is:

3.1.1.2. Discussion of the overall co-ordination, other matters of a general nature,
early warnings and any savings. (Designed to pro-actively and jointly
manage the administration of the contract with the objective of minimising
the adverse effects of risks and surprises for both Parties).

e Discuss all the activities scheduled for the next report period
o Weekly meeting with Senior Managers scheduled for 1 hour at the
Employer’s property:
e The purpose of the meeting:
o Discussion will be focusing on the items coming from the DBSA
IDD or GDARD management and those issues that need
management attention and focus.
o Ad-hoc meeting (as required by the Employer and with the
authorization from the Employer’s Agent)
o Discussion on an overall activities as may required
o Records of these meetings shall be submitted to the
Employer’s Agent by the person convening the meeting within
five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and
circulated by the person who convened the meeting. Such minutes or register
shall not be used for the purpose of confirming actions or instructions under
the Contract as these shall be done separately by the person identified in the
conditions of contract to carry out such actions or instructions.

3.1.2. Documentation control and retention

3.1.2.1. Identification and communication

« All reports and documents supplied to Employer shall be in a hard copy and
electronic format and on Microsoft format (i.e. Word, Excel, and the like always
be forwarded to Employer's Agent).

» Electronic copies of text files shall be in “.doc’ and drawings in ‘pdf format. All
drawings and documents compiled for the services are to be sized to metric
paper size standards (A4, A3 etc.).

+ Every document must have a title, reference number, date and revision number.

» The Contractor handles all formal communication between the Contractor and
the Employerthrough the Employer's Agent or other person delegated in writing
by the Employer.

» The Contractor conducts informal day-to-day oral communications with others
as necessary for the purpose of providing the Services.

» The Contractor maintains up to date record of the receipt and submission of all
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communication related to providing the Services.

3.1.2.2. Invoicing and payment

= The Contractor ensures that the requirement in terms of Section 20(4) (c) of the
Value Added Tax Act, No. 89 of 1991 (as amended by the Revenue Laws
Amendment Act 45 of 2003), that the VAT registration number of the recipient
of the tax invoice, appears on the said tax invoice in order for the invoice to fully
comply with the requirements of a valid invoice for VAT purposes as contained
in the said Section20 (4) (c), is adhered to. The Employer requires adherence
by the Contractor to this requirement, applicable from 1 June 2004. No payment
will be made on tax invoices not fully meeting the requirement.

= The following details shall be shown on or attached to each Invoice to show
how the amount due has been assessed:

The Contractor shall address the tax invoice to:

GDARD - Mandate

C/O The Development Bank of Southern
Africa, 1258 Lever Road, Headway Hill,
Midrand.

1685

Attention: Financial Accounting (AP) and include on it the following information:

a. Name and address of the Contractor and the Employer’s Agent;
b. The contract number and title;

C. Contractor’s VAT registration number;

d. The Employer's VAT registration number 426 012 6711

e.  Total amount invoiced excluding VAT, the VAT and the invoiced

amount including VAT,
f. The date of the invoice

g.  AnInvoice number
h. Reference to Contract and/Invoice/Purchase Order number

I A descriptive title of the service covered by the invoice and/or
the Contract’'s Assessment number

J- A copy of the Assessment Certificate/ Signed Task instruction

. To enable payment against each applicable invoice the
Employers Agent and the Contractor signs next to each line
acceptance of the service, materials or
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Goods delivered on the applicable invoice. The signed copy of
this invoice is forwarded (faxed or hand delivered) to the
Contracts Administration Section.

. The original invoices will go directly to DBSA Finance
Department. The payment period will start from the date and
time at which the invoice and all relevant documentation were
received at this office.

3.2.2. Contractor’s key persons

» The Contractor submits the relevant qualification and experience of a proposed
replacement to the Employer for acceptance- including a list of similar projects
demonstrating his/her competency and experience and organizational
structure/ organogramme showing his/her lines of authority/communication.
The Employer reserves the right to examine the certification.

« The Employer may, having stated, instruct the Contractor to remove a key
person. The Contractor then arranges that, after one day, the key person has
no further connection with the work included in this contract.

3.2.3. Provision of bonds and guarantees

3.2.3.1. The form in which a bond or guarantee required by the conditions of
contract (if any) is to be provided by the Contractor is given in Part 1
Agreements and Contract Data, document C1.3, Sureties.

3.2.3.2. The Employer may withhold payment of amounts due to the Contractor
until the bond or guarantee required in terms of this contract has been received
and accepted by the person notified to the Contractor by the Employer’s Agent
to receive and accept such bond or guarantee. Such withholding of payment
due to the Contractor does not affect the Employer’s right to termination stated
in this contract.

3.24.4. Contract change management

3.2.4.4.1. This section deals with additional requirements to the compensation event
clauses in section 6 of the core clauses which are:

3.24.4.1.1. The Employer provides the Contractor with the signed PSC event
register form notifying the compensation event. The Contractor signs the
form and returns to the Employer.

3.24.5. Inclusions in the programme
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. The programme shows all the information required by Clause 31.2.

. The programme incorporates the services and work (programme) of
the Sub-Contractors, the Employer and Others. The interfaces
between Sub-Contractors as well as the interfaces between Sub-
Contractors and the Contractor are clearly identified.

. Every programme has a revision number.

. The Contractor submits a programme in a computerized package -
MS project.

. The Contractor prepares and submits at the stated intervals, all

programming documentation, the layout and level of detail of which is
subject to the Employer's Agent acceptance.

. The Contractor makes allowance for incorporation of Employer
acceptance review comments for documents delivered to the
Employer’s Agent for Employer’s acceptance.

4. Quality management

4.1 System requirements

. The Client expects that the Contractor operate a quality management
system as stated in the Scope.

4.2 Information in the quality plan

. The Client requires that the Contractor provide a quality policy
statement and quality plan which complies with requirements stated in
the Scope.

5. The Parties use of material provided by the Contractor

5.1 Employer's purpose for the material
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« The Client states that the Employer has the right to use the material
provided by the Contractor for the purpose stated in the Scope.

«  The Employer owns the rights and uses all documents and data for the
sole purpose of all its needs.

+  The Contractor may not use any material provided by the Employer
and/or Others for any other purpose than to provide the Services. The
Contractor may not copy and therefore not retain copies of any such
material.

5.2 Restrictions on the Contractor's use of the material for other work

The Contractor has no authority to use the works submitted without
authorisation from the Employer's Agent

6. Management of work done by Task Order

« Atask order, together with an instruction from Employer to perform a task, is
the Employer’s notice to the Contractor to carry out a task.

« The Contractor does not perform any work without a task order
accompanying the Employer’s instruction to perform a task.

«  The Contractor performing work without a task order is done at the risk of
non-payment by

the Employer.
«  The Employer may not issue a task order after the completion date.

« To enable payment against each applicable Task, Order the Employer's
Agent and the Contractor signs next to each line acceptance of the service,
materials or goods delivered on the applicable generated Task Order. The
signed copy of a signed Task Order is forwarded (faxed or hand delivered)
to the Project Manager.

7. Health and safety

. The Client states that the Contractor acts in accordance with the health and
safety requirements stated in the Scope.

« The Contractor shall at all times comply with the health and safety
requirements prescribed by law as they may apply to the services.

* Ahealth and safety plan is submitted to the Health and Safety Consultant for
review and acceptance one week after the Contract date but in any event
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prior to the commencement of any work on site.

The Contractor complies with the Employers SHE management system,
Policy, standard and specification and must request it from the Employer’s
Agent on site establishment.

The Contractor shall carry all work in accordance with all relevant safety laws
and procedures.

The Contractor shall where necessary supply Personal Protective Equipment
(PPE) for his employees. A hard hat, musk, safety boots, ear plugs and safety
glasses are mandatory safety equipment at the site.

The Contractor provides the Health and Safety Consultant and DBSA SHEQ

SPecialist with the following before work commence:

a. Approved Health and Safety plan

b. Letters of appointment

c. Risk assessments of the tasks

d. Copy of the letter of Notification of Construction work

e. Some other documents requested by the Employer to perform the tasks.

f. Covid-19 required documents (Work / preparedness plans, Risk
Assessment)

Environment (as applicable)

» The Contractor ensures that all goods, services and works supplied in terms of
this contract conform to all applicable environmental legislation and to the
Employer’s environmental specifications.

8. Procurement

8.1. Other constraints

» The Contractor assigns suitably qualified personnel, where indicated by the
Employer who are professionally registered with Engineering Council of
South Africa (ECSA) or as stipulated. The Contractor is to ensure that
registration remains active for the contract duration.

* The Contractor personnel must be able to communicate in English.

8.2. Preferred sub-Contractors
8.2.1. The Contractor assigns suitably qualified personnel, where indicated by the
Page 74 of 92

Volume 3 of 3 Part C
The Contract




Tender No. RFP 096/2022

VOLUME 3 OF 3 Appointment of One (1) Turnkey Contractor
for the Design, Supply, and Installation of
D MMMMMMMMM S A NEC3 ECC OPTION A Electricity Pump System to existing Boreholes
Suiiding Aftico’s Prosperity THE CONTRACT in West-Rand District on behalf of the Gauteng

Department of Agriculture and Rural
Development (GDARD) (Cluster B)

Employer who are professionally registered with the relevant professional body.
The Contractor is to ensure that registration remains active for the contract
duration.

8.2.2. The Contractor appoints the sub-Contractor to perform the work shall be
competent in the field for which they are appointed and has resources to carry
out the work in a safe and healthy manner.

8.2.3. The Contractor must personally verify and ensure that only a skilled and
properly authorised specialist is supplied to the Employer. The Employer
reserves the right to examine the certification of appointed personnel/or sub-
contractor.

8.2.4. All staff must be able to communicate in English.

8.3. Subcontract documentation, and assessment of subcontract tenders

Addition:

8.3.1. The Contractor shall supply where applicable the Employer’'s SHE specification
to the subcontractors.

8.3.2. The Employer ensures that the Contractor audit their subcontractors on their
compliance with the approved SHE plan as per the requirements of the SHE
file.

8.3.3. The Contractor shall apply in accordance with SHE Specification Guideline.

8.4. Limitations on subcontracting

8.4.1. The Contractor assigns suitably qualified personnel, where indicated by the
Employer who are professionally registered with Engineering Council of South
Africa (ECSA). The Contractor is to ensure that registration remains active for
the contract duration

8.4.2. The Contractor appoints the sub-Contractor to perform the work shall be
competent in the field for which they are appointed and has resources to carry
out the work in a safe and healthy manner.

8.4.3. The Contractor must personally verify and ensure that only a skilled and
properly authorised specialist is supplied to the Employer. The Employer
reserves the right to examine the certification of appointed personnel/or sub-
contractor.

8.4.4. All staff must be able to communicate in English.
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9. Working on the Employer’s property

Employer’s entry and security control, permits, and site regulations

10.Location of the site:

10.1. The sites are located as indicated under C 4.1 [Information and Map] and
details of site location and co-ordinates are obtainable from the Employer’'s
representative.

10.2. Access requirements

10.2.1. All personnel must have a valid identification document (green identity
document) or passport.

10.2.2. On a daily routine all personnel will access and leave the Site via the
security-controlled access point, where all are subjected to security screening
procedures.

10.2.3. Application to a temporary access worker permit will require the
following:

10.2.3.1. Copy of relevant Task Order (Invoice) should any of the Contractor’s
employees have completed any of the necessary training previously, these
records can be obtained from the Employer. The Employer has a database,
which makes available all the training records of individuals whom have
previously worked at the Employer’s site. Access to this database will be
provided to the Contractor on contract award for future use.

11.Security check point

11.1. Prior to access to site, the may be security check points, the Contractor is
obliged to comply and register for access cards.

Vehicles and Tools/Equipment (as applicable)

11.2. All tools and _equ'ifment are subject to a security screening before they are
allowed on the Site. All tools and equipment must be listed and specified before
they are brought on Site. This list will serve as evidence for removal permits.
Vehicles will only be allowed on Site, if proof is provided to the Employer that
there is a requirement, that such a vehicle is necessary to complete the Works.

11.3. Security

11.3.1. All workers shall prior to them being allowed to commence work in terms
of the contact have satisfactory passed the security screening by the Contractor
in terms of the Contractors own security regulations and the Contractor’s
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conditions of employment.

11.3.1.1. All the Contractor's personnel shall be subject and conform to the
Employer’s and, to the site security requirements, system and processes.

11.3.1.2. If requested by the Employer, the Contractor shall furnish the Employer
with curriculum vitae, security records, police clearance and credit checks, and
where applicable, medical records and radiation exposures histories of all

11.3.1 paikneaSkeilic 8 fe trlerdiyfatarsemmtyp pearvitith pagspedessrestiecEoidioneigs

11.3.1.4. The violation of any security measures will result in the withdrawal of
access permits.

11.3.1.5. The Contractor shall remain responsible for the retrieval and return of all
Employer’s security permits upon expiry of the contract or task order. A cost of
R50 per permit will be levied on the Contractor, should the permits not be
returned after the termination of the contract period.

11.3.1.6. The Contractor shall ensure that all employees complete an exit process
on the final day of employment.

12.Instruction to commence work (ICW)
12.1. The work will be provided under an instruction to commence work issued by
the Employer to the Contractor.

12.1.1.1. A schedule including milestones for completing works.
12.1.1.2. An estimate of the cost involved and/or a lump sum where applicable
12.1.1.3. The proposed organisation of the Contractor's personnel,

identifying the key personnel that would be assigned to the task

* If the Employer elects to accept the Contractor's proposal, the Employer
shall issue an ICW.

* Alternative, the Employer may issue an ICW or a revision thereof without
first seeking a proposal from the Contractor.

* The Task Order/Invoice will include the following information:
A description of the works

Purchase Order number (Invoice Number)

Special terms and conditions that may be applicable
Any specifications and drawings that may be applicable

o Db

The Employer's employee who will be the contact person for all
the matters concerning the ICW, including technical direction.

6. The contract number allocated to the contract.

* Unless the Contractor notifies the Employer in writing within the
period for reply, after the receipt of an ICW or any revision concerning
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same, that there is an aspect which is unclear, incorrect or
unacceptable, the Contractor shall be considered to have accepted
all the terms of the ICW as issued.

* Any ICW that is not signed by the duly authorised Employee of the
Employer shall be void and of no effect, and the Contractor shall not
compensate for any work performed pursuant to such ICW

13.Facilities

13.1. The Contractor is liable for any damage incurred to the Employer’s facility
during the period of occupation.

13.2. The Contractor submits a facilities checklist to the Employer for acceptance,
prior to occupation and again upon departure, which serves as proof of any
damage to the Employer’s facility.

13.3. All expenses incurred by the Employer in the event of the Employer having to
perform repairs, will be at a fee that is in line with the current building tariffs
and be charged for the Contractor’s account.

14.Telephones

14.1. Usage of cellular or mobile phones on site is the risk of the user.

14.2. The Contractoris responsible for payment of the total telephone account when
the Employer’s telephone account system is utilised by the Contractor.

15.Supply of personal computers (as applicable)

15.1. The Contractor supplies his own computing equipment.

« The Contractor exercises diligent control in the prevention and
elimination of viruses and subjects his PCs to the Employer’s anti-
virus software.

» Files produced by the PCs must be compatible with the MS office
suite of programmes used at the Employer’s site.

* Should the PC require connection to the Employers Local Area
Network (LAN), the Employer supplies the connection point, the
required network card (which will be signed for and returned after use)
and arranges for its installation. Contractor PCs are typically “fire-
walled” from the Employer's LAN.
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» External internet connections are not supplied. Hardware and
software maintenance is the responsibility of the Contractor at his own
cost.

» The Contractor accepts full responsibility for, and therefore exercises
tight control over the confidentiality and integrity of data held and used
on his PC.

+ The Employer’s Microsoft license does not extent to the Contractor.

16.Electric power supplies

16.1.1. Electric power for use during the works will not be supplied to the
Contractor. All electrical installations shall comply with the details set

out in the applicable regulations. Fhe-Employer-does-not-guarantee

17.Use of Employer’s tools and equipment (as applicable)

17.1.1. For the purpose of expediting the services, the Employer may
make facilities available to the Contractor at no cost to the Contractor.
The Contractor does not receive any reimbursement or make any
charge relative to the beneficial use of the Employer's facilities or
services.

17.1.2. The Employer may allow the Contractor, for the Provision of
Services, the reasonable use of its workshop, cranes, tools and
equipment, provided that the Employer's own work and business are
not interfered with in any manner because of such use. The
Contractor leaves all workshops, cranes, tools and equipment in as
good condition as he found them, fair wear and tear excepted, and is
liable for and indemnifies the Employer against any damages suffered
by the Employer as a result of any act of negligence by the Contractor,
his employees or sub-Contractor’'s while using such workshops,
cranes, tools and equipment.

17.1.3. The Employer may provide workshop and machining facilities to
assist the Contractor with the Provision of the Services. The priority
of work to be executed is determined by the Employer who also
approves the manner of execution of work, which cannot be
reasonable executed at the Employer’s site workshop.

17.1.4. Should the Employer on behalf of the Contractor undertake work,
which is part of the works, the Contractor shall meet all charges levied
by the Employer.
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18.People restrictions, hours of work, conduct and records

18.1. People restrictions

18.1.1. Entrance to site is only for workers and authorized persons.

18.2. People conduct

18.2.1. The Contractor maintains at all times a harmonious relationship
with and co-operates with the Employer and all its suppliers and all its suppliers
and sub-suppliers or their employees who may be involved.

18.2.2. The Contractor employs in and about the Provision of the
services only such person that are careful, competent and efficient in their
several trades and callings and the Employer be at liberty to object to and
require the Contractor to remove from the services forthwith any person
employed by the Contractors in or about the Provision of the Services who, in
the opinion of the Employer, misconduct’'s himself or is incompetent or
negligent in the proper performance of his duties and such person is not again
employed for the services without the written permission of the Employer.

* The Contractor ensures that the Contractor's employees, Co-ordinators
and employees are reasonably fluent in the language of the contract.

* The Contractor regularly reports person hours worked at the Employer
on a monthly basis.

19.Laws and regulations to be complied with

19.1. The Contractor shall at its own expense comply with all laws, regulations, bye-
laws and requirements of local and other authorities which may be applicable
to the works and as amended or replaced.

19.2. The Contractor shall at its own expense comply with the Basic Conditions of
Employment Act No.75 of 1997. The Contractor indemnifies the Employer
against any claims, proceedings, compensation and cost arising from the
Contractor's transgression of the Act.

19.3. The Contractor complies with all relevant labour legislation and applies to the
Ministerial Determination for working hours and obtains approval prior to the
commencement of any work on site. The Contractor submits the approval to
the Employer for acceptance.
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20. Ethics

20.1. The Employer is committed to the highest standard of ethical behaviour and
principles, and expects the same from the Contractor. Non-adherence from the
Contractor personnel results in dismissal.

21.Cooperating with and obtaining acceptance of Others

In providing the services during this contract duration, the Contractor.

* Accepts that all work is subject to, at any given time, inspections various
Employer groups i.e. Occupational Health & Safety, Engineering, Quality
Assurance/Quality Control, Maintenance, Chemistry and Environmental
Assurance.

» Shares the site with others and maintains a harmonious relationship at all times.

» Co-operates at any time with other appointed by the Employer to review work
performed by the Contractor during this contract.

+ Makes all the time the assignees and key persons available for providing the
services.

+ Brings to the attention of the Employer any additional services that the
Contractor believes should be performed by him in keeping with sound
professional practice.

» If has a different opinion or disagree or cannot resolve to his satisfaction with
Employer of any matter, notifies the Employer.

+ Seeks out everything necessary to identify those matters that fall fully or
partially within the scope of the services, whether or not such matters are
addressed in the description of the services or in the Scope or in other
requirements for the services stated from time to time.

* Provides information as required by the Employer for issues affecting the
services but outside the scope of the services.

22.Dealings with authorities and obtaining permits

22.1. Each party shall be responsible for all dealings with government and local
authorities relating to its’ role in terms of the contract and shall obtain and
maintain at its’ own expense such permits, licenses and authorisations as may
be required in this regard.
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22.2. Co-ordination with work of others

22.2.1. The Employer’s responsibility is to co-ordinate the execution of the
Contractor's work with the work of others Contractor on site.

22.2.2. The Contractor co-operates with and does not delay, impede or
otherwise impair the work of others.

23.Bid Requirements

(a) Registration with Professional Body

It is a requirement for this bid that all works as performed under this bid must
be signed off by a Registered Professional Engineer or equivalent, as registered
in terms of the relevant Act, in-order to support the above, bidders are required
to submit CV’s and professional registration number/s for verification
with relevant bodies, failing which the bid will be rejected.

(b) Competency of Personnel

The successful Bidder shall submit with this bid a team of competent people as
listed above.

( c) Previous Experience

Complete understanding of the scope of this contract by the appointed
Contractor and as well as the full knowledge of the critical impact the work
covered under this specification has relative to the Public Sector service
delivery programs is of the utmost importance. For the bidder to be considered
under this contract, the bidder must provide information in Previous Experience
table provided in the bid document indicating at least 5 successfully executed
projects or minimum of three (3) projects of the same or similar nature of the
contract.

24.General Conditions
(1) If items in the Schedule of Activities are not bid for, a line must be drawn
through the space in pen.
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(2) DBSA reserve the right to terminate this appointment at any stage. In the
case of such termination the Contractor will be remunerated for the work
done up to that stage.

(3) Generally administer the contract and certify that the works are completed
according to plans and specification.

(4) Inspect and keep records for a period of at least 3 years, that methods of
construction and material required for bedding, backfilling and compacting
of trenches meet with the requirements of the specification especially along
roads/railway lines, at road crossing, at paved areas and in dolomite areas.

(5) Before and after blasting of rock take place (if any), inspect adjoining
structure/building/services. Keep strict digital photographic and other written
records.

(6) Be present on site when the contractor exposes major services. Report
immediately to the client any damage done to existing services. Take
photos.

(7) Inform the various Authorities before their services are exposed.

(8) Be available to provide the contract with technical interpretation of the plans
and specification.

(9) In liaison with the Chief Area Engineer and the Project manager of the area
concerned, identify at the earliest possible date, exact position of
connections to the existing network.

(10)Notify in writing the Chief Area Engineer and the Project Manager well in
advance before any electricity supply planned outage is contemplated.
Some industries may have to shut down their production plant at
considerable expense and may need considerable time notice before
shutting down their plant.

(11) Do not allow access to/agrees from properties to be blocked without first
advising the owner.

Page 83 of 92
Volume 3 of 3 Part C
The Contract




Tender No. RFP 096/2022

VOLUME 3 OF 3 Appointment of One (1) Turnkey Contractor
for the Design, Supply, and Installation of
D MMMMMMMMM S A NEC3 ECC OPTION A Electricity Pump System to existing Boreholes
Suiiding Aftico’s Prosperity THE CONTRACT in West-Rand District on behalf of the Gauteng

Department of Agriculture and Rural
Development (GDARD) (Cluster B)

(12) Keep detailed daily site records of contractor’s labour forces, training of
labour, labour intensive construction, SMMEs, plant etc. and keep records
further records as required by the client from time to time. Compare SMME,
job creation, local content etc. as tendered with actual data on site.

(13) Keep digital photos and other written records with dates, of progress and
disruptions to the works. Supply copies to the client.

(14) Report immediately to the client any accident involving site personnel or
third parties and damage to property.

(15) If necessary assist the contractor in preparing insurance claims.

(16) Be available to receive complaints from the public. Keep records of all
complaints.

(17) Keep records of rainfall.

(18) Provide monitoring on an as and when required basis during the
maintenance period.

(19) The Employer’s Representative shall determine the number, type and
experience of his construction monitoring staff needed to comply with the
above requirements. Monitoring staff is deemed to be in the employ of the
Employer’s Representative and shall take instructions only from him. If any
reason, insufficient or inadequate staff for construction monitoring is
appointed, the Employer’s Representative shall provide additional services,
including additional site visits by the client.

(20) Overall contract administration and co-ordination including and
compiling of monthly progress reports in a format as required by the client.
Keep and issue minutes of meetings within 7 days of the meeting.

(21)  Issuing instruction to contractors on behalf of the client.

(22) Issuing certificates or recommendations for payment to the contractors
and submitting regular reports regarding works finances and anticipated
completion dates and final costs.
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(23) Advice to the client in regard to or the resolution of disputes or difference
that may arise between the client and the contractor, except medication,
arbitration and /or litigation.

(24) Preparation of and issuing variation orders on behalf of and after
consultation with the client.

(25) General inspection of material and equipment for compliance with the
original design and bid, including checking of marks or documentation for
adherence to National and international standards and advice to the client
regarding further inspection and testing to be carried out on behalf of the
client’s expenses.

(26) Evaluation results of contractor's commissioning procedure and tests
and witnessing final performance or acceptance tests on site.

(27) The compiling of monthly progress report for /on behalf of the client for
use by external funding sources (e.g., INEP, EPWP reports) and in the
format as required by external funding sources.

(28) Issuing of Completion Certificate together with all responsibilities and
liabilities attached to such issuance of Completion Certificate as require by
the client. Obtain permission from the client before issuing the Certificate of
Compliance.

(29) Keep strict control of expenditure on the construction contract and
motivate reasons if additional funds are to be made available by the client.
The Employer's Representative shall report in writing to the client in good
time so as not to delay the progress of the Works. Financial regulations
require that a report be submitted to the client for approval of additional
funds prior to any over expenditure being incurred. The period required
between the reporting of possible over-expenditure and getting approval for
it is 2 months prior.

(30) Obtain written permission from the client before granting extension of
time to the contractor.

(31) Do an initial setting out or staking out of the work indicating all reference
marks and levels to the contractor.

(32) Provide reports on each stage of construction within 30 day of issue of

Certificate of Completion and within final Approval Certificate.

25.Duration of project
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For pricing purposes, the duration of the project is Ten (10) months.

26. Occupational Health and Safety Act, 85 of 1993 (Act No. 1993)

Construction Regulations 6 — Duties of Designer
(1) The designer of a structure must-

(a) ensure that the applicable safety standards incorporated into these
Regulations under section 44 of the Act are complied with in the design;

(b) take into consideration the health and safety specification submitted by the
client;

(c) before the contract is put out to tender, make available in a report to the client
(i) all relevant health and safety information about the design of the

relevant structure that may affect the pricing of the construction work;
(i) the geotechnical-science aspects, where appropriate; and
(i)  the loading that the structure is designed or when the design is
subsequently altered;

(d) inform the client in writing of any known or anticipated dangers or hazards
relating to the construction work, and make available all relevant information
required for the safe execution of the work upon being designed or when the
design is subsequently altered;

(e) refrain from including anything in the design of the structure necessitating the
use of dangerous procedures or materials hazardous to the health and safety
of persons, which can be avoided by modifying the design or by substituting
materials;

(f) take into account the hazards relating to any subsequent maintenance of the
relevant structure and must make provision in the design for the work to be
performed to minimize the risk;

(g) when mandated by the client to do so, carry out the necessary inspections at
appropriate stages to verify that the construction of the relevant structure is
carried out in accordance with his design: Provided that if the designer is not
so mandated, the client’s appointed agent in this regard is responsible to carry
out such inspections;

(h) when mandated as contemplated in paragraph (g), stop any contractor from
executing any construction work which is not in accordance with the relevant
design’s health and safety aspects: Provided that if the designer is not so
mandated, the client’s appointed agent in that regard must stop that
contractor from executing that construction work;

(i) when mandated as contemplated in paragraph (g), in his or her final
inspection of the completed structure in accordance with the National Building
Regulations, include the health and safety aspects of the structure as far as
reasonably practicable, declare the structure safe for use, and issue a
completion certificate to the client and a copy thereof to the contractor; and;
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(j) during the design stage, take cognizance of ergonomic design principles in
order to minimize ergonomic related hazards in all phases of the life cycle of a
structure.

(2) The designer of temporary works must ensure that —

(a) all temporary works are adequately designed so that it will be capable of
supporting all anticipated vertical and lateral loads that may be applied;

(b) the designs of temporary works are done with close reference to the
structural design drawings issued by the contractor, and in the event of any
uncertainty consult the contractor;

(c) all drawings and calculations pertaining to the design of temporary works are
kept at the office of the temporary works designer and are made available on
request by an inspector; and;

(d) the loads caused by the temporary works and any imposed loads are clearly
indicated in the design.

The Employer's Representative to undertake duties falling under the above
Occupational Health and Safety Act and the Construction Regulations in terms
thereof, on behalf of the client, services will include the following:

(1) preparing baseline risk assessment and health and safety specifications for the
construction phase

(2) The Employer’'s Representative must execute the duties of the client, as his
appointed agent, as contemplated in the Construction Regulations 2014 to the
above Occupational Health and Safety Act.

(3) The Employer’s Representative must arrange formally and in writing, for the
contractor to provide documentary evidence of compliance with all the
requirements of Occupational Health and Safety Act.

(4) The Contractor will be required to serve as Occupational Health and Safety
agents for DBSA.

27.Quality Assurance System

Where the client requires that a quality management system or quality assurance
services, over and above construction monitoring services, be applied to the
project, these are in addition to normal services provided by the Employer’s
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Representative and to be specifically defined and separately agreed in writing
prior to commencement thereof.

28.Copyright/patent rights

(1) All information obtained and paid for during the course of the project is required
to be submitted to the DBSA in the pre-specified format.

(2) All data, information, plans, documents and other deliverables collated and/or
produced as a result of this appointment are the rightful property of the DBSA
and the DBSA shall also require the copyright thereof.

(3) The DBSA reserves the right, in its sole discretion, to make any of the above-
mentioned data, information, plans, documents and other deliverables,
available for use, processing or sharing with / by other organizations.

(4) The DBSA, in paying for any appointment of a Contractor, also acquires the
intellectual property associated with the project being / having been undertaken.
This intellectual property shall not be utilized elsewhere without prior written
consent of the DBSA.

(5) The source codes of all electronically developed program and systems are
considered to be a part of the project and need to be delivered to the DBSA on
completion of the project who will then assume full ownership of such source
codes.

(6) In the event that source codes are changed / or altered or modified for whatever
reason, such changes shall be communicated and delivered to the DBSA on a
mutually agreed basis.

(7) Any development of programmes, systems and other application need to be
undertaken in such a manner so as to be compatible with the Free State
Department of Education systems at the time of development.

Copyright in any document produced, and the patent rights or ownership in any
plant, machinery, thing, system or process designed, by a Contractor in the
course of the consultancy service is vested in the Free State Department of
Education. After the completion of the project all documents become the sole
property of the Free State Department of Education and the Municipality
reserves the right to utilize the documentation as a standard for the erection of
similar and/or identical buildings in other locations within the jurisdiction of the
Municipality.

29.Training
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The following accredited training for Free State department of Education
personnel is required and must be included in the pricing schedule:

¢ Hands-on training to operate distribution network design software system
e.g. DIGSILENT. Advanced training to cover load flow calculations,
protection setting calculations, fault analysis, setting relays etc. accordingly.

e Provision of a detailed design training course covering all aspects of
designs from basic to detail, the course should be CPD compliant.

All training shall consist of a theoretical & practical component. Bidders
shall submit details on the training schedule offered as part of their offers.
The successful bidder shall provide the necessary training facilities.
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C3.2 CONTRACTOR’S WORKS INFORMATION

the nature of the works.

Typical subheadings could be

a) Contractor's design

c) Other

This section of the Works Information will always be contract specific depending on

It is most likely to be required for design and construct contracts where the tendering
contractor will have proposed specifications and schedules for items of Plant and
Materials and workmanship, which once accepted by the Employer prior to award
of contract now become obligations of the Contractor per core clause 20.1.

b) Plant and Materials specifications and schedules

This section could also be compiled as a separate file.
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PART 4: SITE INFORMATION

Document reference | Title No of
pages

This cover page 1

C4.1| Information & Map 1

Total number of pages 2
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C4.1 INFORMATION & MAP |

Location:

1. As indicate in the below and the actual coordinates to be obtained from the

Employer.

Project Name Property Description / location
WEST-RAND DISTRICT
Sello Raborethe Farm Plot 74 Elandsfontein
Bogatsu Boerdery Portion 51 of Sluis, 46/1Q
Rutegang Agri Cycling ERF 7688 in Jabavu EXT 2
Ipopeng Farm Leshata School, Orange farm
Isibusiso Farm Jabulile Senior Secondary School,
Abba Farm Plot 144, Austen view ,Midrand
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