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MHLUNGWANE PRIMARY SCHOOL
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ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

SECTION NO. 1

PRELIMINARIES

BILL NO. 1

PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein 

and/or in any other documentation shall be construed to 

have the same meaning as the words "Bid" or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use 

with the JBCC Principal Building Agreement Edition 4.1 Code 

2101, March 2005 is taken to be incorporated herein. The 

tenderer is deemed to have referred to these documents for 

the full intent and meaning of each clause. These clauses are 

referred to by number and heading only. Where standard 

clauses or options are not applicable to the contract such 

modifications or corrections as are necessary are given 

under each relevant clause. Where an item is not relevant to 

this specific contract such item is marked "N/A" signifying 

"Not Applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be 

used for the adjustment of preliminaries then each item 

priced is to be allocated to one or more of the three 

categories Fixed, Value Related or Time Related and the 

respective amounts entered in the spaces provided under 

each item

Items not priced in these Preliminaries shall be deemed to 

be included elsewhere in these Bills of Quantities
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SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS

1

A1.0    DEFINITIONS AND INTERPRETATIONClause 1.0  Clause 

1.1 Definition of "Commencement Date" is added:

COMMENCEMENT DATE means the date that the 

agreement, made in terms of the Form of Offer and 

Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is 

amended by replacing it with the following:

CONSTRUCTION GUARANTEE means a guarantee at call 

obtained by the contractor from an institution approved by 

the employer in terms of the employer's construction 

guarantee form as selected in the schedule

Clause 1.1 Definition of "Construction Period" is amended by 

replacing it with the following:

CONSTRUCTION PERIOD means the period commencing on 

the commencement date and ending on the date of practical 

completion

Clause 1.1 Definition of "Corrupt Practice" is added:

CORRUPT PRACTICE means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a 

public official in the procurement process or in contract 

execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

FRAUDULENT PRACTICE means a misrepresentation of facts 

in order to influence a procurement process or the execution 

of a contract to the detriment of any tenderer and includes 

collusive practice among tenderers (prior to or after the 

tender submission) designed to establish tender prices at 

artificial non-competitive levels and to deprive the tenderer 

of the benefits of free and open competition

Clause 1.1 Definition of "Interest" is amended by replacing it 

with the following:
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INTEREST means the interest rates applicable on this 

contract, whether specifically indicated in the relevant 

clauses or not, will be the rate as determined by the Minister 

of Finance, from time to time, in terms of section 80(1)(b) of 

the Public Finance Management Act, 1999 (Act No. 1 of 

1999)

Clause 1.1 Definition of "Principal Agent" is amended by 

replacing it with the following:

PRINCIPAL AGENT means the person or entity appointed by 

the employer and named in the schedule. In the event of a 

principal agent not being appointed, then all the duties and 

obligations of a principal agent as detailed in the agreement 

shall be fulfilled by a representative of the employer as 

named in the schedule

Clause 1.1 Definition of "Security" is amended by replacing it 

with the following:

SECURITY means the form of security provided by the 

employer or contractor, as stated in the schedule, from 

which the contractor or employer may recover expense or 

loss

Clause 1.6 is amended by replacing the words "prepaid 

registered post, telefax or e-mail" with "prepaid registered 

post or telefax"

Clause 1.6.4 is amended by replacing it with the following:

No clause  Fixed:____________ Value related:____________ 

Time related:____________ Item 1

OBJECTIVE AND PREPARATION

2

A2.0 OFFER, ACCEPTANCE AND PERFORMANCE  Clause 2.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1
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3

A3.0 DOCUMENTS  Clause 3.0Clause 3.2.1 is amended by 

replacing"14.1" with "14.0"Clause 3.7 is amended by the 

addition of the following:  The contractor shall supply and 

keep a copy of the JBCC Series 2000 Principal Building 

Agreement and Preliminaries applicable to this contract on 

the site, to which the employer, principal agent and agents 

shall have access at all timesClause 3.10 is amended by 

replacing the second reference to "principal agent" with the 

word "employer" Fixed:____________ Value 

related:____________ Time related:____________ Item

4

A4.0 DESIGN RESPONSIBILITY  Clause 4.0Clause 4.3 is 

amended by replacing it with the following:No clause 

Fixed:____________ Value related:____________ Time 

related:____________ Item

5

A5.0 EMPLOYER'S AGENTS Clause 5.0 Clause 5.1.2 is 

amended to include clauses 32.6.3, 34.3, 34.4 and 38.5.8 

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

6

A6.0 SITE REPRESENTATIVE Clause 6.0 Fixed:____________ 

Value related:____________ Time related:____________ Item 1

7

A7.0 COMPLIANCE WITH REGULATIONS Clause 7.0 Note: A 

separate clause has been included in Section C : Specific 

Preliminaries of the bills of quantities / lump sum document 

for the contractor to have the opportunity to price for all the 

requirements of the Occupational Health and Safety Act, 

Construction Regulations and Health and Safety 

SpecificationFixed:____________ Value 

related:____________ Time related:____________ Item 1

8

A8.0 WORKS RISK Clause 8.0 Fixed:____________ Value 

related:____________ Time related:____________ Item 1

9

A9.0 INDEMNITIES Clause 9.0 Fixed:____________ Value 

related:____________ Time related:____________ Item 1

10

A10.0 WORKS INSURANCES Clause 10.0 Clause 10.0 is 

amended by the addition of the following clauses:
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10.5 Damage to the Works  (a) Without in any way limiting 

the contractor's obligations in terms of the contract, the 

contractor shall bear the full risk of damage to and/or 

destruction of the works by whatever cause during 

construction of the works and hereby indemnifies and holds 

harmless the employer against any such damage. The 

contractor shall take such precautions and security measures 

and other steps for the protection and security of the works 

as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to 

remove or dispose of any debris arising from damage to or 

destruction of the works and to rebuild, restore, replace 

and/or repair the works

© The employer shall carry the risk of damage to or 

destruction of the works and materials paid for by the 

employer that is the result of the excepted risks as set out in 

10.6

(d) Where the employer bears the risk in terms of this 

contract, the contractor shall, if requested to do so, reinstate 

any damage or destroyed portions of the works and the 

costs of such reinstatement shall be measured and valued in 

terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties  (a) 

The contractor shall be liable for and hereby indemnifies the 

employer against any liability, loss, claim or proceeding 

whether arising in common law or by statute, consequent 

upon personal injuries to or the death of any person 

whomsoever arising out of or in the course of or caused by 

the execution of the works unless due to any act or 

negligence of any person for whose actions the employer is 

legally liable

(b) The contractor shall be liable for and hereby indemnifies 

the employer against any liability, loss, claim or proceeding 

consequent upon loss of or damage to any moveable or 

immovable or personal property or property contiguous to 

the site, whether belonging to or under the control of the 

employer or any other body or person, arising out of or in 

the course of or by reason of the execution of the works 

unless due to any act or negligence of any person for whose 

actions the employer is legally liable
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© The contractor shall, upon receiving a contract instruction 

from the principal agent, cause the same to be made good in 

a perfect and workmanlike manner at his own cost and in 

default thereof the employer shall be entitled to cause it to 

be made good and to recover the cost thereof from the 

contractor or to deduct the same from amounts due to the 

contractor

(d) The contractor shall be responsible for the protection 

and safety of such portions of the premises placed under his 

control by the employer for the purpose of executing the 

works until the issue of the certificate of practical 

completion

(e )Where the execution of the works involves the risk of 

removal of or interference with support to adjoining 

properties including land or structures or any structures to 

be altered or added to, the contractor shall obtain adequate 

insurance and will remain adequately insured or insured to 

the specific limit stated in the contract against the death of 

or injury to persons or damage to such property consequent 

on such removal or interference with the support until such 

portion of the works has been completed

(f) The contractor shall at all times proceed immediately at 

his own cost to remove or dispose of any debris and to 

rebuild, restore, replace and/or repair such property and to 

execute the works

10.7 High risk insurance In the event of the project being 

executed in a geological area classified as a "High Risk Area", 

that is an area which is subject to highly unstable subsurface 

conditions that might result in catastrophic ground 

movement evident by sinkhole or doline formation the 

following will apply:

10.7.1 Damage to the works  The contractor shall, from the 

commencement date of the works until the date of the 

certificate of practical completion bear the full risk of and 

hereby indemnifies and holds harmless the employer against 

any damage to and/or destruction of the works consequent 

upon a catastrophic ground movement as mentioned above. 

The contractor shall take such precautions and security 

measures and other steps for the protection of the works as 

he may deem necessary
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When so instructed to do so by the principal agent, the 

contractor shall proceed immediately to remove and/or 

dispose of any debris arising from damage to or destruction 

of the works and to rebuild, restore, replace and/or repair 

the works, at the contractor's own costs

10.7.2 Injury to persons or loss of or damage to property  

The contractor shall be liable for and hereby indemnifies and 

holds harmless the employer against any liability, loss, claim 

or proceeding arising at any time during the period of the 

contract whether arising in common law or by statute, 

consequent upon personal injuries to or the death of any 

person whomsoever resulting from, arising out of, or caused 

by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the 

employer against any and all liability, loss, claim or 

proceeding consequent upon loss of or damage to any 

moveable or immovable or personal property or property 

contiguous to the site, whether belonging to or under the 

control of the employer or any other body or person 

whomsoever arising out of or caused by a catastrophic 

ground movement, as mentioned above, which occurred 

during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that 

he has adequate insurance to cover his risk and liability as 

mentioned in 10.7.1 and 10.7.2. Without limiting the 

contractor's obligations in terms of the contract, the 

contractor shall, within twenty-one (21) calendar days of the 

commencement date but before commencement of the 

works, submit to the employer proof of such insurance 

policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all 

losses and/or damages of whatever nature suffered or 

incurred consequent upon the contractor's default of his 

obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such 

losses or damages may be recovered from the contractor or 

by deducting the same from any amounts still due under this 

contract or under any other contract presently or hereafter 

existing between the employer and the contractor and for 

this purpose all these contracts shall be considered one 

indivisible whole Fixed:____________ Value 

related:____________ Time related:____________ Item 1
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11

A11.0 LIABILITY INSURANCES  Clause 11.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

12

A12.0 EFFECTING INSURANCES  Clause 12.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

13 A13.0 No clause N/A

14

A14.0 SECURITY  Clause 14.0  Clauses 14.1 - 14.8 are 

amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 

million, the security to be provided by the contractor to the 

employer will be a payment reduction of five per cent (5%) 

of the value certified in the payment certificate (excluding 

VAT)

14.1.1 The payment reduction of the value certified in a 

payment certificate shall be mutatis mutandi in terms of 

31.8(A)

14.1.2 The employer shall be entitled to recover expense 

and loss from the payment reduction in terms of 33.0 

provided that the employer complies with the provisions of 

33.4 in which event the employer's entitlement shall take 

precedence over his obligations to refund the payment 

reduction security or portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 

million, the contractor shall have the right to select the 

security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or 

14.7 as stated in the schedule. Such security shall be 

provided to the employer within twenty-one (21) calendar 

days from commencement date. Should the contractor fail 

to select the security to be provided or should the contractor 

fail to provide the employer with the selected security 

within twenty-one (21) calendar days from commencement 

date, the security in terms of 14.7 shall be deemed to have 

been selected

14.3 Where security as a cash deposit of ten per cent (10%) 

of the contract sum (excluding VAT) has been selected:
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14.3.1 The contractor shall furnish the employer with a cash 

deposit equal in value to ten per cent (10%) of the contract 

sum (excluding VAT) within twenty-one (21) calendar days 

from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of 

practical completion of the works the employer shall reduce 

the cash deposit to an amount equal to three per cent (3%) 

of the contract value (excluding VAT), and refund the 

balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of 

final completion of the works the employer shall reduce the 

cash deposit to an amount equal to one per cent (1%) of the 

contract value (excluding VAT) and refund the balance to the 

contractor

14.3.4 On the date of payment of the amount in the final 

payment certificate, the employer shall refund the 

remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense 

and loss from the cash deposit in terms of 33.0 provided that 

the employer complies with the provisions of 33.4 in which 

event the employer's entitlement shall take precedence over 

his obligations to refund the cash deposit security or 

portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer 

nor the contractor shall be entitled to cede the rights to the 

deposit to any third party

14.4 Where security as a variable construction guarantee of 

ten percent (10%) of the contract sum (excluding VAT) has 

been selected:

14.4.1 The contractor shall furnish the employer with an 

acceptable variable construction guarantee equal in value to 

ten per cent (10%) of the contract sum (excluding VAT) 

within twenty-one (21) calendar days from commencement 

date

14.4.2 The variable construction guarantee shall reduce and 

expire in terms of the Variable Construction Guarantee form 

included in the invitation to tender
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14.4.3 The employer shall return the variable construction 

guarantee to the contractor within fourteen (14) calendar 

days of it expiring

14.4.4 Where the employer has a right of recovery against 

the contractor in terms of 33.0, the employer shall issue a 

written demand in terms of the variable construction 

guarantee

14.5 Where security as a fixed construction guarantee of five 

per cent (5%) of the contract sum (excluding VAT) and a five 

per cent (5%) payment reduction of the value certified in the 

payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction 

guarantee to the employer equal in value to five per cent 

(5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into 

force on the date of issue and shall expire on the date of the 

last certificate of practical completion

14.5.3 The employer shall return the fixed construction 

guarantee to the contractor within fourteen (14) calendar 

days of it expiring

14.5.4 The payment reduction of the value certified in a 

payment certificate shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against 

the contractor in terms of 33.0, the employer shall be 

entitled to issue a written demand in terms of the fixed 

construction guarantee or may recover from the payment 

reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of 

the contract sum (excluding VAT) and a payment reduction 

of five per cent (5%) of the value certified in the payment 

certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash 

deposit equal in value to five per cent (5%) of the contract 

sum (excluding VAT) within twenty-one (21) calendar days 

from commencement date
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14.6.2 Within twenty-one (21) calendar days of the date of 

practical completion of the works the employer shall refund 

the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a 

payment certificate shall be mutatis mutandi in terms of 

31.8(A)

14.6.4 Where the employer has a right of recovery against 

the contractor in terms of 33.0, the employer may issue a 

written notice in terms of 33.4 or may recover from the 

payment reduction or may do both

14.7 Where security as a payment reduction of ten per cent 

(10%) of the value certified in the payment certificate 

(excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a 

payment certificate shall be mutatis mutandi in terms of 

31.8(B)

14.7.2 The employer shall be entitled to recover expense 

and loss from the payment reduction in terms of 33.0 

provided that the employer complies with the provisions of 

33.4 in which event the employer's entitlement shall take 

precedence over his obligations to refund the payment 

reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in 

terms of the fixed or variable construction guarantee shall 

not prejudice the rights of the employer or contractor in 

terms of this agreement

14.9 Should the contractor fail to furnish the security in 

terms of 14.2, the employer, in his sole discretion and 

without notification to the contractor, is entitled to change 

the contractor's selected form of security to that of a ten per 

cent (10%) payment reduction of the value certified in the 

payment certificate (excluding VAT), whereafter 14.7 shall 

be applicable  Fixed:____________ Value 

related:____________ Time related:____________ Item 1
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EXECUTION

15

A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS  

Clause 15.0  Clause 15.1.1 is amended by replacing it with:  

No clause  Clause 15.1.2 is amended by replacing it with:  

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following 

clause:  15.1.4 An acceptable health and safety plan, 

required in terms of the Occupational Health and Safety Act, 

1993 (Act 85 of 1993), within twenty-one (21) calendar days 

of commencement date

Clause 15.2.1 is amended by replacing it with the following 

clause:

Give the contractor possession of the site within ten (10) 

working days of the contractor complying with the terms of 

15.1.4  Fixed:____________ Value related:____________ 

Time related:____________ Item 1

16

A16.0 ACCESS TO THE WORKS  Clause 16.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

17

A17.0 CONTRACT INSTRUCTIONS  Clause 17.0  Clause 

17.1.11 is amended by deleting the words "and the 

appointment of nominated and selected subcontractors"  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

18

A18.0 SETTING OUT OF THE WORKS  Clause 18.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

19

A19.0 ASSIGNMENT  Clause 19.0  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

20

A20.0 NOMINATED SUBCONTRACTORS  Clause 20.0  Clause 

20.1.3 is amended by replacing it with the following:  No 

clause  Note: See item B9.1 hereinafter for adjustment of 

attendance on nominated subcontractors executing work 

allowed for under provisional sums  Fixed:____________ 

Value related:____________ Time related:____________ Item 1
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21

A21.0 SELECTED SUBCONTRACTORS  Clause 21.0  Clause 21 

is amended by replacing it with:  No clause  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

22

A22.0 EMPLOYER'S DIRECT CONTRACTORS  Clause 22.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

23

A23.0 CONTRACTOR'S DOMESTIC SUBCONTRACTORS  Clause 

23.0  Fixed:____________ Value related:____________ 

Time related:____________ Item 1

COMPLETION

24

A24.0 PRACTICAL COMPLETION  Clause 24.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

25

A25.0 WORKS COMPLETION  Clause 25.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

26

A26.0 FINAL COMPLETION  Clause 26.0  Clause 26.1.2 is 

amended by inserting "#" next to 26.1.2  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

27

A27.0 LATENT DEFECTS LIABILITY PERIOD  Clause 27.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

28

A28.0 SECTIONAL COMPLETION  Clause 28.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

29

A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION  

Clause 29.0  Clause 29.2.5 is amended by replacing it with:  

No clause  Fixed:____________ Value related:____________ 

Time related:____________ Item 1

30

A30.0 PENALTY FOR NON-COMPLETION  Clause 30.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

PAYMENT

31 A31.0 INTERIM PAYMENT TO THE CONTRACTOR  Clause 31.0
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Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"

Clause 31.8 is amended by replacing it with the following 

two alternative clauses:

Alternative A  31.8(A) Where a security is selected in terms 

of 14.1; 14.5 or 14.6, the value of the works in terms of 

31.4.1 and materials and goods in terms of 31.4.2 shall be 

certified in full. The value certified shall be subject to the 

following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim 

payment certificates issued up to the date of practical 

completion

31.8(A).2 Ninety-seven per cent (97%) of such value in 

interim payment certificates issued on the date of practical 

completion and up to but excluding the date of final 

completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim 

payment certificates issued on the date of final completion 

and up to but excluding the final payment certificate in 

terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the 

final payment certificate in terms of 34.6 except where the 

amount certified is in favour of the employer. In such an 

event the payment reduction shall remain at the adjustment 

level applicable to the final payment certificate

Alternative B

31.8(B) Where security as a payment reduction in terms of 

14.7 has been selected, the value of the works in terms of 

31.4.1 and materials and goods in terms of 31.4.2 shall be 

certified in full. The value certified shall be subject to the 

following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim 

payment certificates issued up to the date of practical 

completion

31.8(B).2 Ninety-seven per cent (97%) of such value in 

interim payment certificates issued on the date of practical 

completion and up to but excluding the date of final 

completion
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31.8(B).3 Ninety-nine per cent (99%) of such value in interim 

payment certificates issued on the date of final completion 

and up to but excluding the final payment certificate in 

terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the 

final payment certificate in terms of 34.6 except where the 

amount certified is in favour of the employer. In such an 

event the payment reduction shall remain at the adjustment 

level applicable to the final payment certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the 

contractor a tax invoice for the amount due  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

32

A32.0 ADJUSTMENT TO THE CONTRACT VALUE  Clause 32.0  

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 

addition of the following at the end of the sentence:  "due to 

no fault of the contractor"  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

33

A33.0 RECOVERY OF EXPENSE AND LOSS  Clause 33.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

34

A34.0 FINAL ACCOUNT AND FINAL PAYMENT  Clause 34.0  

Clause 34.1 is amended by removing "#" next to 34.1  Clause 

34.2 is amended by inserting "#" next to 34.2  Clause 34.8 is 

amended by deleting the words "where security as a fixed 

construction guarantee in terms of 14.4 has been selected or 

where payment reduction has been applied in terms of 

14.7.1"  Clause 34.13 is amended by replacing "seven (7) 

calendar days" with "twenty-one (21) calendar days" and 

deleting the words "subject to the employer giving the 

contractor a tax invoice for the amount due"  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

35

A35.0 PAYMENT TO OTHER PARTIES  Clause 35.0  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1
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CANCELLATION

36

A36.0 CANCELLATION BY EMPLOYER - CONTRACTOR'S 

DEFAULT   Clause 36.0  Clause 36.1 is amended by the 

addition of the following clauses:  36.1.3 refuses or neglects 

to comply strictly with any of the conditions of contract  

36.1.4 estate being sequestrated, liquidated or surrendered 

in terms of the insolvency laws in force within the Republic 

of South Africa  36.1.5 in the judgement of the employer, 

has engaged in corrupt or fraudulent practices in competing 

for or in executing the contract  Clause 36.3 is amended by 

removing the reference to "No clause" and replacing the 

words "principal agent" with "employer"

Clause 36.0 is amended by the addition of the following 

clause:

36.7 Notwithstanding any clause to the contrary, on 

cancellation of this agreement either by the employer or the 

contractor; or for any reason whatsoever, the contractor 

shall on written instruction, discontinue with the works on a 

date stated and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from 

the works on the grounds of any lien or right of retention or 

on the grounds of any other right whatsoever  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

37

A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE  

Clause 37.0  Clause 37.3.5 is amended by replacing "ninety 

(90)" with "one hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following 

clause:  37.5 Notwithstanding any clause to the contrary, on 

cancellation of this agreement either by the employer or the 

contractor; or for any reason whatsoever, the contractor 

shall on written instruction, discontinue with the works on a 

date stated and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from 

the works on the grounds of any lien or right of retention or 

on the grounds of any other right whatsoever  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1
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38

A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER'S 

DEFAULT  Clause 38.0  Clause 38.5.4 is amended by replacing 

"ninety (90)" with "one hundred and twenty (120)"  Clause 

38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on 

cancellation of this agreement either by the employer or the 

contractor; or for any reason whatsoever, the contractor 

shall on written instruction, discontinue with the works on a 

date stated and withdraw himself from the site. The 

contractor shall not be entitled to refuse to withdraw from 

the works on the grounds of any lien or right of retention or 

on the grounds of any other right whatsoever  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

39

A39.0 CANCELLATION - CESSATION OF THE WORKS  Clause 

39.0  Clause 39.3.5 is amended by the addition of the 

following at the end of the sentence:  "within one hundred 

and twenty (120) working days of completion of such a 

report"  Fixed:____________ Value related:____________ 

Time related:____________ Item 1

DISPUTE

40

A40.0 DISPUTE SETTLEMENT Clause 40.0  Clause 40.2.2 is 

amended by replacing "one (1) year" with "three (3) years"  

Clause 40.6 is amended by removing the reference to:  No 

clause Clause 40.7.1 is amended by replacing "(10)" with 

"(15)" and by the addition of the following: Whether or not 

mediation resolves the dispute, the parties shall bear their 

own costs concerning the mediation and equally share the 

costs of the mediator and related costs 

SUBSTITUTE PROVISIONS

41

A41.0 STATE CLAUSES  Clause 41.0  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

CONTRACT VARIABLES

42

A42.0 THE SCHEDULE (DPW-04EC)  Clause 42.0  Tenderers 

are referred to the Contract Data DPW-04(EC) for variables 

pertaining to this contract  Fixed:____________ Value 

related:____________ Time related:____________ Item 1
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SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

43

B1.1 Definitions and interpretation  See also clause A1.0 of 

Section A for additional and/or amended definitions which 

shall apply equally to this Section  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

B2.0 DOCUMENTS

44

B2.1 Checking of documents  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

45

B2.2 Provisional bills of quantities  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

46

B2.3 Availability of construction documentation  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

47

B2.4 Interests of agents  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

48

B2.5 Priced documents  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

49

B2.6 Tender submission  Clause 2.6 is amended by replacing 

"JBCC Form of Tender" with "Form of Offer and Acceptance 

DPW-07(EC)"  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

B3.0 THE SITE

50

B3.1 Defined works area  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

51

B3.2 Geotechnical investigation  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

52

B3.3 Inspection of the site  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

53

B3.4 Existing premises occupied  Fixed:____________ Value 

related:____________ Time related:____________ Item 1
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54

B3.5 Previous work - dimensional accuracy  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

55

B3.6 Previous work - defects  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

56

B3.7 Services - known  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

57

B3.8 Services - unknown  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

58

B3.9 Protection of trees  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

59

B3.10 Articles of value  Fixed:____________ Value 

related:____________ Time related:___________ Item 1

60

B3.11 Inspection of adjoining properties  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

B4.0 MANAGEMENT OF CONTRACT

61

B4.1 Management of the works  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

62

B4.2 Programme for the works  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

63

B4.3 Progress meetings  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

64

B4.4 Technical meetings  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

65

B4.5 Labour and plant records  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ 

INSTRUCTIONS

66

B5.1 Samples of materials  Fixed:____________ Value 

related:____________ Time related:____________ Item 1
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67

B5.2 Workmanship samples  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

68

B5.3 Shop drawings  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

69

B5.4 Compliance with manufacturers' instructions  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

B6.0 TEMPORARY WORKS AND PLANT

70

B6.1 Deposits and fees  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

71

B6.2 Enclosure of the works  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

72

B6.3 Advertising  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

73

B6.4 Plant, equipment, sheds and offices  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

74

B6.5 Main notice board  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

75

B6.6 Subcontractors' notice board  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

B7.0 TEMPORARY SERVICES

76

B7.1 Location  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

77

B7.2 Water  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

78

B7.3 Electricity  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

79

B7.4 Telecommunication facilities  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

80

B7.5 Ablution facilities  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

Page 21



MHLUNGWANE PRIMARY SCHOOL

EARLY CHILDHOOD DEVELOPMENT

EMIS: 500210419

UMZINYATHI DISTRICT

B8.0 PRIME COST AMOUNTS

81

B8.1 Responsibility for prime cost amounts  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

B9.0 ATTENDANCE ON N/S SUBCONTRACTORS

82

B9.1 General attendance  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

83

B9.2 Special attendance  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

84

B9.3 Commissioning - fuel, water and electricity  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

B10.0 FINANCIAL ASPECTS

85

B10.1 Statutory taxes, duties and levies  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

86

B10.2 Payment for preliminaries  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

87

B10.3 Adjustment of preliminariesClauses B10.3.1 and 

B10.3.2 are amended by replacing "within fifteen (15) 

working days of taking possession of the site" with "when 

submitting his priced bills of quantities / lump sum 

document" Fixed:____________ Value 

related:____________ Time related:____________ Item 1

88

B10.4 Payment certificate cash flow  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

B11.0 GENERAL

89

B11.1 Protection of the works  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

90

B11.2 Protection / isolation of existing / sectionally occupied 

works  Fixed:____________ Value related:____________ 

Time related:____________ Item 1

91

B11.3 Security of the works  Fixed:____________ Value 

related:____________ Time related:____________ Item 1
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92

B11.4 Notice before covering work  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

93

B11.5 Disturbance  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

94

B11.6 Environmental disturbance  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

95

B11.7 Works cleaning and clearing  Fixed:____________ 

Value related:____________ Time related:____________ Item 1

96

B11.8 Vermin  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

97

B11.9 Overhand work  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

98

B11.10 Instruction manuals and guarantees  

Fixed:____________ Value related:____________ Time 

related:____________ Item 1

99

B11.11 As built information  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

100

B11.12 Tenant installations  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

B12.0 SCHEDULE OF VARIABLES

101

B12.1 Schedule of variables  Fixed:____________ Value 

related:____________ Time related:____________ Item 1

This schedule contains all variables referred to in this 

document and is divided into pre-tender and post-tender 

categories. The pre-tender category must be completed in 

full and included in the tender documents. Both the pre-

tender and post-tender categories form part of these 

Preliminaries
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Spaces requiring information must be filled in, shown as "not 

applicable" or deleted and not left blank. Where choices are 

offered, the non-applicable items are to be deleted. Where 

insufficient space is provided the information should be 

annexed hereto and cross-referenced to the applicable 

clause of the schedule. Key cross reference clauses are 

italicised in [ ] brackets

 12.1 PRE-TENDER INFORMATION  12.1.1 Provisional bills of 

quantities [2.2] The quantities are provisional

12.1.2 Availability of construction documentation [2.3] 

Construction documentation is complete

12.1.3 Interests of agents [2.4] Details: 

12.1.4 Defined works area [3.1] Details: 

12.1.5 Geotechnical investigation [3.2] Details: 

12.1.6 Existing premises occupied [3.4] Specific 

requirements: 

12.1.7 Previous work - dimensional accuracy [3.5] Details: 

12.1.8 Previous work - defects [3.6]Details: 

12.1.9 Services - known [3.7] Details: 

12.1.10 Protection of trees [3.9] Specific requirements: 

12.1.11 Inspection of adjoining properties [3.11] Specific 

requirements: 

12.1.12 Enclosure of the works [6.2] Specific requirements: 

12.1.13 Offices [6.4.3] Specific requirements:  The contractor 

shall provide, maintain and remove on completion of the 

works an office for the exclusive use of the principal agent, 

minimum size 4 x 3 x 3m high internally, suitably insulated 

and ventilated, provided with electric lighting and fitted with 

boarded floor, desk, chair, drawing stool, drawing board and 

lock-up drawers for drawings. The office shall be kept clean 

and fit for use at all times
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12.1.14 Main notice board [6.5] Specific requirements:  The 

contractor shall provide, erect where directed, maintain and 

remove on completion of the works a notice board size 3 x 

3m as type Drawing GEN 063, constructed of suitable 

boarding with flat smooth surface and with edging bead 

19mm thick round outer edges and projecting 12mm from 

face of boarding and rounded on front edge. The board shall 

be securely fixed to hoarding, where hoarding is provided, or 

fixed to and including a suitable supporting structure of 

timber or tubular posts and braces. The board is to be 

painted ivory white and the bead and 12mm wide dividing 

lines dark green. All wording shall be inscribed in dark green 

as per the coat of arms for SA. All wording shall be inscribed 

in dark green painted sans serif lettering

12.1.15 Subcontractors' notice board [6.6] A notice board is 

required

 12.1.16 Water [7.2] Option A (by contractor) YES/NO   

Option C (by employer - metered)  YES/NO

12.1.17 Electricity [7.3] Option A (by contractor)  YES/NO  

Option C (by employer - metered) YES/NO

12.1.18 Telecommunications [7.4] Telephone YES/NO   

Facsimile    YES/NO    E-mail         YES/NO

12.1.19 Ablution facilities [7.5] Option A (by contractor) 

YES/NO

12.1.20 Protection of existing/sectionally occupied works 

[11.2] Protection is required

12.1.21 Special attendance [9.2] Subcontractor (1) details:    

Subcontractor (2) details:   Subcontractor (3) details:   

12.1.22 Protection of the works [11.1] Specific 

requirements: 

12.1.23 Disturbance [11.5] Specific requirements: The 

contractor shall keep the site, structures, etc well watered 

during operations to prevent dust and shall provide and 

erect and remove on completion of the works all necessary 

temporary dust screens all to the satisfaction of the principal 

agent

12.1.24 Environmental disturbance [11.6] Specific 

requirements: 
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12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries [10.2] Option A (prorated) 

Option B (calculated) YES/NO

12.2.2 Adjustment of preliminaries [10.3] Option A (three 

categories) YES/NO

12.2.3 Additional agreed preliminaries items  Details: 

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to 

this contract except where N/A (Not Applicable) appears 

against an item

102

C1.0 CONTRACT DRAWINGS* Select relevant paragraph and 

delete whichever is not applicable depending on whether 

the contract is based on a bills of quantities or lump sum 

document* The drawings issued with the tender documents 

do not comprise the complete set but serve as a guide only 

for tendering purposes and for indicating the scope of the 

work to enable the tenderer to acquaint himself with the 

nature and extent of the works and the manner in which 

they are to be executed* A full set of drawings is issued with 

the tender documents indicating the full scope of the work 

to enable the tenderer to acquaint himself with the nature 

and extent of the works and the manner in which they are to 

be executed Should any part of the drawings not be clearly 

understood by the tenderer he shall, before submitting his 

tender, obtain clarification in writing from the principal 

agentFixed: ____________ Value related:____________ 

Time related:____________ Item 1

103

C2.0 GENERAL PREAMBLES  The document "Specification of 

Materials and Methods to be used (PW371)" is obtainable 

on the Department's website 

(http://www.publicworks.gov.za/ under "Consultants 

Guidelines"), and shall be read in conjunction with the bills 

of quantities / lump sum document and be referred to for 

the full descriptions of work to be done and materials to be 

used  Fixed: ____________ Value related:____________ 

Time related:____________ Item 1
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104

C3.0 TRADE NAMESWherever a trade name for any product 

has been described in the bills of quantities / lump sum 

document, the tenderer's attention is drawn to the fact that 

any other product of equal quality may be used subject to 

the written approval of the principal agent being obtained 

prior to the closing date for submission of tenders If prior 

written approval for an alternative product is not obtained, 

the product described shall be deemed to have been 

tendered forFixed: ____________ Value 

related:____________ Time related:____________ Item 1

105

C4.0 IMPORTED MATERIALS AND EQUIPMENT  Where 

imported items are listed in the tender documents, the 

tenderer shall provide all the information called for, failing 

which the price of any such item, materials or equipment 

shall be excluded from currency fluctuations. (refer to 

Schedule of Imported Materials and Equipment DPW-23(EC) 

to be completed by tenderer)  Notwithstanding any 

provisions elsewhere regarding the adjustment of contract 

prices, the price of any item, material or equipment listed in 

terms of this clause shall be excluded from the Contract 

Price Adjustment Provisions (if applicable)  Fixed: 

____________ Value related:____________ Time 

related:____________ Item 1

106

C5.0 VIEWING THE SITE IN SECURITY AREAS  The site is 

situated in a security area and the tenderer must arrange 

with the unit commander or other responsible officer to 

obtain permission to enter the site for tendering purposes  

Fixed: ____________ Value related:____________ Time 

related:____________ Item 1

107

C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS  As 

the works falls within a security area the contractor must 

give the unit commander or other responsible officer notice 

before commencement of the works. Should the contractor 

fail to make such arrangements, admission to the site may 

be refused and any additional costs will be for the 

contractor's account  Fixed: ____________ Value 

related:____________ Time related:____________ Item 1
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108

C7.0 ENTRANCE PERMITS TO SECURITY AREAS  As the works 

falls within a security area the contractor shall obtain 

entrance permits for his personnel and workmen entering 

the area and shall comply with all regulations and 

instructions which may be issued from time to time 

regarding the protection of persons and property under the 

control of the Defence Force, Police or chief security officer  

Fixed: ____________ Value related:____________ Time 

related:____________ Item 1

109

C8.0 SECURITY CHECK OF PERSONNEL  The principal agent 

may require the contractor to have his personnel and 

workmen, or a certain number of them, security classified  In 

the event of the principal agent requesting the removal of a 

person or persons from the works for security reasons, the 

contractor shall do so forthwith and shall thereafter ensure 

that such person or persons are denied access to the works 

and the site and/or to any document or information relating 

to the works  Fixed:____________ Value 

related:_____________ Time related:____________ Item 1

110

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS  In terms 

of article 119 of the Defence Act, 44 of 1957, it is prohibited 

to sketch or to take photographs of any military site or 

installation or any building or civil works thereon or to be in 

possession of a camera or other apparatus used for taking of 

photographs except when authorized thereto by or on 

behalf of the Minister  The same prohibition is also 

applicable to all correctional institutions in terms of article 

44.1(e) of the Correctional Services Act 8 of 1959  

Fixed:_____________ Value related:____________ Time 

related:______________ Item 1
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111

C10.0 HIV/AIDS AWARENESS  It is required of the contractor 

to thoroughly study the HIV/AIDS Specification (PW 1544) of 

the Department that must be read together with and is 

deemed to be incorporated under this Section of the bills of 

quantities / lump sum document. Provision for pricing of 

HIV/AIDS awareness is made under items C10.1 to C10.5 

hereafter and it is explicitly pointed out that all 

requirements of the aforementioned specification are 

deemed to be priced hereunder, as the said items represent 

the only method of measurement and no additional items or 

extras to the contract in this regard shall be entertained  The 

contractor must take note that compliance with the 

HIV/AIDS Specification is compulsory. In the event of partial 

or total non-compliance, the principal agent, 

notwithstanding the provisions of clause A 31.0 of Section A 

or any other clause to the contrary, reserves the right to 

delay issuing any progress payment certificate until the 

contractor provides satisfactory proof of compliance. The 

contractor shall not be entitled to any compensation of 

whatsoever nature, including interest, due to such delay of 

payment

C10.1 AWARENESS CHAMPION  Selection, appointment, 

briefing and making available of an Awareness Champion 

including provision of all relevant services, all in accordance 

with the HIV/AIDS Specification  Fixed:_____________ Value 

related:____________ Time related:______________ Item 1

C10.2 AWARENESS WORKSHOPS  Selection and appointment 

of a competent Service Provider approved by the principal 

agent, provision of a Service Provider Workshop Plan and a 

suitable venue, conducting of awareness workshops by 

means of traditional and/or modern multi-media 

techniques, including follow-up courses, making available all 

tuition material and performing assessment procedures, all 

in accordance with the HIV/AIDS Specification  

Fixed:_____________ Value related:____________ Time 

related:______________ Item 1

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.  Provision, 

displaying, maintaining and replacing when necessary of four 

plastic laminated posters, booklets and educational videos, 

etc. for the duration of the construction period, all in 

accordance with the HIV/AIDS Specification  

Fixed:_____________ Value related:____________ Time 

related:______________ Item 1
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C10.4 ACCESS TO CONDOMS  Provision and maintenance of 

condom dispensers fixed in position, including male and 

female condoms, replenishing male and female condoms on 

a daily basis as required for the duration of the construction 

period, all in accordance with the HIV/AIDS Specification  

Fixed:_____________ Value related:____________ Time 

related:______________ Item 1

C10.5 MONITORING  Monitoring HIV/AIDS awareness of 

workers, providing the principal agent with access to 

information including making available all reports, 

thoroughly completed and reflecting the correct 

information, for the duration of the construction period and 

close out, all in accordance with the HIV/AIDS Specification  

Fixed:_____________ Value related:____________ Time 

related:______________ Item 1

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT  The 

contractor shall comply with all the requirements set out in 

the Construction Regulations, 2003 issued under the 

Occupational Health and Safety Act, 1993 (Act No 85 of 

1993)  It is required of the contractor to thoroughly study 

the Health and Safety Specification that must be read 

together with and is deemed to be incorporated under this 

Section of the bills of quantities / lump sum document  The 

contractor must take note that compliance with the 

Occupational Health and Safety Act, Construction 

Regulations and Health and Safety Specification is 

compulsory.  In the event of partial or total non-compliance, 

the principal agent, notwithstanding the provisions of clause 

A31.0 of Section A or any other clause to the contrary, 

reserves the right to delay issuing any progress payment 

certificate until the contractor provides satisfactory proof of 

compliance.  The contractor shall not be entitled to any 

compensation of whatsoever nature, including interest, due 

to such delay of payment  Provision for pricing of the 

Occupational Health and Safety Act, Construction 

Regulations and Health and Safety Specification is made 

under this clause and it is explicitly pointed out that all 

requirements of the aforementioned are deemed to be 

priced hereunder and no additional claims in this regard 

shall be entertained  Fixed:_____________ Value 

related:____________ Time related:______________112 Item 1
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113

C11.1 NOTIFICATION OF CONSTRUCTION WORK 

(Construction Regulation 4) The Contractor shall, before 

commencing work, notify the Department of Labour of the 

intended construction work in terms of Regulation 4.  The 

Contractor shall submit the notification in writing, on the 

appropriate form, prior to commencement of work 

Fixed:_____________ Value related:____________ Time 

related:______________ Item 1

114

C11.2 HEALTH AND SAFETY PLAN (Construction Regulation 7(1)

(a) ) The Contractor shall provide and demonstrate to the 

Principal Agent a suitable and sufficiently documented 

health and safety plan based on the Act, Construction 

Regulations and the health and safety specification, which 

shall be applied from the date of commencement of and for 

the duration of the construction work.  The Contractor shall 

ensure that a copy of the health and safety plan is available 

on request to an employee, inspector, sub contractor or 

principal agent all in terms of Regulation 

5Fixed:_____________ Value related:____________ Time 

related:______________ Item 1

115

C11.3 REGISTRATION WITH THE COMPENSATION FUND 

(Construction Regulation 7(1)(c)(iv)) The Contractor shall provide 

proof of his registration and good standing with the 

Compensation Fund or a licensed compensation insurer 

prior to the commencement of workFixed:_____________ 

Value related:____________ Time related:______________ Item 1

116

C11.4 HEALTH AND SAFETY FILE ( Construction Regulation 

5.7)  The Contractor shall ensure that a health and safety 

file, which shall include all documentation required in terms 

of the health and safety specification, the Act and the 

Construction Regulations, is opened and kept on site and 

made available to the Principal Agent or Inspector upon 

request.  Upon completion of the works, the Contractor shall 

hand over a consolidated health and safety file to the 

principal agentFixed:_____________ Value 

related:____________ Time related:______________ Item 1
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117

C11.5 SUPERVISION OF CONSTRUCTION WORK (SAFETY 

OFFICER) (Construction Regulation 8.5(6)  The Contractor shall 

appoint a full-time competent employee in writing as the 

construction supervisor, with the duty of supervising the 

construction work. The Contractor shall appoint a full-time 

or part-time construction safety officer in writing to assist in 

the control of all safety related aspects on the site. Such 

appointments are required to ensure that at all times the 

requirements of the Act and Construction Regulations are 

adhered to. Refer to Regulation 6  Fixed:_____________ 

Value related:____________ Time related:______________ Item 1

118

C11.6 RISK ASSESSMENT FOR CONSTRUCTION (Construction 

Regulation 9)  Before commencing work the Contractor shall 

cause a risk assessment to be performed by a competent 

person appointed in writing and the risk assessment shall 

form part of the health and safety plan. A copy of the risk 

assessment shall be available on site at all times for 

inspection. The Contractor shall at all time carry out the 

works in a manner to avoid the risk of bodily harm to 

persons or risk of damage to any property.  He shall take all 

precautions regarding training of employees in any hazards 

and the related work procedures, health and safety 

induction training of employees, visitors or any other 

persons entering the site and provide personal protective 

equipment to all employees and visitors to site which are 

necessary and adequate to eliminate any conditions which 

contribute to the risk of injury to persons or damage to 

property in terms of Regulation 9  Fixed:_____________ 

Value related:____________ Time related:______________ Item 1

119

C11.7 SIGNIFICANT HAZARDA IDENTIFICATION RISK 

ASSESSMENT PREPARED BY THE DESIGN CONSULTANTS  The 

contractor shall allow for additional financial provision, if 

any, to take the necessary precautions regarding the 

significant hazards and risks identified and assessed by the 

design consultants  Fixed:_____________ Value 

related:____________ Time related:______________ Item 1
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C11.8 ADDITIONAL FINANCIAL PROVISION  The Contractor 

shall allow for additional financial provision, if any, to comply 

with the requirements of the Occupational Health and Safety 

Act  (Act No 85 of 1993) and the Construction Regulations 

issued there under which have not been specifically 

elsewhere provided  Fixed:_____________ Value 

related:____________ Time related:______________ Item 1

121

C11.9 FALL PROTECTION PLAN (Construction Regulation 10)  

The contractor shall, before commencing any construction 

work submit a fall protection plan identified all steps to be 

taken in order to ensure the continued adherence to the fall 

protection plan and shall include a risk assessment of all 

work carried out from an relevant position. The fall 

protection plan shall form part of the health and safety plan 

and file  Fixed:_____________ Value related:____________ 

Time related:______________ Item 1

122

C11.10 PHYSICAL AND PSYCHOLOGICAL FITNESS 

(Construction Regulation 7(8))  The contractor and sub-

contractors shall before commencing any construction work 

submit proof of his employees that shall carried out work 

from an elevated position their physical and psychological 

fitness. And shall be recorded in the health and safety file  

Fixed:_____________ Value related:____________ Time 

related:______________ Item 1

123

C11.11 CONSTRUCTION VEHICLES AND MOBILE PLANT 

(Construction Regulation 23)  The contractor and sub-

contractors shall ensure that all operated workers received 

training and been certified competent to operate such 

vehicle, and are physical and psychological fit to operate 

such construction vehicles and mobile plants. And shall be 

recorded in the health and safety file  Fixed:_____________ 

Value related:____________ Time related:______________ Item 1

124

C11.12 TRAINING (Construction Regulation 8 (c))  The 

contractor and sub-contractors shall, before commencing 

any construction work, submit his training program of all his 

employees. This program shall from part of the health and 

safety plan  Fixed:_____________ Value 

related:____________ Time related:______________ Item 1
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C11.13 DEMOLITION WORK (Construction Regulation 14)  

The contractor shall, before any demolition work shall 

carried out, submit all method of demolition to be used. This 

method shall form part of the health and safety plan and file.  

Fixed:_____________ Value related:____________ Time 

related:______________ Item 1

126

C11.14 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

(Asbestos Regulation) The principle contractor shall appoint 

a contractor that is registered with theDepartment of Labour 

as an AIA. The contractor must allow for; NOTIFICATION OF 

ASBESTOS PROCESSINGPERSONAL PROTECTIVE 

EQUIPMENTPACKAGING AND TRANSPORT AND STORAGE TO 

DISPOSAL SITEDEMOLITION WORK OF SHEETSLABELLING 

AND INFORMATIONFixed:_____________ Value 

related:____________ Time related:______________ Item 1

RCarried to Final Summary
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BILL NO. SECTIONAL NO. 1 SUMMARY PAGE NO. AMOUNT

1 Total Brought Forward from Page no. 4 R

2 Total Brought Forward from Page no. 5 R

3 Total Brought Forward from Page no. 8 R

4 Total Brought Forward from Page no. 9 R

5 Total Brought Forward from Page no. 12 R

6 Total Brought Forward from Page no. 13 R

7 Total Brought Forward from Page no. 14 R

8 Total Brought Forward from Page no. 16 R

9 Total Brought Forward from Page no. 17 R

10 Total Brought Forward from Page no. 18 R

11 Total Brought Forward from Page no. 19 R

12 Total Brought Forward from Page no. 20 R

13 Total Brought Forward from Page no. 21 R

14 Total Brought Forward from Page no. 22 R

15 Total Brought Forward from Page no. 23 R

16 Total Brought Forward from Page no. 26 R

14 Total Brought Forward from Page no. 27 R

15 Total Brought Forward from Page no. 28 R

16 Total Brought Forward from Page no. 29 R

17 Total Brought Forward from Page no. 30 R

18 Total Brought Forward from Page no. 31 R

19 Total Brought Forward from Page no. 32 R

20 Total Brought Forward from Page no. 33 R

21 Total Brought Forward from Page no. 34 R
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SECTION NO. 2

BILL NO. 1

FOUNDATIONS (PROVISIONAL)

EARTHWORKS

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Classification of excavated material

“Hard rock” shall mean granite, quartzitic sandstone or other 

rock of similar hardness, the removal of which requires 

drilling, wedging and splitting or the use of explosives  “Soft 

rock” shall mean hard material, the removal of which 

warrants the use of pneumatic tools and includes hard shale, 

ferricite, compact ouklip and material of similar hardness  

“Earth” shall mean all ground other than that classified as 

“hard rock” or “soft rock” and shall include made-up ground 

and any loose stones or pieces of concrete not exceeding 

0,03m3 in volume

Applicable standards

All earthworks to be carried out in accordance with SANS 

2001 - Construction works Part BE1: Earthworks (general) as 

well as SANS 10400-F: Site operations and SANS 10400-G: 

Excavations

Filling material (General)

It will be, at all times, required from the contractor to apply 

and execute strict quality control on all filling material used

Samples of potential fill material obtained from excavations, 

trench excavations, etc.are to be submitted to and approved 

by the principal agent prior the re-use thereof as "filling"

All filling obtained from a commercial source should comply 

to minimum G5 standard
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Should any material be found unsuitable and the use thereof 

be disapproved, such material shall be disposed and 

approved material must be sourced and imported from an 

approved commercial source

Filling in general shall be compacted to the prescribed 

percentage Mod AASHTO density

Filling in sub-layers, under floors, etc

All filling in layers under surface beds, in sub-layers, to form 

earth mattresses, backfilling, etc. shall be done with 

materials specified and according to methods prescribed by 

the SANS 1200ME Sub-base Specification in layers of 150mm 

thickness

The aforesaid specification was drawn up to cover activities 

normally encountered on civil engineering work, which is 

equally applicable on the filling details and requirements 

prescribed for this project

The said specification, although not issued with, shall be 

regarded to form part of these Bills of Quantities. The 

contractor shall obtain a copy of the said specification from 

the South African National Standards authority and be kept 

on site at all times

CBR and indicator tests

The contractor is to note that all necessary tests (i.e. CBR 

and indicator tests, etc.) are to be conducted for all filling 

material, whether obtained from the excavations or to be 

imported from an approved commercial source

Results of these tests are to be submitted to and approved 

by the principal agent prior commencement of any 

placement thereof and/or filling done therewith  

Density tests

Density tests for monitoring filling shall be done at the 

minimum prescribed frequencies per each 150mm thick 

layer of filling placed

It will be required from the contractor to execute density 

tests for monitoring filling at the following minimum 

frequencies per each filling layer placed:
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Filling under surface beds, aprons, channels, etc: 1 Test per 

125m² plan area per each 150mm thick layer

Filling behind retaining walls: 1 Tests per each 10m length of 

retaining wall

Results of density tests executed are to be submitted to and 

approval obtained from the principal agent prior 

commencement of any subsequent fill layers and/or other 

work

Carting away excessive and/or unsuitable excavated material

Descriptions for "carting away excessive or unsuitable 

excavated material from site" shall be deemed to include the 

loading, hauling and off-loading of excessive or unsuitable 

excavated material to a suitable and approved dumping site, 

which has to be located by the contractor, off the premises

The location of the intended dumping site will be subjected 

to the prior written approval of the principal agent

The contractor will also be liable to, upon completion, 

rehabilitate all those areas of the dumping site used 

dumping/spoiling by grading the area to follow the adjacent 

ground contours and afterwards compacted to 80% Mod 

AASHTO density, all to the full satisfaction of the principal 

agent

Tendered rates must make provision for the above-

mentioned as no additional claims in this regard will 

afterwards be entertained

Soil poisoning and insecticide

All soil poisoning and insecticide to be applied under a five 

year guarantee by an approved firm of Specialists. Soil 

insecticides shall comply with SANS Specification 1165. Work 

shall be carried out in accordance with “The application of 

soil insecticides for the protection of buildings” - SANS Code 

of Practice 0124  Casting of concrete floors to start within 24 

hours after the application of soil poisoning
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Pest control applicators must provide :1.  Proof of pesticides 

and insecticides (data sheets)2.  Toxicants must be 

registered with the Department of      Agriculture2.  Proof 

that they are qualified to perform the work3.  Five year 

guarantee certificate

Measurement and payment

Measurement and payment clauses as described in the 

above-mentioned specification, Standardized Specification 

for Civil Engineering Construction, shall not apply to the 

work as set out in this Bill 

Subterranean water

No information regarding susterranean water is available. 

The tenderer must acquit himself of the presence and depth 

of subterranean water and allow therefore in his prices

The following are typical examples of descriptions of "nature 

of ground"

SITE CLEARANCE ETC

Site clearance

1

Digging up topsoil to an average depth of 300mm and 

preserving for use as filling m3
91

EXCAVATIONS ETC

Excavation in earth not exceeding 2m deep below NGL

2 Trenches m3
12

Excavation in earth exceeding 2m but n.e. 4m deep 

below NGL

3 Toilet pits excavations m3
70

4

Extra over trench and hole excavations in earth for 

excavation in m
3

30

5 Soft rock m3
15

6 Hard rock m
3

8

RCarreid Forward
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Risk of collapse of excavations

7

Sides of hole and trench excavations n.e. 1.5m deep below 

NGL m
2

22

8 Sides of bulk excavations exceeding 1.5m deep below NGL m2
24

9 Keeping excavations free of water Item 1

FILLING ETC

Earth filling obtained from the excavations and/or 

prescribed stock piles on site compacted to 95% Mod 

AASHTO density

10 Under floors, steps, pavings, etc m
3

15

11 Trenches m3
10

G6 imported filling, compacted in 150mm layers to 93% 

Mod AASHTO density

12 Under floors, steps, paving, etc m3
18

Coarse River sand, dry and free from organic material, 

stones, debris etc.

13 Under floors m
3

8

Soilcrete backfill 8% batch mixing

14 To sides of toilet pit walls m3
9.3

WEED KILLERS, INSECTICIDES, ETC

Weedkiller in accordance with SABS 1165

15 Under floors m2
126

16 To bottoms and sides of trenches m2
166

CARTING AWAY

Extra over all excavations for carting away

RCarreid Forward

Brought Forward
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17

Surplus material from excavations and/or stock piles on site 

to a dumping site to be located by the contractor m3
67

R

SECTION NO. 2

BILL NO. 2

CONCRETE, FORMWORK AND REINFORCEMENT

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Concrete general

Surface beds cast in panels shall be cast in panels of 

maximum 16m2

Concrete test cubes

Descriptions and tendered rates for concrete strength test 

cubes, as required under clause 7, "Tests" of SANS 1200 G, 

shall be deemed to cater for all the costs of providing cube 

moulds necessary for the purpose, making, storing and 

sending thereof to an approved laboratory for testing, 

paying all charges in connection therewith and for 

submitting test result reports to principal agent and 

engineer

All concrete strength test cubes, each size 150 x 150 x 

150mm, shall be prepared in a set of three

It will be required from the contractor to prepare concrete 

strength test cube sets for each building at the following 

minimum frequencies:  - One set of three cubes for every 

20m³, or part thereof, of concrete cast per day, or:  - One set 

of three cubes for each batch of concrete cast per event

Brought Forward

Carried to Summary of Section No. 2
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All concrete strength test cubes shall be labelled and the 

identity thereof (ie. date, concrete strength type, position 

where batch was cast relative to the building and building 

identity) shall be properly recorded for future reference

Reinforced concrete

All reinforced concrete is to be compacted with a mechanical 

vibrator

Formwork

Descriptions of formwork shall be deemed to include use 

and waste only (except where described as "left in" or 

"permanent"), for fitting together in the required forms, 

wedging, plumbing and fixing to true angles and surfaces as 

necessary to ensure easy release during stripping and for 

reconditioning as necessary before re-use

The vertical strutting shall be carried down to such 

construction as is sufficiently strong to afford the required 

support without damage and shall remain in position until 

the newly constructed work is able to support itself

Formwork to sides of bases, pile caps, ground beams, etc. 

will only be measured where it is prescribed by the engineer 

or principal agent for design reasons. Formwork 

necessitated by irregularities or collapse of excavated faces 

will not be measured and the cost thereof shall be deemed 

to be included in the allowance for taking the risk of collapse 

of the sides of the excavations, provision which is made for 

in "Earthworks"

Formwork necessitated by irregularity or collapse of 

excavated faces is not measured and the cost thereof shall 

be deemed to be included in the allowance for taking the 

risk of collapse of the sides of the excavations, provision for 

which is made in "Earthworks"

Formwork to soffits of solid slabs, etc shall be deemed to be 

slabs not exceeding 200mm thick unless otherwise described

Degree of accuracy of formwork: Grade 2 as SANS 1280G
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Permissible deviations: Flatness of plain surface - 5mm 

Abrupt changes in a continuous surface - 5mm

Supervision

A competent and experienced foreman shall supervise 

personally the whole of the concrete construction and pay 

special attention to:

The quality, testing and mixing of materials; The placing and 

compaction of concrete; The construction and removal of 

formwork; and The sizes and position of the reinforcement

The contractor shall obtain the permission of the engineer or 

principal agent before comencing concreting of foundations, 

surface beds and reinforced structure

No inspection, approval, authorisation to proceed, comment 

or instructions following from such an inspection, or failure 

of the engineer or principal agent to comment on any 

particular aspect of the work shall be deemed to relieve the 

contractor in any way from his obligation to ensure through 

his own supervision that the work is constructed in every 

way in accordance with the drawings, specifications and 

conditions of contract, nor relieve him from his obligations 

to make good any fault or defect, nor shall it be deemed that 

there is any obligation on the engineer or principal agent to 

inspect all or any part of the works or that such inspection is 

necessarily complete in every respect

Reinforcement

Standard welded steel fabric reinforcement shall be as 

included in Table 1 of SANS 1024 and shall have 300mm 

wide laps  The mass of binding wire is not included in the 

mass of the reinforcement and the cost thereof must be 

included in the rates for reinforcement
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UNREINFORCED CONCRETE CAST AGAINST 

EXCAVATED SURFACES

15MPa/20mm concrete

1 Surface blinding under slabs m
3

4

REINFORCED CONCRETE CAST AGAINST EXCAVATED 

SURFACES

25MPa/20mm concrete

2 Strip footings m3
18

3 Slabs m3
0

REINFORCED CONCRETE

20MPa/20mm concrete

4 Surface beds on waterproofing m
3

24

5  Ramps on waterproofing, to falls m3
1

6 Aprons on waterproofing, to falls m3
0

7 Slabs m3
0

30MPa/20mm concrete

8 Slabs m3
5

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a  wood 

or steel trowel

9 Surface beds, aprons etc. m2
164

10 Vanity Slabs, cupboard slabs, cover slabs, etc m2
16

TEST CUBES

11

Making and testing 150 x 150 x 150mm concrete strength 

test tubes No. 8

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

12

Edges, risers, ends and reveals not exceeding 300mm high or 

wide m 30

FORMWORK LEFT IN

Rough formwork to soffits

13 Soffits of toilet pit slabs m
2

14

RCarried Forward
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MOVEMENT JOINTS

Control joints

14 40 x 3mm saw cut joints in top of concrete (Provisional) m
2

32

Expansion joints

15

20mm x 125/150mm deep control joint, filled with "Jointex" 

closed cell polyethylene joint filler or similar approved, and 

finished off with two part 20 x 15mm deep polyurethane 

joint sealant, with aris to be rounded 3mm radius 

(Provisional) m 5

REINFORCING

Fabric reinforcement

16 Type 193 Fabric reinforcement in surface beds, slabs etc m2
182

17 Type 395 Fabric reinforcement in surface beds, slabs etc. m2
0

18 Type 617 Fabric reinforcement in surface beds, slabs etc. m2
0

Steel reinforcement to structural concrete work

19 Y10 steel bars t 0

20 Y12 steel bars t 1.68

21 Y16 steel bars t 0.87

PAVING (Provisional)

60mm Thick precast concrete interlocking block paving 

of 200 x 100mm grey paving blocks in accordance with 

SANS 1058, laid to falls on and including 20mm thick 

sand layer with joints filled in with sand, compacted 

with vibration compactor.

22 Paving to Play Area etc, to falls m2
26

R

Brought Forward

Carried toSummary of Section no. 2
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SECTION NO. 2

BILL NO. 3

MASONRY

SUPERSTRUCTURE

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one 

brick" shall represent the length and "half brick" the width of 

a brick

Mortar

The materials shall be mixed dry until of uniform colour, 

water added and the mixture turned over until the 

ingredients are thoroughly incorporated  Mortar shall be 

produced in such quantities as can be used before 

commencement of set and no mortar that has set shall be 

used  Mortar plasticizers may only be used with the approval 

of the principal agent

Mortar test cubes

Descriptions and tendered rates for mortar strength test 

cubes, as required by the principal agent, shall be deemed to 

cater for all the costs of providing cube moulds necessary for 

the purpose, making, storing and sending thereof to an 

approved laboratory for testing, paying all charges in 

connection therewith and for submitting test result reports 

to principal agent

It will be required from the contractor to prepare mortar 

strength test cubes for each building at a frequency as 

decided upon by the principal agent
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All mortar strength test cubes shall be labelled and the 

identity thereof (ie. date, mortar strength type, position 

where batch was taken from relative to the building and 

building identity) shall be properly recorded for future 

reference

Brickwork

Brickwork shall be built in stretcher bond. Unless 

legitimately required to form bond, no false headers shall be 

used  Bricks shall be laid on a solid bed of mortar and all 

joints shall be grouted up solid. Mortar joints shall be not 

less than 8mm or more than 12mm thick  Brickwork shall be 

carried up in a uniform manner, no part being raised more 

than 1.2m above adjoining brickwork

Bricks shall be wetted before being laid and the course of 

bricks last laid shall be well wetted before laying a fresh 

course upon it

Brickwork reinforcement

Brickwork reinforcement shall be manufactured from hard 

drawn steel wire conforming to BS 785 and shall consist of 

two 2.8mm diameter main wires with 2.5mm cross wires at 

300mm centres welded at intersections  Reinforcement shall 

be lapped not less than 300mm at end joints and for a length 

equal to the width of the widest reinforcement at 

intersections

Centres and turning pieces

Centres and turning pieces to soffits of arches and lintels 

shall be left in position for not less than 14 days

Face bricks 

Bricks shall be ordered timeously to obtain uniformity in size 

and colour  Facing bricks shall exhibit a liability to 

efflorescence not in excess of "slight" and water absorption 

when tested in conformity with the requirements of SANS 

227 shall not exceed 14%

Particular care shall be taken to preserve arrisses and faces 

of face and paving bricks during transit and handling
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Face brickwork shall be built in stretcher bond, unless 

otherwise specified, to a true and fair face. Perpends shall be 

vertically aligned  Facing bricks shall be mixed to ensure that 

the proper blending of bricks within the colour range of each 

facing brick used is obtained

All cutting to face bricks must be done by cutting saw and 

prices to include for the use of mechanical cutting saws

Pointing

Descriptions of recessed pointing to fair face brickwork and 

face brickwork shall be deemed to include square recessed, 

hollow recessed, weathered pointing, etc

Samples

Samples of all masonry building units, except for walls 

described as "load bearing" shall consist of a minimum of 6 

units. Samples of building units to be used in walls described 

as "load bearing" shall consist of 30 units from every 30 000 

units delivered to site
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Blockwork of M200 blocks (5MPa nominal compressive 

strength) in class II mortar, filled solid with 20MPa 

concrete

1 One brick walls m
2

42

Brickwork of NFX bricks (14MPa nominal compressive 

strength) in class I mortar

2 One brick walls m
2

26

SUPERSTRUCTURE

Brickwork of NFP bricks in class II mortar

3 Half brick walls m2
24

4 One brick walls m2
112

5 Half brick walls in beamfilling m2
26

6 Mass brickwork m3
0

FACE BRICKWORK

Face bricks pointed with recessed horizontal and 

vertical joints, of "Corobrik Firelight Satin", or similar 

approved

7 Extra over Brickwork for Face brickwork m2
164

8 Extra over Brickwork for Face brickwork in beam filling m2
18

9

Brick-on-edge header course lintel pointed on face and 

115mm soffit m 16

10

Brick-on-edge header course lintel pointed on face and 

230mm soffit m 16

11

Brick-on-edge window cill, set sloping and slightly projecting 

with pointing to top, front, and underside of projection m 25

Sundries

12 Clean raking cutting to face brickwork m 128

BRICKWORK SUNDRIES

2.5mm Brickwork reinforcement

13 75mm Wide reinforcement built in horizontally m 118

14 150mm Wide reinforcement built in horizontally m 660

15 Airbricks No. 12

RCarried Forward
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Turning pieces

16 110mm wide Turning piece to lintels etc. m 14

17 230mm wide Turning piece to lintels etc. m 14

Galvanized wire ties, etc.

18

1.6mm thick Galvanized hoop iron 32mm wide, built 750mm 

deep into brickwork, wrapped over truss and fixed with four 

galvanized nails 40mm long No. 18

Mild steel brickwork reinforcement

19 8mm mild steel bars built into brick-on-edge lintels, cills etc. t 0.69

R

Brought Forward

Carried to Summary of Section no. 2
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SECTION NO. 2

BILL NO. 4

WATERPROOFING

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Damp-proof course to walls

All joints in damp-proof course to walls shall be lapped a 

minimum of 150mm except at junctions and corners where 

the lap should be equal the full thickness of the wall

Waterproofing

Waterproofing of roofs, basements, etc shall be laid under a 

ten year guarantee.  Waterproofing to roofs shall be laid to 

even falls to outlets etc with necessary ridges, hips and 

valleys. Descriptions of sheet or membrane waterproofing 

shall be deemed to include additional labour to turn-ups and 

turn-downs

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip DPC" 

embossed damp proof course

1 In walls m2
32

One layer of 250 micron "Consol Plastics Gunplas USB 

Green" waterproof sheeting sealed at laps with 

"Gunplas Pressure Sensitive Tape"

2 Under surface beds m
2

236

3 Under ramps, laid to falls n.e 25 degrees m2
22
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WATERPROOFING OF BASEMENT

Prime with one coat bitumen primer and one layer 

4mm fully bonded waterproof membrane 

compromising two bitumen layers reinforced with 

woven spunbonded polyester fabric and coated with 

polyethelene film for heat bonding, laid with 100mm 

side 150mm end laps

4 On floors m
2

20

5 On walls m2
40

6 On turn-up and downs exceeding 300mm girth m
2

6

RCarried to Summary of Section no. 2
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SECTION NO. 2

BILL NO 5

ROOF COVERINGS, CLADDINGS, ETC

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

General

Roof covering must be done by a specialist. A written 5-year 

guarantee certificate must be issued on completion thereof

Prices to include for all cutting and waste and relevant fixing 

material, unless otherwise described

Sizes

All items are measured net unless otherwise described

Where battens for roof coverings form part of the plate 

nailed timber roof truss design it shall be included under the 

roof construction in the "Carpentry and Joinery" trade and 

not under this trade

PROFILED METAL ROOF SHEETING

0.55mm "Safintra AZ150 Zincal Widedek" profiled roof 

sheeting, fixed to intermediate timber purlins at max. 

1700mm centres and to ridge and eaves purlins at max. 

1500mm centres, fixed with 12 x 65mm "Fixtite" or 

Safintra approved hex head self-drilling fasteners, fixed 

according to manufacturer's specifications

1 Roof coverings with pitches n.e. 25 degrees m
2

248

PROFILED METAL SHEETING ACCESSORIES

0.55mm "Safrintra" sheet metal roof accessories

2 Ridge flashing, 462mm girth m 18

3 Broad flute closers and polyethylene closers m 18
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ROOF AND WALL INSULATION

"Sisalation 410" housing grade glass fibre reinforced 

aluminium foil bonded insulation

4

Insultion laid taut over purlins (at approximately 1100mm 

centres) and fixed concurrent with roof covering including 

galvanised steel straining wires m2
248

R

SECTION NO. 2

BILL NO. 6

CARPENTRY AND JOINERY

ROOFS, ETC

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

ROOF TRUSSES

Pre-fabricated metal connected timber roof trusses

All trusses shall be fabricated by an approved truss 

manufacturer who holds a current Certificate of Competence 

awarded by the Institute for Timber Construction

Trusses should be handled and erected in accordance with 

SANS 10243

Timber

Timber for trusses to be South African softwood and shall be 

in accordance with the grades as defined in SANS 

Specification No 563 or as defined in SANS Specification No 

1460

Bolts

Bolts shall be in accordance with BS 4190 or SANS 135

Brought Forward
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Shear plates, tooth connectors and split rings

Shear plates, tooth connectors and split rings shall be in 

accordance with BSS 1759 : 1960 and installed in accordance 

with the CSIR Publication HOUT 468, "The Design, 

Manufacturing and Erection of Timber Trusses"

Washers

Square or round washers of the following dimensions shall 

be used with all bolts:

1. Bolts up to 8mm diameter: Washers shall be minimum 

25mm wide of minimum 2,50mm thickness

2. Bolts up to 12mm diameter: Washers shall be minimum 

36mm wide of minimum 4,00mm 

3. Bolts up to 20mm diameter: Washers shall be minimum 

60mm wide of minimum 5,00mm thickness

Metal connector plates

Metal connector plates shall be fabricated out of not less 

than 1mm thick drawn quality galvanised steel

The steel shall have a minimum yield strength of 228MPa 

and a minimum ultimate tensile strength of 330MPa. The 

corrosion resisting coating shall be not less than 275g/m2 

commercial class hot dipped galvanising as per SANS 934 

before stamping

All connector plates shall have been tested by the CSIR and 

be of a size capable of transmitting the forces between 

members of a truss without exceeding the design values 

published in the CSIR report

Truss construction

Trusses shall be constructed in jigs specially designed to 

unsure the correct profile, overhangs and cambers

Where metal connector plates are used all joints are to be 

close fitted butt joints made by precision pressing of the 

metal connector plates into each side of the joint

Truss design
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All trusses shall be designed by a registered Professional 

Engineer in accordance with SANS 0163 ("Design of Timber 

Structures") and Code 0160 ("Loadings")

Truss spacing

The truss centres shall be less than or equal to that as 

described in this bill for each respective truss

Truss pitch

The truss pitch shall be as described in this bill for each 

respective truss type

Truss loading

Trusses shall be designed for a live load of 0,50kN/m2 and 

dead load as specified below

Shop drawings, design and erection guarantee certificates

It will be expected from the contractor to timeously prepare, 

submit and obtain the necessary approvals from the 

principal agent in respect of the required shop drawings, 

design and erection guarantee certificates as specified

Dimensions

All dimensions given in the descriptions of the trusses are 

nominal and actual measurements are to be obtained by 

actual measurements taken on the site before design or 

fabrication commences

Erection

All trusses are to be hoisted and erected strictly in 

accordance with the procedures and recommendations of 

the manual "The Erection and Bracing of Timber roof 

Trusses" as published by the Institute for Timber 

Construction and the CSIR, or the SABS Code of Practice "The 

Design, Manufacture and Erection of Timber Roof Trusses", 

or as designed and detailed by the designer

Page 56



MHLUNGWANE PRIMARY SCHOOL

EARLY CHILDHOOD DEVELOPMENT

EMIS: 500210419

UMZINYATHI DISTRICT

Design system

The design system as documented in this bill is based on the 

"TRi design 3000" system and all references given in the 

descriptions are related to specific type of trusses based on 

this design system

However, the contractors is to note that any design system 

of similar quality may be used subject to the prior written 

approval of the principal agent

Both the design and guarantee for the prefabricated timber 

roof construction complete, (excluding battens and/or 

purlins) to be designed, constructed and delivered to site by 

an approved firm of specialists, under a written guarantee, 

which shall be lodged with the principal agent for approval 

before the work commence

Rates

Tendered rates to include for the complete roof 

construction, including the design of the roof construction, 

all timber of required grade and type shown on the design, 

all cutting and waste, cutting to the exact lengths and end 

angles to manufacture the respective truss type, supply of all 

connector plates, prefabrication of trusses in a jig, checking 

the completed truss for quality, loading up, transporting to 

the site of the works (cost of girder trusses to include cost of 

required metal truss hangers), etc

Prices for trusses must also include for:                1. Unloading 

and storing under cover and protecting from the weather, or 

handing over to others for unloading and storing as required

2. Hoisting up and erecting the trusses at the required truss  

centres, truly plumb and square on top of wall plates, all in  

accordance with site instructions for erection, bracing and  

holding down and connections supplied by the truss  

fabricator for use by:

 2.1 themselves (when responsible for erection)

 2.2 others (where applicable)
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3.  Such site supervision as deemed necessary by the 

fabricator of the trusses to ensure that all the erection  

details have been complied with to his satisfaction

Fixing of purlins

All purlins must be properly nailed to roof trusses and 

thereafter secured to rafters with 2mm thick galvanised wire 

ties wrapped around rafter with ends tied together and 

prices for trusses to include therefor

GENERAL CARPENTRY AND JOINERY

Fixing

Items described as "nailed" shall be deemed to be fixed with 

hardened steel nails or shot pins to brickwork or concrete

Items described as "plugged" shall be deemed to include 

screwing to fibre, plastic or metal plugs at maximum 600mm 

centres, and where described as "bolted" the bolts have 

been given elsewhere

Joinery

Descriptions of frames shall be deemed to include frames, 

transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to include 

pelleting of bolt holes

Particle board

Particle board shall comply with the following specifications: 

a) SANS 1300 Particle board: exterior and flooring type b) 

SANS 1301 Particle board: interior type

Decorative laminate finish

Decorative laminate finishes shall be glued under pressure

All edge strips shall be butt jointed at junctions with 

adjacent similar finish

Hardwoods
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All hardwoods shall be specially selected, well seasoned, free 

from sapwood and kiln dried. Meranti shall be Red or 

Medium Brown Meranti, even in grain and colour, selected 

from "Standard and Better" quality from Malaysia

Sealing of all abutments

All cupboards, counter tops, shelves, etc. abutting walls, 

tiled surfaces, etc. to be sealed watertight with an approved 

silicon sealant along all joints

Tendered rates must make provision for this as no additional 

claims in this regard will afterwards be entertained

Plate nailed timber roof truss construction

The following is applicable in respect of roof trusses:Trusses 

are at maximum 1,10m centresRoof covering is galvanised 

"IBR"  roof sheeting with "Globalcoat" finish on one side on 

50 x 75mm purlins at 1,1m maximum centres.Ceilings are 

generally 6,4mm gypsum plasterboard on 38 x 38mm 

brandering.All timber to be sawn softwood in accordance 

with V4 or M4 as defined in SABS 563 or SABS 1245.Metal 

connector plates shall have a minimum yield strength of 228 

MPa and a minimum ultimate tensile strength of 330 Mpa 

with hot-dip galvanised finish.All joints to be close fitted butt 

joints.Trusses shall be designed by a registered supplier of 

prefabricated trusses who shall issue an Engineers 

Certificate upon completion of the installation. The 

dimensions in the descriptions of the trusses are nominal 

and actual measurements are to be obtained on site before 

design or fabricaton commences.Tenderers must study the 

roof plan and sections as attached to the back of these bills 

of quantities (refer items CLASS-2 - 001 to 002) and must 

obtain prices from a qualified and registered roof truss 

supplier as no claims in this regard will be entertained.

PLATE NAILED TIMBER ROOF TRUSSES

Plate nailed timber roof truss construction
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1

Roof truss construction to "Students' Ablutions": consisting 

of howe trusses at 17.5° pitch, with bottom cord spanning 

3380mm and truss height 950mm high overall, top cord with 

600mm eaves overhang projecting both sides, fixed 

approximately 2.6m above ground level No. 6

2

Roof truss construction to "Students' Classroom and 

Ablutions": consisting of howe trusses at 17.5° pitch, with 

bottom cord spanning 4560mm and truss height 950mm 

high overall, top cord with 600mm eaves overhang 

projecting both sides, fixed approximately 2.6m above 

ground level No. 18

Sawn structural timber in lengths exceeding 2.4m but 

n.e. 3.9m

3 50 x 76mm S.A.P Purlin, at max 1200mm centre to centre m 160

4 114 x 38mm S.A.P Wall plate m 48

5 38 x 114mm S.A.P Bracing m 0

6 38 x 38mm S.A.P Trimming batten m 0

DOORS

Timber doors fixed to steel frames

7

813 x 2030 x 40mm "TDM" hardwood BB doors, consisting of 

a SAP sub frame with double top and bottom rails, tongue 

and groove boarding in vertical joint rails, 20 x 150mm 

middle ledge and 20 x 110mm braces (D1) No. 3

8

936 x 2030 x 40mm "TDM" hardwood BB doors, consisting of 

a SAP sub frame with double top and bottom rails, tongue 

and groove boarding in vertical joint rails, 20 x 150mm 

middle ledge and 20 x 110mm braces (D2) No. 2
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PLASTIC, FIBRE-CEMENT, ETC

PVC barge boards

9

225 x 75 x 9mm "Marley: PVC-U Barge Board" or similar 

approved, including "Marley: BBCON" or similar approved 

barge connectors, boards drilled for and fixed with hot-

dipped galvanised screws and washers, and finished off with 

"Marley" or similar approved endcaps m 42

PVC fascia board

10

225 x 75 x 9mm "Marley: PVC-U Fascia Board" or similar 

approved, including "Marley: FBCON" or similar approved 

fascia connectors, boards drilled for and fixed with hot-

dipped galvanised screws and washers, and finished off with 

"Marley" or similar approved endcaps m 34

R

SECTION NO. 2

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS FLOORING

CEILINGS ETC

NOTE :   Unless otherwise stated herein, all items in this bill 

shall be deemed to fall into Work Group No. 129 for CPAP 

formula purposes

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Descriptions:

Fixing

Brought Forward
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Items described as "plugged" shall be deemed to include 

screwing to fibre, plastic or metal plugs at not exceeding 

600mm centres, and where described as "bolted" the bolts 

have been given elsewhere

Items described as "nailed" shall be deemed to be fixed with 

hardened steel nails or pins or shot pinned to brickwork or 

concrete

Ceilings

Unless otherwise described ceilings shall be deemed to be 

horizontal

Bulkheads

Unless otherwise described bulkheads shall be deemed to be 

horizontal along the length

Steel components

All steel components for ceilings, partitions, etc are to be 

galvanised in accordance with SANS 121

NAILED UP CEILINGS

6.4mm "Gyproc Rhinoboard" plasterboard ceiling, with 

H-profile pressed steel connecting strips

1

Horizontal ceilings nailed up, fixed to 38 x 38mm sawn 

softwood brandering at 400mm centre to centre in one 

direction m
2

74

CEILING INSULATION

Isotherm insulation

2

100mm thick "Isotherm" thermal polyester blanket laid 

between tie beams m
2

74

CORNICES

Gypsum plasterboard cornices

3 75mm coved gypsum Cornice, nailed m 55

SHELVING AND RACKS

RCarried Forward
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Wooden wall mounted 600mm x 32mm shelves and 

rack in the classroom, including 600mm x 64mm 

granite worktop.

4 Shelving and rack boards m 25

5 600mm x 32mm Granite Worktop m 8

6 Pin board as per the KZN DoE specifications No. 2

7 Chalkboard as per the KZN DoE specifications No. 1

R

SECTION NO. 2

BILL NO. 8

IRONMONGERY

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

NOTE : Unless otherwise stated herein, all items in this bill 

shall be deemed to fall into Work Group No. 132 for CPAP 

formula purposes  

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated by 

suffixes in accordance with the following list: BS Satin bronze 

lacquered CH Chromium plated SC Satin chromium plated SE 

Silver enamelled GE Grey enamelled AS Anodised silver AB 

Anodised bronze AG Anodised gold ABL Anodised black PB 

Polished brass PL Polished and lacquered PT Epoxy coated 

SD SandedNP Nickle plated

Brought Forward

Carried to Summary of Section no. 2

Page 63



MHLUNGWANE PRIMARY SCHOOL

EARLY CHILDHOOD DEVELOPMENT

EMIS: 500210419

UMZINYATHI DISTRICT

LOCKS

1 SS Sash lock, with CH striking plate, and including two keys No. 3

HANDLES

2

20mm Ø x 170mm long SC lever Handle on and including 

backplate with cylinder key cutout (half set) No. 3

SUNDRIES

3 24 x 45mm SS floor mounted Door stop No. 6

Grab rails for teacher / paraplegic toilets

4

32mm Ø SC Side grab rail size 300 x 300 x 300mm, plugged 

and screwed to wall with SS screws No. 1

5

32mm Ø SC Cistern back rail size 206 x 800mm, plugged and 

screwed to wall with SS screws No. 1

6

32mm Ø SC Straight grab rail size 95 x 750mm, plugged and 

screwed to wall with SS screws No. 1

FITTINGS

7 SS single Toilet roll dispenser, plugged into wall No. 4

8 SS Hand soap dispenser, plugged into wall No. 2

R

SECTION NO. 2

BILL NO. 9

METALWORK

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Primer

Carried to Summary to Section no. 2
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All surfaces of steelwork cleaned and prepared by wire 

brushing in accordance with SANS 10064 and all surfaces 

shall be painted with approved factory etch primer to a 

minimum dry film thickness of 30 micrometres before 

leaving the workshop of the manufacturer  All scratches, 

chips or blemishes to be made good on site after erection  

All rates tendered must make provision for this as no claim 

will afterwards be entertained.

Descriptions

No allowance has been made in the mass of steel for rolling 

margins, rivets, additional materials in welding, decorative 

or protective treatment nor constructional aids

Descriptions of bolts shall be deemed to include nuts and 

washers  Descriptions of expansion anchors and bolts and 

chemical anchors and bolts shall be deemed to include nuts, 

washers and mortices in brickwork and concrete

Metalwork described as "holed for bolt(s)" shall be deemed 

to exclude the bolts unless otherwise described

Welded joints and intersections

Prices of continuous rails shall include for welded joints in 

the length and prices of instersections shall include all 

cutting, mitring, scribing, shaping, etc

Bends, knees, ramps and the like to continuous rails shall be 

forged and rounded to approved radii

Prices for balustrades, burglar guards and the like shall 

include for framed and welded joints at instersections

Screws and bolts

Screws and bolts shall be of corresponding metal and colour 

and heads of screws shall be countersunk. Self-tapping 

screws shall, unless described otherwise, be used for 

srewing items items to adjoining metalwork. Stainless steel 

screws shall be used for fixing aluminium

Items fixed to adjoining metalwork with rivets, self-tapping 

screws, machine screws, etc shall include all necessary 

drillings
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Where bolting is specified, projecting shank ends of bolts 

shall be cut off flush and left smooth

Door frames

Unless otherwise described, the following shall be applicable 

on all door frames:  - Frames shall be double rebated 

suitable for 40mm thick doors

One jamb of all frames for single doors shall be factory  

prepared for striking plate of mortice lock

All frames shall be factory fitted with three washered butt 

hinges for each door

All frames shall be treated with one coat factory applied 

metal primer complying with SANS Specification 909

Striking plates for door frames

Striking plates to be of chromium-plated type, unless 

otherwise described

Sealing of all abutments

All windows, etc. abutting face brick walls, etc. to be sealed 

watertight with an approved silicon sealant along all joints 

and prices to allow therefore

NOTE :  Unless otherwise stated herein, all items in this bill 

shall be deemed to fall into Work Group No. 136 for CPAP 

formula purposes

STEEL WELDED SCREENS, GATES, ETC

Welded mild steel purpose made steel gates

1 60 x 60 x 3mm hollow square section in frames to gates No. 2

2 Extra over 60 x 60mm frame for Corner No. 2

3

40 x 40 x 3mm Flat section lug, welded to frame, and once 

drilled to received 8mm expansion bolt (Bolt elsewhere) No. 6

RCarried Forward
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4

Purpose made single steel gate 843 x 2170mm high overall, 

consisting of a 60 x 40 x 3mm hollow section frame, with five 

20mm Ø round bar intermediates at 110mm centres, 

centred in the middle of the frame and welded to frame at 

90° angles, with two 6 x 40mm flat section rails located 

3533mm measured from the top and from the bottom of 

frame, welded at 90° angles to frame, complete with three 

80mm long butt hinges welded to frame No. 2

5 8mm Ø x 80mm long Expansion bolt No. 6

PRESSED STEEL DOOR FRAMES

1.2mm single rebated galvanised frames, with lugs 

welded to frame

6

Door frame for 813 x 2032mm high door, suitable for 

110mm wall No. 5

7

Door frame for 813 x 2032mm high door, suitable for 

230mm wall No. 0

8

Door frame for 936 x 2032mm high door, suitable for 

230mm wall No. 0

STEEL WINDOW FRAMES

Custom made stainless steel window frames

9

Custom made stainless steel window 900 x 457mm high 

overall, consisting of a single sash with two equally spaced 

mullions, with the sash bottom hung and opening in, factory 

fitted with galvanised 8mm burglar bars, and including 

approved brass fittings (glass elsewhere) (W1) 2

10

Custom made stainless steel window 600 x 457mm high 

overall, consisting of a single sash bottom hung and opening 

in, factory fitted with galvanised 8mm burglar bars, and 

including approved brass fittings (glass elsewhere) (W2) 0

R
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11

Custom made stainless steel window 900 x 657mm high 

overall, consisting of a single sash with two equally spaced 

mullions, with the sash bottom hung and opening in, factory 

fitted with galvanised 8mm burglar bars, and including 

approved brass fittings (glass elsewhere) No. 13

SUNDRY METALWORK

12

1000mm Galvanised bar bent into U-shape, with each end 

cast in slab for a length of 400mm No. 15

R
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SECTION NO. 2

BILL NO. 10

PLASTERING

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Preparatory work

Surfaces shall be clean and free from oil and thoroughly 

wetted directly before any plastering or other in-situ finishes 

are commenced. Concrete surfaces shall be slushed with a 

mixture of one part cement and one part coarse sand or 

otherwise treated to form a proper key. Preparatory coats 

shall be thoroughly scored and roughened to form a proper 

key

Finish

All coats of paving and plastering shall be executed in one 

operation without any blemishes

Granolithic

Granolithic shall be cured for at least seven days after laying  

Coloured granolithic shall be carried out in two coats in one 

operation and shall be tinted to the required colour with 

approved colouring pigment mixed into the finishing coat. 

Under no circumstances is the pigment to be sprinkled on 

and trowelled in after the granolithic is laid  Granolithic shall 

be divided into panels not exceeding 6m2 with V-joints and 

deep trowel cuts

Granolithic to stairs shall include non-slip reedings to treads

Skirtings

Skirtings shall not exceed 25mm thick and shall have a fair 

edge with arris or rounded external angle at top edge or V-

joint to finish flush with plaster and coved or square juntion 

with floor finish
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Plaster

All plaster, other than skim plaster, shall not be less than 

10mm and not more than 20mm thick

General

Rates for plastering described as being on walls shall include 

concrete columns, beams and lintels flush with the face of 

the wall

Textured finishes

All textured finishes are to be applied to the satisfaction of 

the principal agent and executed by an approved firm of 

specialists, all strictly in accordance with the materials 

supplied and methods employed by the manufacturer

Preparatory work for textured finishes

Textured finishes to be applied to surfaces as described. 

Rates tendered are to include for all necessary priming, 

preparatory work, etc

All surfaces are to be inspected and approved by the 

principal agent prior any work is commenced

NOTE :  Unless otherwise stated herein, all items in this bill 

shall be deemed to fall into Work Group No. 142 for CPAP 

formula purposes.

INTERNAL PLASTER

One coat cement plaster 1:5 on brickwork, finished 

with a wood float

1 On walls, 13 - 16mm thick m2
172

2 In narrow widths, 13 - 16mm thick m
2

14

GRANOLITHIC AND SCREEDS

3 35 mm thick wood floated m2
24

4 35 mm thick steel floated m
2

76

RCarried to Summary of Section no. 2
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SECTION NO. 2

BILL NO. 11

TILING

TILING

BUILDING WORKS

BILL NO. 11

WALL TILING

150 x 150mm white glazed Porcelain tiles with white 

waterproof grout, laid 2 courses above basins and sink

1 On walls, in splashbacks m2
6

FLOOR COVERINGS / TILING

300 x 300mm Vinyl tiles colour to be confirmed by 

client, laid on the floor.

2 On floors m2
78

Timber skirting mounted on the wall with nails or 

screws

3 On walls m 72

POLISH, SEALERS, ETC

Two coats wax polish

4 On floors m2
78

RCarried to Summary of Section no. 2
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SECTION NO. 2

BILL NO. 12

PLUMBING AND DRAINAGE

NOTE :  Unless otherwise stated herein, all items in this bill 

shall be deemed to fall into Work Group No. 146 for CPAP 

formula purposes.  

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Regulations

All drainage and sanitary work shall be executed in 

accordance with the regulations of the Local Authority. Only 

registered plumbers and drainlayers shall be employed on 

any plumbing and drainage work on this contract

Prices

Prices must include for arranging joints at convenient points, 

embedding in concrete of for rough cutting around 

brickwork as the work proceeds

No distinction has been made between pipes chased in 

walls, fixed in ceilings, roofs, floors, columns, slabs, etc or for 

different finishes to these elements and has been described 

as "pipes".

Prices shall therefore include for all holderbats, brackets, 

clips, bands, etc and building in or chasing of same, holes 

through brickwork, concrete, etc and for making good 

facings, plaster, granolithic and other in-situ finishes as 

necessary

Prices to fixing of sanitary fittings etc shall include for setting 

up and fixing in position as described, joints to soil, waste 

and supply pipes as the case may be, making good finishes 

around and for protecting fittings from injury during 

subsequent building operations
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Excavations

Prices for all excavations must include for necessary staging 

and for the risk of collapse of excavation side and also 

keeping excavations free from water

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be 

carefully backfilled in accordance with manufacturers' 

instructions

Where no manufacturers' instructions exist pipes shall be 

laid in accordance with clauses 5.1 and 5.2 of each of the 

following: SANS 1200 L : Medium-pressure pipelines LD : 

Sewers LE : Stormwater drainage Pipe trenches etc shall be 

backfilled in accordance with clauses 3, 5.5, 5.6, 5.7 and 7 of 

SANS 1200 DB : Earthworks (Pipe trenches) Pipes shall be 

bedded in accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 

and 7 of SANS 1200 LB : Bedding (Pipes). Unless otherwise 

described bedding of rigid pipes shall be class B bedding

Compacting

Filling for all types of pipes described as "under solid floors, 

etc." shall be done with approved backfilling and compacted 

to 93% Mod. AASHTO density, unless otherwise described

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent weld 

jointed

uPVC pressure pipes and fittings:

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain ended 

with solvent welded uPVC loose sockets and fittings

Pipes of 50mm diameter and greater shall have sockets and 

spigots with push in type integral rubber ring joints.  Bends 

shall be uPVC and all other fittings shall be cast iron, all with 

similar push-in type joints

Copper pipes:
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Pipes shall be hard drawn and half-hard pipes of the class 

stated.  Class 0 (thin walled hard drawn) pipes shall not be 

bent.  Class 1 (thin walled half-hard), class 2 (half-hard) and 

class 3 (heavy walled half-hard) pipes shall only be bent with 

benders with inner and outer formers.  Fittings to copper 

waste, vent and anti-syphon pipes, capillary solder fittings 

and compression fittings shall be "Cobra Watertech" type.  

Capillary solder fittings shall comply with ISO 2016.  Only 

compression fittings shall be used in walls or in ground

Fixing of pipes

Unless specifically otherwise stated, descriptions of pipes 

shall be deemed to include fixing to walls etc, casting in, 

building in or suspending not exceeding 1m below 

suspension level

Reducing fittings

Where fittings have reducing ends or branches they are 

described as "reducing".  In the case of pipes with diameters 

not exceeding 60mm only the largest end or branch size is 

given. Should the contractor wish to use other fittings and 

bushes or reducers he may do so on the understanding that 

no claim in this regard will be entertained.  In the case of 

pipes with diameters exceeding 60mm all sizes are given and 

no claim for extra bushes, reducers, etc will be entertained

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, cover 

slabs, inspection eye marker slabs, gulley tops, cleaning eye 

tops, catchpits, inspection chambers, etc shall be finished 

smooth with plaster

Excavations

No claim for rock excavation will be entertained unless the 

contractor has timeously notified the quantity surveyor 

thereof prior to backfilling

Soft rock and "hard rock" shall be as defined in "Earthworks"

Laying, backfilling, bedding, etc. of pipes
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Pipes shall be laid and bedded and trenches shall be 

carefully backfilled in accordance with manufacturers' 

instructions

Where no manufacturers' instructions exist pipes shall be 

laid in accordance with clauses 5.1 and 5.2 of each of the 

following: SABS 1200 L : Medium-pressure pipelines LD : 

Sewers LE : Stormwater drainage Pipe trenches etc shall be 

backfilled in accordance with clauses 3, 5.5, 5.6, 5.7 and 7 of 

SABS 1200 DB : Earthworks (Pipe trenches) Pipes shall be 

bedded in accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 

and 7 of SABS 1200 LB : Bedding (Pipes). Unless otherwise 

described bedding of rigid pipes shall be class B bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or "S" 

traps as necessary

Stainless steel basins, sinks, wash troughs, urinals, etc.

Units shall have standard aprons on all exposed edges and 

tiling keys against walls where applicable

Waste unions

Descriptions of waste unions shall be deemed to include 

rubber or vulcanite plugs and chains fixed to fittings

RAINWATER DISPOSAL

PVC gutter

1

100mm Ø "Marley" PVC Gutters or similar approved, in 

maximum possible lengths, fixed with concealed brackets at 

max 1m centres, laid to fall 1:200 towards outlet m 52

2 Extra over Gutters for outlet No. 8

3 Extra over Gutters for stopped ends No. 12

PVC rain water pipes

RCarried Forward
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R

4

75mm Ø "Marley" PVC Rain water pipe or similar approved, 

fixed with downpipe clips to walls, to discharge into rain 

water tank m 18

5 Extra over Rain water pipe for bend No. 6

6 Extra over Rain water pipe for swanneck ends No. 6

SANITARY FITTINGS, TANKS, GEYSERS, ETC

Sanitary fittings

7

"Atlas Plastics: 200 VIP" pedestal complete with seat and 

pan, or similar approved, inserted into concrete cover slab of 

pit No. 3

8

"Atlas Plastics: 200 VIP" Pedestal inlet funnel, or similar 

approved No. 3

9

"Atlas Plastics: Christy" 570 x 245mm Wash hand basin with 

galvanised brackets, or similar approved, fixed to wall with 

four 8mm Ø rawl bolts, or similar approved No. 3

10

Galvanized kitchen sink with galvanised brackets, or similar 

approved, fixed to wall with four 8mm Ø rawl bolts, or 

similar approved No. 1

Tanks

11

5000l "JoJo Low Profile" water tank, or similar approved, 

fitted with flood valve, and all fittings necessary to connect 

to and supply ablutions with water No. 2

Waste unions, traps, etc

13 32mm unslotted Basin / Sink waste with PVC backnut No. 4

14 32 x 40mm resealable rubber S-trap No. 4

Taps, valves, etc

15 15mm "Charlock PVC Pro" bib tap No. 3

16 15mm "Mixer Chrome" kitchen tap for the sink No. 1

WATER SUPPLIES

Polycop pipes

17 15mm Ø supply pipe, chased in brick wall m 112

18 Extra over 15mm Ø Polycop pipe for fittings No. 18

R

Brought Forward

Carried Forward
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R

SOIL DRAINAGE

uPVC pipes

19 50mm Ø soil pipe m 58

20

3m x 110mm Ø vent pipe (Colour: black), fitted with 110mm 

Ø fly screen, fixed to wall with three 110mm holder bats m 3

Extra over uPVC pipes

21 Extra over 50mm Ø uPVC pipe for bend No. 20

Inspection chambers, catch pits, etc

22 600 x 600mm double seal Cast iron cover and frame 76kg No. 4

R

SECTION NO. 2

BILL NO. 13

GLAZING

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

Float glass

The term "float glass" is used for monolithic annealed glass 

Laminated glass

Laminated glass to have polyvinyl butyral (PVB) interlayer(s)

NOTE :  Unless otherwise stated herein, all items in this bill 

shall be deemed to fall into Work Group No. 150 for CPAP 

formula purposes

GLAZING TO STEEL FRAMES

4mm Sandblasted float glass in steel frames, fixed with 

putty

Brought Forward

Carried to Summary of Section no. 2
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1 Panes exceeding 0.1m2, but n.e. 0.5m2 m2
8

8.38mm Normal strenght clear laminated safety glass in 

steel frames, fixed with putty

2 Panes exceeding 0.1m2, but n.e. 0.5m2 m2
16

GLASS TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirrors with 

polished edges holed for and fixed with chromium 

plated dome capped mirror screws with rubber buffers 

to plugs in brickwork or concrete

3 600 x 400 silver backed Mirror fixed with dome head screws No. 3

R

SECTION NO. 2

BILL NO. 14

PAINTWORK

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of painting shall be deemed to include 

complete preparation of new as well as existing surfaces, 

including patching and filling, sanding and primer on nail and 

screw heads  Descriptions of painting on pipes, gutters, etc 

shall be deemed to include painting on holder bats, hangers, 

clips, clamps, etc  Descriptions of painting on windows, 

frames, etc shall be deemed to include primer in rebates of 

sashes to be glazed

NOTE :  Unless otherwise stated herein, all items in this bill 

shall be deemed to fall into Work Group No. 152 for CPAP 

formula purposes

Carried to Summary of Section no. 2
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ON FLOATED PLASTER SURFACES

One coat "Dulux Trade: Alkali Resistant Primer", one 

coat "Dulux Trade: Universal Undercoat", and two 

coats "Dulux Pearlglo Water Based"

1 On internal walls m2
172

ON WOODEN SURFACES

Under coat and two coats enamel paint

2 To doors m
2

20

ON PLASTERBOARD

One coat alkali resistant plaster primer and two coats 

PVA acrylic emulsion paint

3 On ceilings m2
74

4 On cornices m2
16

ON METAL SURFACES

Under coat and two coats high gloss enamel paint

5 To steel door and window frames m2
56

6 To steel gates m2
18

RCarried to Summary of Section no. 2
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BILL NO. SECTIONAL NO. 2 SUMMARY PAGE NO. AMOUNT

1 Foundations 30 - 41 R

2 Concrete, formwork and reinforcement 41 - 45 R

3 Masonry 46 - 50 R

4 Waterproofing 51 - 52 R

5 Roof coverings, claddings, etc 53 - 54 R

6 Carpentry and joinery 54 - 61 R

7 Ceilings, partitions and access flooring 61 - 63 R

8 Ironmongery 63 - 64 R

9 Metalwork 64 - 68 R

10 Plastering 69 - 70 R

11 Tiling 71 - 71 R

12 Plumbing and drainage 72 - 77 R

13 Glazing 77 - 78 R

14 Paintwork 78 - 79 R

RCarried to Final Summary
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SECTION NO. 3

BILL NO. 1: EXTERNAL WORKS

GENERAL SITE WORKS, ETC (PROVISIONAL)

PREAMBLES

For preambles see "Specification of materials and methods 

to be used - PW 371"

SUPPLEMENTARY PREAMBLES

Supplementary preambles and full descriptions of materials, 

items, work, etc. applicable to Section No. 3

The Contractor is referred to the previous Section 2 for 

supplementary preambles and full descriptions of materials, 

items, work, etc. which shall be regarded to be equally 

applicable for work described in this Bill, unless specifically 

otherwise described

General

The Contractor shall carry out the work with as little mess 

and noise possible and with a minimum of disturbance to 

the occupants. The Contractor shall provide proper 

protection and provide and erect any temporary tarpaulins 

that may be necessary during the progress of the works, all 

to the satisfaction of the Principal Agent, and remove when 

directed

Site clearance

All rubble, rubbish, vegetable soil, shrubs, bush, trees, etc. 

shall be removed from the whole area and carted away off 

the construction site to a suitable dumping site, which has to 

be located by the Contractor, all to the full satisfaction of the 

Principal Agent

Filling (General)

It will be, at all times, required from the Contractor to apply 

and execute strict quality control on all filling material used
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Samples of potential fill material obtained from excavations, 

trench excavations, etc.are to be submitted to and approved 

by the Principal Agent prior the re-use thereof as "filling"

All filling obtained from a commercial source should comply 

to minimum G6 standard

Should any material be found unsuitable and the use thereof 

be disapproved, such material shall be disposed and 

approved material must be sourced and imported from an 

approved commercial source

Filling in general shall be compacted to the prescibed 

percentage Mod AASHTO density

CBR and indicator tests

Density tests for monitoring filling shall be done at the 

minimum prescribed frequencies per each 150mm thick 

layer of filling placed

The Contractor is to note that all necessary tests (i.e. CBR 

and indicator tests, etc.) are to be conducted for all filling 

material, whether obtained from the excavations or to be 

imported from an approved commercial source

Results of these tests are to be submitted to and approved 

by the Principal Agent prior commencement of any 

placement thereof and/or filling done therewith  

Density tests

It will be required from the Contractor to execute density 

tests for monitoring filling at the following minimum 

frequencies per each filling layer placed:

Filling to form building platforms, etc: 1 Test per 200m² plan 

area per each 150mm thick layer

Results of density tests executed are to be submitted to and 

approval obtained from the Principal Agent prior 

commencement of any subsequent fill layers and/or other 

work

Keeping excavations free from water:
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No separate provision has been made in this Bill for 

measurement and payment for bailing, pumping or 

otherwise keeping excavations free from water during the 

construction process of the work measured in this Bill 

Therefore, tenderers are to note that their tendered rates 

are to cater for the above-mentioned as no claims arising 

out of their failure to do so will afterwards be entertained 

Carting away of excessive and/or unsuitable excavated 

material

Descriptions for "carting away excessive or unsuitable 

excavated material from site" shall, unless specifically 

otherwise  described, be deemed to include the loading and 

hauling of excessive or unsuitable excavated material to a 

suitable dumping site, which has to be located by the 

Contractor, off the construction site

The location of the intended dumping site will be subjected 

to the prior written approval of the Principal Agent

The Contractor shall also be liable to, upon completion, to 

rehabilitate all areas of the site which was disturbed during 

the construction phase due to construction activities, 

temporarily dumping/spoiling of excavated material, etc. It 

will be required from the Contractor to grade such areas to 

follow the adjacent ground contours and afterwards 

compacted to 80% Mod AASHTO density, all to the full 

satisfaction of the Principal Agent

Tendered rates must make provision for the above-

mentioned as no additional claims in this regard will 

afterwards be entertained

Relevant SANS 1200 Specifications

The following relevant SANS 1200 Specifications shall be 

regarded applicable:

Earth mattresses, building platforms, etc:   SANS 1200 AA 

General (Small Works) SANS 1200 C Site clearance SANS 

1200 DE SANS 1200 ME Sub-base  SANS 1200 MF Base
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All work related to the above-mentioned elements shall be 

done with materials specified and in according to methods 

prescribed by the relevant SANS 1200 referred to

SANS 1200 Specification (General)

The SANS 1200 Specifications as referred to above were 

drawn up to cover activities normally encountered on civil 

engineering work, which is equally applicable on work 

scheduled hereunder for this project

All the specifications referred to above, although not issued 

with these Bills of Quantities, shall be deemed to form part 

of this document and shall be considered as applying to the 

performance of work to be completed in terms of this 

Section

The Contractor shall obtain a copies of the said specifications 

from the South African Bureau of Standards and be kept on 

site at all times

Measurement and payment

Measurement and payment clauses as described in the 

above-mentioned SANS 1200 Specifications shall not apply 

to the work as set out in this Bill

EARTHWORKS

GENERAL SITE CLEARANCE ETC

Site clearance

1

Digging up and removing rubbish, debris, vegetation, 

hedges, shrubs and trees not exceeding 200mm girth, bush, 

etc m2 460

2

Stripping average 150mm thick layer of top soil and 

stockpiling on site m2 460

BULK EXCAVATION, FILLING, ETC

Open face excavation over sloping site

3

Open face excavation to form platforms and embankments 

and stockpiling on site m3 190

RCarried Forward
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R

Extra over bulk excavation in earth for excavation in

4 Soft rock m3 16

5 Hard rock m3 6

Risk of collapse of excavations

6

Keeping excavations free of all water other than 

subterranean water Item 1

Extra over all excavations for carting away

7

Extra over all excavations for carting away surplus material 

from excavations and/or stockpile on site to a dumping site 

to be located by the contractor m
3

220

FILLING

Earth filling obtained from the excavations including haulage 

approximately 800m from perimeter of excavations (not 

compacted)

8 In prescribed stock piles on site m3 60

Earth filling (G7 material) obtained and supplied by the 

contractor from commercial sources or borrow pits including 

haulage of 10km from perimeter of site , and compacted to 

93% Modified AASHTO density

9 Sub-base to from platforms and embankments m3 220

WEED KILLERS, INSECTICIDES, ETC

Weedkiller in accordance with SABS 1165

10 Under floors m2
8

11 To bottoms and sides of trenches m
2

20

STORMWATER DRAINAGE

(HAYLETT FORMULA WORK GROUP No. 146)

Mass concrete with a coarse aggregate of 19mm and a 

minimum compressive strength of 20MPa at 28 days

R

Brought Forward

Carried Forward
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R

12

V-shaped channel size 600mm wide x 300mm thick with 

rounded salient edges and finished on exposed surfaces with 

2:1 cement mortar, laid to falls in panels not exceeding 2m 

long with 12mm polystyrene movement joints with exposed 

edges raked out for a depth of 25mm and filled with 

bituminous compound including all necessary excavation 

and formwork m 70

13 Extra over for fair stopped end No 2

14 Extra over for T-intersection No 2

SOIL DRAINAGE

uPVC Class 6 pipes as drain pipes with couplings

15 110mm Pipes m 15

WATER SUPPLY

Excavation in earth not exceeding 2m deep

16 Trenches m3 2

Extra over all excavations for carting away

17

Surplus material from excavations and/or stock piles on site 

to a dumping site to be located by the Contractor m3 2

18

Sides of trench and hole excavations not exceeding 1,5m 

deep m2 10

G7 filling obtained from excavations compacted to 95% Mod 

AASHTO density

19 Under floors, steps, pavings, etc m3 3

Water storage tanks shall carry a minimum 8 year 

manufacturer guarantee, which certificate shall be handed 

over to the Client upon practical completion 

R

Brought Forward

Carried Forward
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20

PVC Rainwater harvesting 5000 litre water tank, complete 

with vermin proof lid, inlets, outlets, etc. and anchored 

down with and including 4mm diameter galvanised mild 

steel wire loop double and fixed to top of tank with 15mm 

diameter rubber hose as sleeve, and anchored to top of 

concrete plinth with and including 4No. Y10 high tensile 

steel reinforcement rods cast into concrete plinth No 1

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED 

SURFACES

25MPa/19mm Unreinforced concrete cast against excavated 

surfaces

21 Strip footings m3 1

REINFORCED CONCRETE CAST AGAINST EXCAVATED 

SURFACES

25MPa/19mm concrete

22 Surface beds on waterproofing m3 2

TEST BLOCKS

23

Making and testing 150 x 150 x 150mm concrete strenght 

test cube (Provisional) No 5

Fabric Reinforcement

24

Making and testing 150 x 150 x 150mm concrete strenght 

test cube (Provisional) No 8

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

25 Aprons, slabs, etc to falls m2 8

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 250 micron "Consol Plastics Gunplas USB 

Green" waterproof sheeting sealed at laps with "Gunplas 

Pressure Sensitive Tape"

R

Brought Forward

Carried Forward
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26 Under surface beds m2 8

(CPAP formula work group no. 116)

Brickwork of NFP bricks in class II mortar 

27 One brick walls m2 10

2.5mm Brickwork reinforcement 

28 150mm Wide reinforcement built in horizontally m 880

COROBRICK  firelight satin face bricks pointed with recessed 

horizontal and vertical joints

29 Extra over brickwork for face brickwork m2 7

Brick-on-edge header course copings, sills, etc of 

"COROBRICK" firelight satin face bricks, pointed with 

recessed joints on all exposed faces

30 Coping on top of one brick wall m 12

31 Disinfecting water pipe and tank system Item 1

HDPE polyethelene Class 12 piping with 'Plasson' or other 

approved fittings

32 32mm pipe and excavations not exceeding 1m deep m 20

SUNDRIES

33

50mm Diameter irrigation connection point including 

manhole box and cover No 2

Water storage tanks shall carry a minimum 8 year 

manufacturer guarantee, which certificate shall be handed 

over to the Client upon practical completion 

34

PVC Rainwater harvesting 5000 litre water tank, complete 

with vermin proof lid, inlets, outlets, etc. and anchored 

down with and including 4mm diameter galvanised mild 

steel wire loop double and fixed to top of tank with 15mm 

diameter rubber hose as sleeve, and anchored to top of 

concrete plinth with and including 4No. Y10 high tensile 

steel reinforcement rods cast into concrete plinth No 1

R

Brought Forward

Carried Forward
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TESTING

35

Provide all necessary apparatus, water, etc. for and test the 

whole of Soil Drainage and Water supply systems to the 

satisfaction of the Principal Agent and Local Authority, 

rectify all defective work free of charge and leave in perfect 

order Item 1

PERIMETER FENCING

Clearing fence line

36

Digging up and removing ribbish, debris,vegetation, hedges, 

shrubs and trees not exceeding 200mm girth, bush, etc. m2 160

High Security metal fencing

Galvanised security fence with bitumen dipped steel 

standards and bitumen-aluminium painted (two coats) steel 

pipe posts, stays, gates, etc including galvanised steel bolts, 

straining eye bolts, etc, site clearance and preparation of 

ground

Barbed wire fencing, gates, etc including two coats 

aluminium paint on metal stays, framing, etc 

37

Fencing formed of I section standards 1500mm long at 

maximum 60m centres driven into ground and with 

droppers 1500m long at maximum 30m centres and 0.6mm 

strands of galvanised barbed wire tied to standards, posts 

and eye bolts m 188

38 Gate 1000 x 1500m high filled in with galvanised barbed wire No 1

39

Double vehicular gate and frame 6 000 x 1 500mm high 

overall, the outer frame of 45 x 45 x 3mm hollow section 

bolted to wall with and including eight 70mm M80 

expansion bolts and the gate 900 x 1 500mm high of 40 x 60 

x 2mm hollow section frame with two 40 x 6mm flat section 

horizontal rails filled in with 20mm diameter vertical rails at 

110mm centres fitted with one and a half pairs of suitable 

pin hinges welded to hollow section steel frame, complete 

with and including 150mm barrel bolt and padlock No 1

R

Brought Forward

Carried Forward
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PLAY GROUND, JUNGLE GYM

40

Allow the Provisional Amount of R80 000.00 (Eighty 

Thousand Rands only) for the complete installations of 

Jungle gym as per the attached DoE specifications. Play 

ground equipment and sandpit area item 1 80,000.00R     

41 Profit and attendance item

R

SECTION NO. 3

BILL NO. 2: EXTERNAL WALKWAYS

GENERAL SITE WORKS, ETC (PROVISIONAL)

EARTHWORKS

PREAMBLES

For preambles see "Construction Specifications - General 

Specification (PW371-A)" and "Construction Specifications - 

Particular Specification (PW371-B)"

SUPPLEMENTARY PREAMBLES

Classification of excavated material

“Hard rock” shall mean granite, quartzitic sandstone or other 

rock of similar hardness, the removal of which requires 

drilling, wedging and splitting or the use of explosives

“Soft rock” shall mean hard material, the removal of which 

warrants the use of pneumatic tools and includes hard shale, 

ferricite, compact ouklip and material of similar hardness

“Earth” shall mean all ground other than that classified as 

“hard rock” or “soft rock” and shall include made-up ground 

and any loose stones or pieces of concrete not exceeding 

0,03m3 in volume

Carried to Summary of Section no. 3

Brought Forward

Page 90



MHLUNGWANE PRIMARY SCHOOL

EARLY CHILDHOOD DEVELOPMENT

EMIS: 500210419

UMZINYATHI DISTRICT

SITE CLEARANCE

1

Digging up and removing rubbish, debris, vegetation, 

hedges, shrubs, bush, etc and trees not exceeding 200mm 

girth m2 34

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

2 Reduced levels under floors m3 16

3 Trenches m3 23

Extra over bulk excavation in earth for excavation in

4 Soft rock m3 4

5 Hard rock m3 4

Extra over all excavations for carting away

6

Surplus material from excavations and/or stock piles on site 

to a dumping site to be located by the contractor m3 6

Risk of collapse of excavations

7

Sides of trench and hole excavations not exceeding 1,5m 

deep m2 86

Keep excavations free from water item 1

FILLING ETC

G7 filling obtained from excavations compacted to 95% Mod 

AASHTO density

9 Backfilling to trenches, holes, etc m3 16

SOIL POISONING

Soil insectiside

10

Under floors etc including forming and poisoning shallow 

furrows against foundation walls etc, filling in furrows and 

ramming m2 40

11 To bottoms and sides of trenches m2 215

RCarried Forward
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R

TESTS

Prescribed tests to determine degree of compaction or other 

properties of ground or filling

12 Modified AASHTO Density test No 5

CONCRETE

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED 

SURFACES

13 Strip footings m3 7

REINFORCED CONCRETE

25MPa/20mm concrete

14 100mm Surface beds on waterproofing m3 9

Fabric reinforcement

15

Type 193 fabric reinforcement in concrete surface beds, 

slabs, etc m2 144

DAMPPROOFING OF FOUNDATIONS, WALLS AND FLOORS

One layer of 250 micron "Consol Plastics Gunplas USB 

Green" waterproof sheeting sealed at laps with "Gunplas 

Pressure Sensitive Tape"

16 Under surface beds m2 236

Brickwork of NFX bricks (14 MPa nominal compressive 

strength) in class I mortar

17 One brick walls m2 20

2.5mm Brickwork reinforcement

18 150mm Wide reinforcement built in horizontally m 50

 COROBRICK  Rainbow Light face bricks pointed with 

recessed horizontal and vertical joints 

R
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19 Extra over brickwork for face brickwork m2 9

Brick-on-edge header course copings, sills, etc of 

"COROBRICK" Rainbow Light face bricks, pointed with 

recessed joints on all exposed faces

20

Brick-on-edge header course lintel pointed on face and 

230mm soffit m 25

METALWORK

Welded frames to concrete walkways

21

75 x 75 x 3mm Hollow section U shaped frame mitred and 

welded 5 500mm girth with base plates 150 x 150 x 3mm 

thick on both ends with 10mm holes for bolts (elsewhere 

measured)  No 32

22 25 x 25 x 3mm Angle purlin bolted to frame  m 42

23 8mm Expansion bolt and nuts No 20

24 10mm Expansion anchor with loose bolt No 20

PROFILED METAL SHEETING AND ACCESSORIES

0,5mm Gavanized IBR profile steel sheeting or similar 

approved complete

25 Roof covering with pitch not exceeding 5 degrees m2 42

ON METAL

Spot priming defects in pre primed surfaces with zinc 

chromate primer and applying one undercoat and two coat 

high gloss enamel paint on steel

26 On rails, bars, pipes, etc not exceeding 300 mm girth m 84

R
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BILL NO. SECTION NO. 3 SUMMARY PAGE NO. AMOUNT

1 External Works 91 - 90 R

2 External Walkways 90 - 93 R

RCarried to Final Summary
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SECTION NO. 4

NOTE:

The complete installation must comply SANS 0142 

specifications and the Quality specification in this 

document. Therefore Tenders are advised to study the 

specification and drawings before the Bill is to be price.

BULK SUPPLY & RETICULATION

CABLES, CONDUCTORS & SLEEVES

Supply and install PVC insulated amoured copper cables

1 6mm2 3 x core PVC insulated copper cable m 150

2 4mm2 3 core PVC insulated copper cable m 50

Glands, Shrouds & Cable Terminations

3 6mm2 3 x core PVC insulated copper cable No. 4

4 4mm2 3 core PVC insulated copper cable No. 2

Cable Markers & Warning Tapes

5 Cable markers for cable routes indication No. 4

6 Cable warning tape m 150

Supply & Install PVC Sleeves

7 50 diameter m 100

8 32 diameter m 100

Trenching and Excavations (300mm wide & 600mm deep)

9 Pickable soil m
3

150

10 Bedding m
3

100

11 Backfilling m3
150

12 Install 600 x 600 x 600mm manhole No. 2

Distribution Boards or Kiosks

13 Main Kiosk No. 1

R

ELECTRICAL INSTALLATIONS 

BILL NO. 1: BULK SUPPLY AND RETICULATION
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SECTION NO. 4

NOTE:

The complete installation must comply SANS 0142 

specifications and the Quality specification in this 

document. Therefore Tenders are advised to study the 

specification and drawings before the Bill is to be price.

Conduits, Wall boxes & Draw wires

Supply and install conduits including short lenghts jointing, 

sweeping bends, buses, locknuts, roundboxes, etc.

1 20mm diameter galvanised steel conduit m 200

2 25mm diameter galvanised steel conduit m 100

3 20mm copex conduit m 20

Supply and install steel galvanised wall boxes

4 100 x 50 x 50mm deep No. 2

5 100 x 100 x 50mm deep No. 8

6 100 x 100mm blank cover plates No. 2

7 100 x 50mm blank cover plates No. 0

8 4 way galvanised steel round boxes No. 16

Supply and install steel galvanised draw wires drawn into 

conduits or sleeves

9 1,6mm diameter m 10

Electrical Cable Management & Trunking

Supply and install galvanised 'Unistrut' suspended from roof 

structures, and fixing not to exceed 4 meters including 

galvanised steel covers. (Including elbows, corners sections, 

T-sections & end caps)

10 P 9000 m 10

RCarried Forward

BILL NO. 2: GRADE R CLASSROOM BUILDING

ELECTRICAL INSTALLATIONS 

Page 96



MHLUNGWANE PRIMARY SCHOOL

EARLY CHILDHOOD DEVELOPMENT

EMIS: 500210419

UMZINYATHI DISTRICT

R

11 P 2000 m 10

12

Power Skirting - Cabstrut N8/P803, 3 Way with 2 cover 

plates and divider. m 10

Distribution Boards

Supply and install distribution board as per the Single line 

drawings, including wirings and switchgears.

13 DB - Main No. 1

Conductors

Supply and install 600/1000 PVC insulated stranded copper 

conductors drawn into conduits

14 2.5mm2
m 200

15 4mm2
m 350

Supply and install bare copper earth wire (BCEW) drawn into 

conduits

16 2.5mm2
m 185

Switch Socket Outlets

Supply, install and connect switch sockets in flush mounted 

wall boxes, complete with covers

17 16 Amp Single Socket Normal No. 4

18 16 Amp Single Dedicated Sockets (Red) No. Rate only

19 16 Amp Double Socket Normal No. 4

Supply, install and connect switch sockets on Power skirting, 

complete with covers

20 16 Amp Single Socket Normal No. 2

21 16 Amp Single Dedicated Socket (Red) No. 2

Supply, install and connect switch sockets on on 60mm steel 

round boxes (for light fittings), complete with covers

R
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22 5 Amp Single Unswitched Socket No. 6

Supply, install and connect Cluster Unit, complete with 

covers

23

Cluster Unit with 1x16A 3-pin Normal SSO, 1x16A 3-pin 

Dedicated SSO, 1xRJ11 and 1xRJ45) No. 0

Switches

Supply, install and connect light switches in flush mounted 

wall boxes, complete with covers

24 16 Amp Single Lever, 1-way No. 2

25 16 Amp Motion Sensors No. 0

26 Day light switch / Photocell No. 1

Isolators

Supply, install and connect light Isolators in flush mounted 

wall boxes, complete with covers

27 30 Amp Single phase No. 0

Luminaires

Supply, install and connectluminaires complete with lamps, 

fixing, brass screws, washers, etc.

28 Type A No. 7

29 Type BH No. 6

30 Type C No. 1

Earthing and Bonding

31

Earthing of all buildings to comply with the latest SANS 

10142, Code of Practice for The wiring of Premises  as 

amended. Bonding of all hot, cold and waste pipes complete 

with 12,5mm x 1mm thick solid or perforated copper tape 

including fixing, brass screws, nuts, washers etc. also include 

for the earth mat with earth spikes. item 1

32 Test and Issue Certificate No. 1
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Lightning Protection

Supply, install and test a complete class 2 lightning 

protection installation, including alu and cu conductors, test 

joints, steel conduits, earth electrodes, etc.

33 Down conductors m 20

34 Joints for electrical continuity and earth electrodes No. 6

35 Earth Electrodes No. 2

36 Test and Issue Certificate No. 1

R

Brought Forward

Carried to Summary of Section no. 4

Page 99



MHLUNGWANE PRIMARY SCHOOL

EARLY CHILDHOOD DEVELOPMENT

EMIS: 500210419

UMZINYATHI DISTRICT

SECTION NO. 4

NOTE:

The complete installation must comply SANS 0142 

specifications and the Quality specification in this 

document. Therefore Tenders are advised to study the 

specification and drawings before the Bill is to be price.

Conduits, Wall boxes & Draw wires

Supply and install conduits including short lenghts jointing, 

sweeping bends, buses, locknuts, roundboxes, etc.

1 20mm diameter galvanised steel conduit m 20

2 25mm diameter galvanised steel conduit m 0

3 20mm copex conduit m 5

Supply and install steel galvanised wall boxes

4 100 x 50 x 50mm deep No. 2

5 100 x 100 x 50mm deep No. 2

6 100 x 100mm blank cover plates No. 2

7 100 x 50mm blank cover plates No. 2

8 4 way galvanised steel round boxes No. 9

Supply and install steel galvanised draw wires drawn into 

conduits or sleeves

9 1,6mm diameter m 0

Electrical Cable Management & Trunking

Supply and install galvanised 'Unistrut' suspended from roof 

structures, and fixing not to exceed 4 meters including 

galvanised steel covers. (Including elbows, corners sections, 

T-sections & end caps)

10 P 9000 m 0

R

BILL NO. 3: GRADE R ABLUTIONS

ELECTRICAL INSTALLATIONS 
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11 P 2000 m 0

12

Power Skirting - Cabstrut N8/P803, 3 Way with 2 cover 

plates and divider. m 0

Distribution Boards

Supply and install distribution board as per the Single line 

drawings, including wirings and switchgears.

13 DB - Main No. 1

Conductors

Supply and install 600/1000 PVC insulated stranded copper 

conductors drawn into conduits

14 2.5mm2
m 100

15 4mm2
m 0

Supply and install bare copper earth wire (BCEW) drawn into 

conduits

16 2.5mm2
m 50

Switch Socket Outlets

Supply, install and connect switch sockets in flush mounted 

wall boxes, complete with covers

17 16 Amp Single Socket Normal No. 0

18 16 Amp Single Dedicated Sockets (Red) No. Rate only

19 16 Amp Double Socket Normal No. 0

Supply, install and connect switch sockets on Power skirting, 

complete with covers

20 16 Amp Single Socket Normal No. 0

21 16 Amp Single Dedicated Socket (Red) No. 0

Supply, install and connect switch sockets on on 60mm steel 

round boxes (for light fittings), complete with covers

R
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22 5 Amp Single Unswitched Socket No. 9

Supply, install and connect Cluster Unit, complete with 

covers

23

Cluster Unit with 1x16A 3-pin Normal SSO, 1x16A 3-pin 

Dedicated SSO, 1xRJ11 and 1xRJ45) No. 0

Switches

Supply, install and connect light switches in flush mounted 

wall boxes, complete with covers

24 16 Amp Single Lever, 1-way No. 0

25 16 Amp Motion Sensors No. 2

26 Day light switch / Photocell No. 1

Isolators

Supply, install and connect light Isolators in flush mounted 

wall boxes, complete with covers

27 30 Amp Single phase No. 0

Luminaires

Supply, install and connectluminaires complete with lamps, 

fixing, brass screws, washers, etc.

28 Type A No. 0

29 Type BH No. 9

30 Type C No. 0

Earthing and Bonding

31

Earthing of all buildings to comply with the latest SANS 

10142, Code of Practice for The wiring of Premises  as 

amended. Bonding of all hot, cold and waste pipes complete 

with 12,5mm x 1mm thick solid or perforated copper tape 

including fixing, brass screws, nuts, washers etc. also include 

for the earth mat with earth spikes. item 1

32 Test and Issue Certificate No. 1

R
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Lightning Protection

Supply, install and test a complete class 2 lightning 

protection installation, including alu and cu conductors, test 

joints, steel conduits, earth electrodes, etc.

33 Down conductors m 20

34 Joints for electrical continuity and earth electrodes No. 6

35 Earth Electrodes No. 2

36 Test and Issue Certificate No. 1

RCarried to Summary of Section no. 4
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SECTION NO. 4

NOTE:

The complete installation must comply SANS 0142 

specifications and the Quality specification in this 

document. Therefore Tenders are advised to study the 

specification and drawings before the Bill is to be price.

Provision for Upgrade of Incoming Power

1

Allow an amount of Fifty Thousand Rands Only (R50 000.00), 

for upgrading of incoming power item 1 50,000.00R     

2 Profit and Attendance item

R

BILL NO. 4: PROVISION AMOUNT

ELECTRICAL INSTALLATIONS 
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BILL NO. SECTION NO. 4 SUMMARY PAGE NO. AMOUNT

1 Bill No. 1 - Bulk Supply & Reticulation 95 - 95 R

2 Bill No. 2 - Grade R Classroom Building 96 - 99 R

3 Bill No. 3 - Grade R Ablution Building 100 - 103 R

4 Bill No. 4 - Provision Amount 104 - 104 R
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SECTION NO. 5

BILL NO.1

PROVISIONAL SUMS

General

Work for which budgetary allowances are provided will be 

measured and valued in accordance with the relevant JBCC 

building agreement Edition 6.1 March 2014 Principal 

building contract and deducted in whole or in part if not 

required without any compensation for loss of profit on the 

said allowances

Prime cost amounts and provisional sums are net.  Prime 

cost amounts shall include for delivery to site of all articles 

concerned  Provisional sums are for material and equipment 

supplied and installed complete by firms of specialists

Profit

Where stated, the contractor may allow for profit if required

General attendance on nominated/selected subcontractors

The item "attendance" which follows each provisional sum 

for nominated/selected subcontractors' work, shall be 

deemed to cover all the contractor's costs incurred in 

providing free of charge to the nominated/selected 

subcontractors the contractor's duties as described in clause 

12.2 of the JBCC N/S Subcontract Agreement

Special attendance on nominated/selected subcontractors

Where "special attendance" such as unloading, storing, 

placing in position, providing special power supplies, specific 

hoisting, cranage and scaffolding requirements, provision of 

temporary casing and/or other specific protection of the 

works, special security and clearing away rubbish is required, 

a separate item describing the specific requirements in 

detail is to be provided for the pricing of such requirements
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Builder's work

Builder's work in connection with specialist services is given 

elsewhere in these bills of quantities

NOMINATED SUB-CONTRACTS  The following Provisional 

Amounts are for work to be executed by the 

Representative/Agent under a Nominated Sub-Contract  

CASH DISCOUNT  No cash discount. All provisional sums are 

"NET".  ATTENDANCE  Without in any way limiting the 

meaning and interpretation, "general attendance" on sub-

contractors shall include free of charge to the sub-contractor 

the following services for the purpose of the relative sub-

contract works:  1) access to the site and to the places where 

the work is to be carried out, including the use of any 

temporary personnel hoists erected by the Contractor for his 

own use;  2) the provision of water and lighting and single 

and/or three phase electric power to a position within 

50mm metres of the place where work is to be carried out, 

but excluding water, fuel and power for commissioning of 

the installation for which the Contractor shall be 

responsible;  3) the provision of an area for office 

accommodation, tempory workshops and for the storage of 

plant and materials;  4) the use of erected scaffolding 

belonging to the Contractor, in common with others having 

the like right whilst it so remains erected upon the site;  5) 

the use of classrooms, latrine, health and welfare facilities, 

and the like, where provided;  6) the use of the site 

telephone (if provided) subject to the payment by the sub-

contractor for all his outgoing calls;  7) tempory casing 

and/or other protection of the work;  8) site security 

measures;  9) hoisting of the sub-contractor's material in 

loads not exceeding 500 kg;  10) making good in all trades 

and final cleaning down on completion.
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COMMUNITY LIAISON OFFICER

1

Provide the amount of R 80 000.00 (Eighty Thousand Rands) 

nett for Community Liason Officer's Salary to be omitted in 

part or whole as instructed by Principal Agent (R10 000 per 

month) Months 8 80,000.00R     

Add for Attendance  on above item %IT

DRINKING FOUNTAINS

2

Allow the amount of R 20 000.00( Twenty Thousand rand) 

for installations of Five drinking fountains Item 1 20,000.00R     

Add for Attendance  on above item %IT

DEMOLISH AND DECOMMISSION

3

Allow the amount of R 20 000.00( Twenty Thousand rand) 

for demolishing and decommissioning of existing Temporary 

Grade R classroom block Item 1 20,000.00R     

Add for Profit on above item %IT

RCarried to Summary of Section no. 5
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BILL NO. SECTION NO. 5 SUMMARY PAGE NO. AMOUNT

1 Community Liaison Officer 108 - 108 R

2 Drinking Fountains 108 - 108 R

3 Demolish and Decommission 108 - 108 R
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FINAL SUMMARY PAGE NO.

1 Section No.1 - Preliminaries 29 R

2 Section No.2 - Buildings 61 R

3 Section No.3 - General Site Works 69 R

4 Section No.4 - Electrical Installations 105 R

5 Section No.5 - Provisional Sums 109 R

Subtotal R

CONTINGENCIES

Allow 10% Contingency Amount for the unforeseen and the 

sum provided is under the sole control of the client and 

upon approval by the Client Representative and deducted in 

whole or in part. %IT 10% R

Sub Total R

VAT at rate of 15% %IT 15% R

TOTAL CARRIED TO FORM OF TENDER R
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