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Fisokuhle Primary School

SECTION NO. 1
PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words
"Bid" or "Bidder"

The JBCC Preliminaries Code 2101, July 2005 edition 4.1 code 2101. for use
with the JBCC Principal Building Agreement Edition 4 Code 2101, March
2005 is taken to be incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and meaning of each clause.
These clauses are referred to by number and heading only. Where standard
clauses or options are not applicable to the contract such modifications or
corrections as are necessary are given under each relevant clause. Where
an item is not relevant to this specific contract such item is marked. "N/A"
signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the
adjustment of preliminaries then each item priced is to be allocated to one or
more of the three categories Fixed, Value Related or Time Related by
insertion of "F", "V" or "T" and the respective amounts in the "Rate" column
with the total extended to the "Amount" column.

Items not priced in these Preliminaries shall be deemed to be included
elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
DEFINITIONS
A1 DEFINITIONS AND INTERPRETATION Clause 1.0

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in
terms of the Form of Offer and Acceptance, comes into effect

Clause 1.1 Definition of "Construction Period" is amended by replacing it with
the following:

"CONSTRUCTION PERIOD" means The period commencing on the
intended date as stated in the contract data

that possession of the site shall be given to the contractor and ending on the
date of practical

completion

Clause 1.1 Definition of "Interest" is amended by replacing it with the
following:

"INTEREST" means the interest rates applicable on this contract, whether
specifically indicated in the relevant clauses or not, will be in terms of the
legislation of the Republic of South Africa, and in particular:
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(a) In respect of interest owed by the employer, the interest rate as
determined by the Minister of Justice and Constitutional Development, from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act,
1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as
determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999),

will apply.
Clause 1.6.4 is amended by replacing it with the following: No clause
OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND PERFORMANCE Clause 2.0

A3 DOCUMENTS Clause 3.0

Clause 3.7 is amended by the addition of the following: The contractor shall
supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which
the employer, principal agent and agents shall have access at all times

A4 DESIGN RESPONSIBILITY Clause 4.0
A5 EMPLOYER'S AGENTS Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 and 34.4
A6 SITE REPRESENTATIVE Clause 6.0

A7 COMPLIANCE WITH REGULATIONS Clause 7.0

Note: The provisions herein include inter alia, compliance with all the
requirements set out in the Construction Regulations, 2014 issued under the
Occupational Health and Safety Act, 1993 (Act No 85 of 1993), and in
particular with Regulation 7 requiring the compilation of a health and safety
plan, as well as Regulation 8.5(6) requiring the appointment of a construction
supervisor See also clause C5 of Section C - Specific Preliminaries

A8 WORKS RISK Clause 8.0
A9 INDEMNITIES Clause 9.0
A10 WORKS INSURANCES Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works (a) Without in any way limiting the contractor's
obligations in terms of the contract, the contractor shall bear the full risk of
damage to and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and
security of the works as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or
dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works
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(c) The employer shall carry the risk of damage to or destruction of the works
and material paid for by the employer that is the result of the excepted risks
as setoutin 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor
shall, if requested to do so, reinstate any damage or destroyed portions of
the works and the costs of such reinstatement shall be measured and valued
in terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to Properties (a) The contractor
shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
arising out of or in the course of or caused by the execution of the works
unless due to any act or neglect of any person for whose actions the
employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer
against any liability, loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person, arising out of or in the course of or by
reason of the execution of the works unless due to any act or neglect of any
person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the
principal agent, cause the same to be made good in a perfect and
workmanlike manner at his own cost and in default thereof the employer shall
be entitled to cause it to be made good and to recover the cost thereof from
the contractor or to deduct the same from amounts due to the contractor

(d) The contractor shall be responsible for the protection and safety of such
portions of the premises placed under his control by the employer for the
purpose of executing the works until the issue of the certificate of practical
completion

(e) Where the execution of the works involves the risk of removal of or
interference with support to adjoining properties including land or structures
or any structures to be altered or added to, the contractor shall and will
remain adequately insured or insured against the death of or injury to
persons or damage to such property consequent on such removal or
interference with the support until such portion of the works has been
completed

(f) The contractor shall at all times proceed immediately at his own cost to
remove or dispose of any debris and to rebuild, restore, replace and/or repair
such property and to execute the works

10.7 High risk insurance In the event of the project being executed in a
geological area classified as a "High Risk Area", that is an area which is
subject to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the
following will apply:
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10.7.1 Damage to the works The contractor shall, from the commencement
date of the works until the date of the certificate of practical completion bear
the full risk of and hereby indemnifies and holds harmless the employer
against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall
take such precautions and security measures and other steps for the
protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall
proceed immediately to remove and/or dispose of any debris arising from
damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works, at the contractor’'s own costs

10.7.2 Injury to persons or loss of or damage to property The contractor shall
be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement
as mentioned above

The contractor shall be liable for and hereby indemnifies the employer
against any and all liability, loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or personal property or property
contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused
by a catastrophic ground movement, as mentioned above, which occurred
during the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate
insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2.
Without limiting the contractor's obligations in terms of the contract, the
contractor shall, within twenty-one (21) calendar days of the commencement
date but before commencement of the works, submit to the employer proof of
such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or
damages of whatever nature suffered or incurred consequent upon the
contractor's default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3.
Such losses or damages may be recovered from the contractor or by
deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the employer and
the contractor and for this purpose all these contracts shall be considered
one indivisible whole

A11 LIABILITY INSURANCES Clause 11.0
A12 EFFECTING INSURANCES Clause 12.0
A13.0 No clause

A14 SECURITY Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the following:
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14.1 In respect of contracts with a contract sum up to R1 million, the security
to be submitted by the contractor to the employer will be as a payment
reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the payment reduction security or
portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the
contractor shall have the right to select the security to be provided in terms of
14.3, 14.4, 14.5, 14.6, or 14.7 as stated in the schedule. Such security shall
be provided to the employer within twenty-one (21) calendar days from
commencement date. Should the contractor fail to select the security to be
provided or should the contractor fail to provide the employer with the
selected security within twenty-one (21) calendar days from commencement
date, the security in terms of 14.7 shall be deemed to have been selected.

14.3 Where security as a cash deposit of ten per cent (10%) of the contract
sum (excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in
value to ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall reduce the cash deposit to an
amount equal to three per cent (3%) of the contract value (excluding VAT),
and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of
the works the employer shall reduce the cash deposit to an amount equal to
one per cent (1%) of the contract value (excluding VAT) and refund the
balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate,
the employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the
cash deposit in terms of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the cash deposit security or
portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the
contractor shall be entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent
(10%) of the contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable
construction guarantee equal in value to ten per cent (10%) of the contract
sum (excluding VAT) within twenty-one (21) calendar days from
commencement date
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14.4.2 The variable construction guarantee shall reduce and expire in terms
of the Variable Construction Guarantee form included in the invitation to
tender

14.4.3 The employer shall return the variable construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall issue a written demand in terms of the
variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%)
of the contract sum (excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment certificate (excluding VAT) has
been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the
employer equal in value to five per cent (5%) of the contract sum (excluding
VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of
issue and shall expire on the date of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the
contractor within fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate
shall be in terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer shall be entitled to issue a written demand in
terms of the fixed construction guarantee or may recover from the payment
reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract
sum (excluding VAT) and a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in
value to five per cent (5%) of the contract sum (excluding VAT) within twenty-
one (21) calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical
completion of the works the employer shall refund the cash deposit in total to
the contractor

14.6.3 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in
terms of 33.0, the employer may issue a written notice in terms of 33.4 or
may recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the
value certified in the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate
shall be mutatis mutandi in terms of 31.8(B)
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14.7.2 The employer shall be entitled to recover expense and loss from the
payment reduction in terms of 33.0 provided that the employer complies with
the provisions of 33.4 in which event the employer's entitlement shall take
precedence over his obligations to refund the payment reduction or portions
thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed
or variable construction guarantee shall not prejudice the rights of the
employer or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2, the
employer, in his sole discretion and without notification to the contractor, is
entitled to change the contractor's selected form of security to that of a ten
per cent (10%) payment reduction of the value certified in the payment
certificate (excluding VAT), whereafter 14.7 shall be applicable

EXECUTION
A15 PREPARATION FOR AND EXECUTION OF THE WORKS Clause 15.0

Clause 15.1.1 is amended by replacing it with: No Clause

Clause 15.1 is amended by the addition of the following clause: 15.1.4 An
acceptable health and safety plan, required in terms of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar
days of commencement date

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the
contractor complying with the terms of 15.1.2 and 15.1.4

A16 ACCESS TO THE WORKS Clause 16.0

A17 CONTRACT INSTRUCTIONS Clause 17.0

A18 SETTING OUT OF THE WORKS Clause 18.0

A19 ASSIGNMENT Clause 19.0

A20 NOMINATED SUB-CONTRACTORS Clause 20.0

Clause 20.1.3 is amended by replacing it with the following: No Clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums

A21 SELECTED SUBCONTRACTORS Clause 21.0

Clause 21 is amended by replacing it with: No Clause
A22 EMPLOYER'S DIRECT CONTRACTORS Clause 22.0

A23 CONTRACTOR'S DOMESTIC SUBCONTRACTORS Clause 23.

COMPLETION
A24 PRACTICAL COMPLETION Clause 24.0

A25 WORK'S COMPLETION Clause 25.0
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A26 FINAL COMPLETION Clause 26.0

A27 LATENT DEFECTS LIABILITY PERIOD Clause 27.0

A28 SECTIONAL COMPLETION Clause 28.0

A29 REVISION OF DATE FOR PRACTICAL COMPLETION Clause 29.0
A30 PENALTY FOR NON-COMPLETION Clause 30.0

PAYMENT
A31 INTERIM PAYMENT TO THE CONTRACTOR Clause 31.0

Clause 31.8 is amended by replacing it with the following two alternative
clauses:

Alternative A 31.8(A) Where a security is selected in terms of 14.1; 14.5 or
14.6, the value of the works in terms of 31.4.1 and materials and goods in
terms of 31.4.2 shall be certified in full. The value certified shall be subject to
the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment
certificates issued up to the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding
the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but excluding the
final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of
the employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate

Alternative B

31.8(B) Where security is a payment reduction in terms of 14.7 the value of
the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall
be certified in full. The value certified shall be subject to the following
percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates
issued up to the date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment
certificates issued on the date of practical completion and up to but excluding
the date of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment
certificates issued on the date of final completion and up to but excluding the
final payment certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment
certificate in terms of 34.6 except where the amount certified is in favour of
the employer. In such an event the payment reduction shall remain at the
adjustment level applicable to the final payment certificate
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Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice
for the amount due

A32 ADJUSTMENT TO THE CONTRACT VALUE Clause 32.0
Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the
following at the end of the sentence: "due to no fault of the contractor”
A33 RECOVERY OF EXPENSE AND LOSS Clause 33.0

Clause 33.2 is amended by adding the following clauses:

33.2.9 the contractor's failure or neglect to commence with the works on the
dates prescribed in the contract

33.2.10 the contractor's failure or neglect to proceed with the works in terms
of the contract

33.2.11 the contractor's failure or neglect for any reason to complete the
works in accordance with the contract

33.2.12 the contractor's refusal or neglect to comply strictly with any of the
conditions of contract or any contract instructions and/or orders in writing
given in terms of the contract

33.2.13 the contractor's estate being sequestrated, liquidated or surrendered
in terms of the insolvency laws in force within the Republic of South Africa

A34 FINAL ACCOUNT AND FINAL PAYMENT Clause 34.0
Clause 34.13 is amended by replacing "seven (7) calendar days" with

"twenty-one (21) calendar days" and deleting the words "subject to the
employer giving the contractor a tax invoice for the amount due"

A35 PAYMENT TO OTHER PARTIES Clause 35.0

CANCELLATION

A36 CANCELLATION BY EMPLOYER - CONTRACTOR'S DEFAULT
Clause 36.0

Clause 36.3 is amended by removing the reference to "No clause" and
replacing the words "principal agent” with "employer"”

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The contractor
shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

A37 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE Clause 37.0
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Clause 37.0 is amended by the addition of the following clause: 37.5
Notwithstanding any clause to the contrary, on cancellation of this agreement
either by the employer or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with the works on a date
stated and withdraw himself from the site. The contractor shall not be entitled
to refuse to withdraw from the works on the grounds of any lien or right of
retention or on the grounds of any other right whatsoever

A38 CANCELLATION BY CONTRACTOR - EMPLOYER'S DEFAULT
Clause 38.0

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this
agreement either by the employer or the contractor; or for any reason
whatsoever, the contractor shall on written instruction, discontinue with the
works on a date stated and withdraw himself from the site. The contractor
shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever

A39 CESSATON - CANCELLATION OF THE WORKS Clause 39.0
A40 DISPUTE SETTLEMENT Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year" with "three (3) years"
Clause 40.6 is amended by removing the reference to: No clause Clause
40.7.1 is amended by replacing "(10)" with "(15)" and by the addition of the
following: Whether or not mediation resolves the dispute, the parties shall
bear their own cost concerning the mediation and equally share the costs of
the mediator and related costs

SUBSTITUTE PROVISIONS
A41 STATE CLAUSES Clause 41.0

The substitute definition of "Construction Period" shall not be applicable to
this contract. Substitute clause 31.9 shall be deemed to be replaced by the
following: "The employer shall pay the contractor the amount certified within
thirty (30) calendar days of the date for issue of the payment certificate.
Payment shall be subject to the contractor giving the employer a tax invoice
for the amount due."

CONTRACT VARIABLES
THE SCHEDULE
A42 PRE-TENDER INFORMATION

Information necessary for completion of those clauses contained in the
schedule which are necessary for tender purposes is given hereunder.

Ad42.1 CONTRACTING AND OTHER PARTIES
42.1.1 Employer : Department of Education Postal Address :

42.1.2 Implementation Agent: Development Bank of Southern Africa
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Fisokuhle Primary School

42.1.2 Principal Agent : Lakhanya Quantity Surveyors Postal address: 62
Underwood Road Hatton Estate Pinetown Durban 3626 Telephone: (031)
266 9586 Facsimile: E-mail: Postal Address :

42.1.3 Agent (1): Qakaza Africa Architects Postal address: 14 Fisher Street
Durban 4001 Telephone: (031) 337 1565 Facsimile: E-mail:

A42.2 CONTRACT DETAILS

42.2.1 Works Description: Additions and Alterations at Carrisbrooke Primary
School

42.2.2 Site Description: Harry Gwala District,

42.2.3. Work or Installation by direct contractors:
42.2..4. Specific options that are applicable to a State organ only Where so:

(1) Interest rate legislation: Refer to clause A1.0 of the Preliminaries:
Definiton of "Interest"

(2) Lateral support insurance to be effected by the contractor: No

(3) Payment will be made for materials and goods: Yes

(4) Dispute resolution by litigation: Yes

(5) Extended defects liability period applicable to the following elements: N/A
42.2.5 Possession of the site is intended to be given on: N/A

42.2.6 Period for the commencement of the works after the contractor takes
possession of the site: 14 Working days

42.2.7 Intended date of practical completion and the penalty per calendar day
for the works as a whole: Date: N/A Penalty: 1.75cents/R100.00

42.2.8 Intended dates of practical completion and the penalties per calendar
day for the works in sections: N/A

42.2.9 The law applicable to this agreement shall be that of: South Africa
A42.3 INSURANCES

42.3.1 Contract works insurance to be effected by: Contractor For the sum
of: To be determined by contractor (refer 10.1 under State clauses) With a
deductible of: To be determined by contractor

42.3.2 Supplementary insurance is required: Yes

42.3.3 Public liability insurance to be effected by: Contractor For the amount
of: R2 500 000.00 With a deductible of: To be determined by contractor

42.3.4 Support insurance to be effected by the Employer N/A
Ad42.4 DOCUMENTS

42 .4 1 Waiver of the contractor's lien or right of continuing possession is
required: YES

42.4.2 Construction document copies to be supplied to the contractor free of
charge: 3 (three)

42 .4 .3 Bills of quantities drawn up in accordance with: Sixth Edition (Revised)
of the Standard System of Measuring Building Work
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42.4.4 On acceptance of tender the balanced bills of quantities is to be
submitted within: 10 working days

42.4.5 JBCC Engineering General Conditions are to be included in the
contract documents: No

42.4.6 The contract value is to be adjusted using CPAP indices: No Where
CPAP is to be used the base month is: N/A Alternative indices: N/A

42.4.7 Details of changes made to the provisions of JBCC standard
documentation: Changes are included at the relevant clauses above

SECTION B: JBCC PRELIMINARIES
B1.0 DEFINITIONS AND INTERPRETATION
B1.1 Definitions and interpretation

B2.0 DOCUMENTS
B2.1 Checking of documents

B2.2 Provisional bills of quantities

B2.3 Auvailability of construction documentation
B2.4 Interests of agents

B2.5 Priced documents

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender" with
"Independent Development Trust Tender Form" (see Returnable Schedules)

B3.0 THE SITE
B3.1 Defined works area

B3.2 Geotechnical investigation
B3.3 Inspection of the site
Tenderers shall complete the Site Inspection Certificate included in the

tender documents (refer Returnable Schedules) and return the same with the
tender submission.

B3.4 Existing premises occupied

B3.5 Previous work - dimensional accuracy
B3.6 Previous work - defects

B3.7 Services - known

B3.8 Services - unknown

B3.9 Protection of trees

B3.10 Articles of value
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B3.11 Inspection of adjoining properties

B4.0

MANAGEMENT OF CONTRACT

B4.1
B4.2
B4.3
B4.4
B4.5
B5.0

Management of the works
Programme for the works
Progress meetings
Technical meetings
Labour and plant records

SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’

INSTRUCTIONS

B5.1
B5.2
B5.3
B5.4
B6.0

Samples of materials

Workmanship sample

Shop drawings

Compliance with manufacturer's instructions

TEMPORARY WORKS AND PLANT

B6.1
B6.2
B6.3
B6.4
B6.5
B6.6
B7.0

Deposits and fees

Enclosure of the works

Advertising

Plant, equipment, sheds and offices
Main notice board

Subcontractors' notice board

TEMPORARY SERVICES

B7.1
B7.2
B7.3
B7.4
B7.5
B8.0

Location

Water

Electricity
Telecommunication facilities
Ablution facilities

PRIME COST AMOUNTS

B8.1
B9.0

Responsibility for prime cost amounts

ATTENDANCE ON N/S SUBCONTRACTORS

B9.1

General attendance
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B9.2 Special attendance
B9.3 Commissioning - fuel, water and electricity

B10.0 FINANCIAL ASPECTS
B10.1 Statutory taxes, duties and levies

B10.2 Payment for preliminaries
B10.3 Adjustment of preliminaries
B10.4 Payment certificate cash flow

B11.0 GENERAL
B11.1 Protection of the works

B11.2 Protection / isolation of existing / sectionally occupied works
B11.3 Security of the works

B11.4 Notice before covering work

B11.5 Disturbance

B11.6 Environmental disturbance

B11.7 Works cleaning and clearing

B11.8 Vermin

B11.9 Overhand work

B11.10 Instruction manuals and guarantees
B11.11 As built information

B11.12 Tenant installations

B12.0 SCHEDULE OF VARIABLES
B12.1 Pre-tender information:

Information necessary for making choices and completion of those clauses
contained in the schedule which are necessary for tender purposes is given
hereunder. Where no information is given it shall mean that either no details
or specific requirements are available. Where any item is not relevant to this
specific contract, such item is marked N/A (signifying "Not Applicable").

12.1 PRE TENDER INFORMATION 12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional YES

12.1.2 Availability of construction documentation [2.3] Construction of
documentation is complete YES

12.1.3 Interest of agents [2.4] Details: N/A
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12.1.4 Defined works area [3.1] Details: The area of the works to be
occupied by the contractor, any restriction on the area and the limit of access
or exit will be pointed out to the contractor by the principal agent at the
compulsory site inspection meeting if applicable or on handing over of the
site.

12.1.5 Geotechnical investigation [3.2] Details: The report is annexed to this
document.

12.1.6 Existing premises occupied [3.4] Specific requirements: The
contractor, where executing repairs and renovations to existing classroom
blocks that are in use and occupied, shall be limited to executing works in
three classrooms at any given time. These classrooms shall be completed to
the stage of first delivery before further commencing execution of works on
other existing classrooms. The contractor shall make provision in his
program for relocating the occupants of the building to completed sections
before commencement with work on subsequent sections. The contractor
shall in liasion with the occupants and as directed by the principal agent,
move, temporarily store, protect, clean and later place all loose furniture and
fittings, equipment, etc in their original position as necessary for the
execution of the works. The contractor shall provide, maintain and remove on
completion a temporary container for the proper storage of furniture, etc of at
least three classrooms during the execution of the works.

12.1.7 Previous work - dimensional accuracy [3.5] Details: N/A
12.1.8 Previous work - defects [3.6} Details: N/A

12.19. Services - known [3.7] Details: Existing known services on the site are
shown on drawings or will be pointed out on the site by the principal agent.

12.1.10 Protection of trees [3.9] Specific requirements:
12.1.11 Inspection of adjoining properties [3.11] Specific requirements:
12.1.12 Enclosure of the works [6.2} Specific requirements:

12.1.13 Offices [6.4.3] Specific requirements: The office accommodation for
meetings held on site shall be insulated and ventilated, provided with electric
lighting and fitted with suitable table, chairs, etc to accommodate at least
twelve people.

12.1.14 Main notice board [6.5] Specific requirements: The contractor shall
provide, erect where directed, maintain and remove on completion of the
works a notice board size 3 x 3m as type Drawing GEN 063, constructed of
suitable boarding with flat smooth surface and with edging bead 19mm thick
round outer edges and projecting 12mm from face of boarding and rounded
on front edge. The board shall be securely fixed to hoarding, where hoarding
is provided, or fixed to and including a suitable supporting structure of timber
or tubular posts and braces. The board is to be painted ivory white and the
bead and 12mm wide dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All wording shall be inscribed in
dark green painted sans serif lettering.

12.1.15 Subcontractors' notice board [6.6] Specific requirements: NO

12.1.16 Water [7.2} Option A (by contractor) YES Option B (by employer -
free of charge) NO Option C (by employer - metered) NO
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12.1.17 Electricity [7.3] Option A (by contractor) YES Option B (by
employer - free of charge) NO Option C (by employer - metered) NO

12.1.18 Telecommunications [7.4] Telephone YES Facsimile

12.1.19 Ablution facilities [7.5} Option A (by contractor) YES Option B (by
employer) NO

12.1.20 Protection of existing/sectionally occupied works [11.2] Protection is
required YES

12.1.21 Special attendance [9.2] Subcontractor (1) details: N/A
Subcontractor (2) details: N/A Subcontractor (3) details: N/A Subcontractor
(4) details: N/A

12.1.22 Protection of works [11.1] Specific requirements:

12.1.23 Disturbance [11.5] Specific requirements: The contractor shall keep
the site, structures, etc well watered during operations to prevent dust and
shall provide and erect and remove on completion of the works all necessary
temporary dust screens all to the satisfaction of the principal agent. Noise
and dust due to repairs and renovations to existing classrooms, etc shall be
contained within the areas executed at any one time and workers shall not
disturb occupants of adjoining classrooms, etc.

12.1.24 Environmental disturbance [11.6] Specific requirements:

C1 CONTRACT DRAWINGS The drawings issued with the tender
documents do not comprise the complete set but serve as a guide only for
tendering purposes and for indicating the scope of the work to enable the
tenderer to acquaint himself with the nature and extent of the works and the
manner in which they are to be executed Should any part of the drawings not
be clearly intelligible to the tenderer he shall, before submitting his tender,
obtain clarification in writing from the principal agent

C2 GENERAL PREAMBLES The document "Specification of Materials and
Methods to be used (PW371)" is obtainable on request from the head office
and all regional offices of the Department, and shall be read in conjunction

with the bills of quantities and be referred to for the full descriptions of work to
be done and materials to be used

C3 TRADE NAMES Wherever a trade name for any product has been
described in the bills of quantities, the tenderer's attention is drawn to the fact
that any other product of equal quality may be used subject to the written
approval of the principal agent being obtained prior to the closing date for
submission of tenders If prior written approval for an alternative product is
not obtained, the product described shall be deemed to have been tendered
for
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C4 IMPORTED MATERIALS AND EQUIPMENT Where imported items are
listed in the tender documents, the tenderer shall provide all the information
called for, failing which the price of any such item, materials or equipment
shall be excluded from currency fluctuations. (refer to Schedule of Imported
Materials and Equipment (DPW23EC) to be completed by tenderer)
Notwithstanding any provisions elsewhere regarding the adjustment of
contract prices, the price of any item, material or equipment listed in terms of
this clause shall be excluded from the Contract Price Adjustment Provisions
(if applicable)

C5 HIV/AIDS AWARENESS It is required of the contractor to thoroughly
study the HIV/AIDS Specification (PW 1544) of the Department that must be
read together with and is deemed to be incorporated under this Section of the
Bills of Quantities. Provision for pricing of HIV/AIDS awareness is made
under items C5.1 to C5.5 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are deemed to be priced
hereunder, as the said items represent the only method of measurement and
no additional items or extras to the contract in this regard shall be entertained
The contractor must take note that compliance with the HIV/AIDS
Specification is compulsory. In the event of partial or total non-compliance,
the principal agent, notwithstanding the provisions of Clause A 31 of "Section
1: Preliminaries (Section A)" or any other clause to the contrary, reserves the
right to delay issuing any progress payment certificate until the contractor
provides satisfactory proof of compliance. The contractor shall not be entitled
to any compensation of whatsoever nature, including interest, due to such
delay of payment

C5.1 AWARENESS CHAMPION Selection, appointment, briefing and
making available of an Awareness Champion including provision of all
relevant services, all in accordance with the HIV/AIDS Specification

C5.2 AWARENESS WORKSHOPS Selection and appointment of a
competent Service Provider approved by the principal agent, provision of a
Service Provider Workshop Plan and a suitable venue, conducting of
awareness workshops by means of traditional and/or modern multi-media
techniques, including follow-up courses, making available all tuition material
and performing assessment procedures, all in accordance with the HIV/AIDS
Specification

C5.3 POSTERS, BOOKLETS, VIDEOQOS, ETC. Provision, displaying,
maintaining and replacing when necessary of four plastic laminated posters,
booklets and educational videos, etc. for the duration of the construction
period, all in accordance with the HIV/AIDS Specification

C5.4 ACCESS TO CONDOMS Provision and maintenance of condom
dispensers fixed in position, including male and female condoms,
replenishing male and female condoms on a daily basis as required for the
duration of the construction period, all in accordance with the HIV/AIDS
Specification
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C5.5 MONITORING Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including making available all
reports, thoroughly completed and reflecting the correct information, for the
duration of the construction period and close out, all in accordance with the
HIV/AIDS Specification

SECTION C: SPECIFIC PRELIMINARIES
Section C contains specific preliminary items which apply to this

contract except where N/A (Not Applicable) appears against an item
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Unit | Quantity Rate Amount
SECTION NO. 2
ECD CLASSROOM
BILL NO. 1
FOUNDATIONS
The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).
The nature of the ground is assumed to be loose sandy
material, therefore earth, but possibly interspersed with
hard rock or soft rock.
Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site.
Carting away of excavated material:
Nature of ground:
SITE CLEARANCE ETC
Site clearance:
Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc. mz 399
EXCAVATION, FILLING, ETC
Excavation in earth not exceeding 2m deep:
Trenches. m?3 49
Holes. m?3 1
Extra over trench and hole excavations in earth for
excavation:
Soft rock. m?3 7
Hard rock. m?3 12
Extra over all excavations for carting away:
Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor. m?3 23
Earth filling with approved material supplied and
carted onto site by the Contractor, compacted to
98% Mod. AASHTO density:
Under floors, pavings, etc. m?3 21
Carried to Collection R
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Imported filling G5 approved material supplied and
onto site by the Contractor, compacted to 98% Mod.
AASHTO density:

Under floors, pavings, etc.

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding
1,5m deep.

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 98%
Mod AASHTO density:

Backfilling to trenches, holes, etc.

Coarse river sand filling supplied by the contractor
compacted to 98% Mod. AASHTO maximum density:

Under floors etc.

Compaction of surfaces:

Compaction of ground surface under floors etc, including
scarifying for a depth of 150mm, breaking down oversize
material, adding suitable material where necessary and
compacting to 98% Mod AASHTO density.

Prescribed density tests on filling:
Modified AASHTO Density test.

SOIL POISONING

Approved weedkiller mixed and applied in
accordance with manufacturers instructions:

Under floors.

CONCRETE.

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

10 Mpa/19mm Concrete

Surface blinding under footings and bases (Provisional).

15 Mpa/19mm Concrete

V-shape Aprons and water channels.

REINFORCED CONCRETE
30 MPa/19mm Concrete:
Bases.

Strip footing.
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TEST BLOCKS
Test Blocks:

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes (Provisional).

BRICKWORK IN FOUNDATIONS.
BRICKWORK:

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in Class | mortar:

Half brick walls.(Provisional)
One brick walls.(Provisional)

Brickwork reinforcement:

75mm Wide reinforcement built in
horizontally.(Provisional)

150mm Wide reinforcement built in
horizontally.(Provisional)

FACE BRICKWORK
Face bricks:

Satin facebrick dado clay face bricks pointed with
flush horizontal and vertical joints:

Extra over brickwork for face brickwork.

ROUGH FORMWORK .
Rough formwork to sides:

Strip footings.
Bases.

WATERPROOFING.

One layer of 375 micron embossed damp proof
course:

In walls.

EARTHWORKS (PROVISIONAL)
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Fisokuhle PS

Brought Forward from Page

Carried To Section Summary

Page No

2-3
2-4

R

Fisokuhle Primary School
Fisokuhle PS

Amount

Development Bank Of Southern

Africa



Fisokuhle Primary School

Fisokuhle Primary School
Fisokuhle PS

Unit | Quantity Rate Amount

SECTION NO. 2

ECD CLASSROOM

BILL NO. 2

CONCRETE, FORMWORK AND REINFORCEMENT

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

Cost of tests:

The costs of making, storing and testing of concrete test
cubes as required under clause 7 'Tests' of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the
Representative/Agent. The testing shall be undertaken
by an independent firm or institution nominated by the
Contractor to the approval of the Representative/Agent.
(Test cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use
and waste only (except where described as left in or
permanent), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formwork to soffits of solid slabs etc., shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described.

REINFORCED CONCRETE
25 MPa/19mm Concrete:
Surface beds etc m?3 19

FINISHING TOP SURFACES OF CONCRETE.

Finishing top surfaces of concrete smooth with
power float:

Surface beds etc. m? 100
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TEST BLOCKS
Test blocks:

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes (Provisional).

ROUGH FORMWORK.
Rough formwork to sides:

Surface bed etc

Edges, risers, ends and reveals not exceeding 300mm
high or wide.

MOVEMENT JOINTS ETC

One layer two-ply asphaltic waterproofing
membrane with fibre felt carrier between horizontal
concrete and brick surfaces, including cement
mortar bed:

Not exceeding 300mm wide.

Expansion joints with approved joint filler between
vertical concrete and brick surfaces:

10mm Joints not exceeding 300mm high

REINFORCEMENT (PROVISIONAL).

Mild steel reinforcement to structural concrete work:

12mm Diameter bars.
10mm Diameter bars.
8mm Diameter bars.

High tensile steel reinforcement to structural
concrete work:

20mm Diameter bars.
16mm Diameter bars.
12mm Diameter bars.
10mm Diameter bars.

Fabric reinforcement:

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc.
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REINFORCEMENT (PROVISIONAL).
Fabric reinforcement:

Type 193 fabric reinforcement in concrete surface beds,
slabs, etc.
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ECD CLASSROOM

BILL NO. 2

CONCRETE, FORMWORK AND REINFORCEMENT
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SECTION NO. 2

ECD CLASSROOM
BILL NO. 3

PRECAST CONCRETE

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

PAVING ETC

BOND AND INTERLOCKING CONCRETE BLOCK
PAVERS:

Precast concrete (25MPa) finished smooth on
exposed surfaces including bedding, jointing and
pointing.

60mm Grey concerete pavers random pattern to the play
area to 2.5% falls.

PRECAST CONCRETE KERB:

Precast concrete (25MPa) precast concrete kerb.

60mm x 80mm wide x 1000mm long kerb.
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SECTION NO. 2
ECD CLASSROOM
BILL NO. 4
MASONRY

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

BRICKWORK (CPAP Workgroup No.116)
Sizes in descriptions:

Where sizes in descriptions are given in brick units, 'one
brick' shall represent the length and 'half brick' the width
of a brick.

Hollow walls etc:

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole.

Face bricks:

Bricks shall be ordered timeously to obtain uniformity in
size and colour.

Pointing:

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

Brickwork of NFXE bricks (12 MPa nominal
compressive strength) in Class | mortar in
loadbearing walls, etc.:

BRICKWORK IN SUPERSTRUCTURE
Brickwork of NFP bricks in class Il mortar:
Half brick walls. m? 14

One brick walls. m? 96
One brick walls in beamfilling. m? 28

BRICKWORK SUNDRIES
Brickwork sundries:

Joint forming material in movement joints:

12mm Bitumen impregnated fibre board built in vertically
through brick walls. m? 36

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally. m 145
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150mm Wide reinforcement built in horizontally.

Precast concrete lintels:

110 x 75mm Lintels in lengths not exceeding 3000mm.

Cramps, ties, etc:

30 x 2mm Galvinized wall tie 500mm long with one end
shot pinned to concrete and other end built into
brickwork.

Air bricks etc:

230 x 160mm terracotta air brick.

FACE BRICKWORK

Satin facebrick dado clay face bricks (FBS) prime
cost of R5800.00 excluding VAT delivery to site
pointed with flush horizontal and vertical joints:

Extra over brickwork for face brickwork internally.
Extra over brickwork for face brickwork externally.

Extra over brickwork for brick-on-end soldier course
lintel pointed on face and 115mm soffit.

Extra over brickwork cill brick-on-end soldier course
lintel pointed on face and 115mm to bottom of window.

NUTEC-CEMENT/FIBRE-CEMENT WINDOW SILLS

'Everite Nutec' window sills in single lengths not
exceeding 3600mm, bedded in class | mortar
including fixing lugs screwed to underside with self
tapping screws:

15 x 150 mm Wide sills set flat and slightly projecting.
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SECTION NO. 2
ECD CLASSROOM
BILL NO. 5
WATERPROOFING

The Tenderer is referred to the relevant clauses in the

separate documents Model Preambles for Trades (2008

Edition).

One layer of 375 micron embossed damp proof
course:

In walls.

One layer of 250 micron 'USB GREEN' waterproof
sheeting sealed at laps with 'Gunplas Pressure
Sensitive':

Under surface beds.
Bitumen waterproofing to walls.

"abe Thioflex 600" SABS 110-1973" two - part
polysulphide sealing compound including backing

cord, bond breaker, primer, etc

10 x 20 mm In saw cut joints in floors

6 x 12mm In expansion joints in floors including raking
out expansion joint filler as necessary.
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Fisokuhle Primary School

SECTION NO. 2
ECD CLASSROOM
BILL NO. 6

ROOF COVERINGS

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

GALVANISED ROOF SHEETING AND ACCESSORIES

Saflok 700 AZ150 G550 interlocking roof sheeting
with Z275 spelter to both sides, fixed to timber
intermediate purlins, secured with soflok 700 clip
screws fixed to purlins as per manufacture
recommendation and specifications with factory pre-
painted factory finish.

Roof covering with pitch not exceeding 25 degrees. m? 222

RIDGE CAPPING.

AG150 G550 Zincalume ridge capping with broad
flute closurers to suit roof profile.

Ridge capping. m 14
Narrow and broad flute closers. m 14

ROOF INSULATION.

Heavy industrial grade grammage double sided
reflective foil laminate comprising two layers of
aluminium foil, one layer reinforcing scrim, two
layers kraft paper and three layers polyethelene:

Insulation laid taut over purlins (at approximately
1800mm centres) and fixed concurrent with roof
covering, including taped laps and nylon straining wire. m2 189

Carried To Section Summary R
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Fisokuhle Primary School

SECTION NO. 2

ECD CLASSROOM

BILL NO. 7

CARPENTRY AND JOINERY

"The roof structure(s) has (have) been erected in
accordance with the Design Engineer's drawings, as
accepted by the Department, and the relevant details
given in the manual THE ERECTION AND BRACING
OF TIMBER ROOF TRUSSES' issued by the National
Timber Research Institute and the Institute for Timber
Construction'.

All nailing of timber roof trusses, purlins, etc shall be
done with galvanised nails. In coastal areas, copper,
aluminium or stainless steel nails shall be used.

Proprietary products in descriptions:

Prefabricated roof trusses:

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

Joinery:

ROOFS ETC

Sawn softwood:

38 x 114mm Wall plate.

38 x 228mm Gang boarding. (Provisional).
50 x 76mm Purlins.

50 x 76mm Sprockets average 350mm long, brass
screwed to purlins.

Sundries:

MiTek® eCo hurricane clip fixed using Permfix nails or
bolts through pre-drilled holes.

Fix only bolt through average 50mm softwood including
drilling hole.

Laminated S. A. pine:

75 x 150mm beam.

75 x 228mm beam.
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Fisokuhle Primary School

PREFABRICATED ROOF TRUSSES, ETC.

Prefabricated timber roof trusses shall be
constructed of South African pine by a firm of
specialist designer manufacturers. Trusses to be a
minimum of 1200mm centres and are to support
metal roof covering. Ceilings are either gypsum
plasterboard or claddit (suspended or fixed). Prices
must include for the design , plans and approval of
all timber trusses and no claim shall be considered.
An Engineers approval certificate is required once
the roof truss installation is complete and is for the
contractors account.

Plate nailed timber roof truss construction:

Double pitched roof truss 7476mm span between plates
to 25 degree pitch with 600mm eaves overhang both
ends.

Allow for bracing, cross bracing, connecting clips, fixing
brackets, hurricane clips, etc., as required for fixing in
position of roof trusses as described in accordance with
the manufacturer's instructions.

EAVES, VERGES, ETC
Pressed fibre-cement:

15 x 225mm Fascia board three times drilled, and brass
screwed to and including 38 x 50 x 114mm long S.A.
Pine cleats twice brass screwed to rafter foot including
galvanised steel H-profile jointing strips, screws, holes
etc.

85 x 275 x 6mm Barge board drilled and brass screwed
to purlin ends including galvanised steel H-profile jointing
strips, screws, holes etc.

FRAMED FRAMES ETC
Wrought meranti:

70 x 90mm Rebated and angle rounded door frames
plugged.

19mm Quadrant bead planted on.

Door with frame to suit 44mm thick door size 813 x 2032
over formed of 70 x 90mm rebated and angle rounded
frame and transome plugged and with 10 x 10mm
glazing beads planted on..
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Fisokuhle Primary School

BEADS, ARCHITRAVES, ETC

Wrought meranti:

Quadrant Architrave fixed.

19 x 70mm Skirting with arris rounded top edge,
selected for matching colour and fixed to walls with steel
nails including 19mm quadrant bead planted on.

Sundries:

38 x 76 mm Chamferred and grooved weatherboard
fixed in and including groove or rebate in underside of
door .

FITTINGS

WHITE BOARDS

Vitrex Execuboard magnetic whiteboard with
aluminium surround fixed 3 no. times at the top and
bottom with aluminium brackets, sleeve and screw.

2400 x 1140mm Whiteboards.

PINNING BOARDS
"Flortime Primer" pinning boards.

9mm Pinning boards size 4900 x 1200mm high glued to
backboards.

JOINERY FITTINGS

Cupboards. working tables, shelves and benches,
etc

Worktop open under size 3500 x 600 x 900mm high with
30x30x2.5 tubular steel frames, providing foot rest, fixed
to wall with screws. As per archtects specifications.

Wall shelving size 3500 x 305 x 619mm high fixed to
wall with screws. As per archtects specifications.

Magazine rack size 3750 x 247 x 1100mm high fixed to
wall with flathead srews. As per architecs specification.

Book shelving with slopping back and 42 pigeon holes
size 3500 x 350 x 1100mm high fixed to wall with srews.
As per architects specifications.

Sink cupboard size 1600 x 500 x 750mm high fixed to
wall with srews. As per architects specifications.
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DOORS ETC
Wrought meranti doors:

44mm Thick, framed, ledged, braced and batten door,
formed of 44 x 114mm stiles and top rail, 22 x 114mm
middle ledge and braces and 22 x 222mm bottom ledge,
the stiles and top rail grooved for and filled in with 22 x
70mm tongued, grooved and V-jointed vertical boarding,
with braces brass screwed to every board, size 813 x
2,032mm high.

SOLID CORE HARDWOOD DOORS

44mm solid core hardwood doors with commercial
veneer hung to 1.2mm double rebated galvanised
pressed metal frame

44mm Door 813 x 2032mm high.
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SECTION NO. 2

ECD CLASSROOM

BILL NO. 7

CARPENTRY AND JOINERY
COLLECTION
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SECTION NO. 2
ECD CLASSROOM

BILL NO. 8
CEILINGS PARTITIONS AND ACCESS FLOORING

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

Proprietary products in descriptions:
Descriptions:
NAILED UP CEILINGS

6.4mm 'Rhino' gypsum plasterboard with H-type
pressed steel jointing strips.

Ceilings including 38 x 50mm sawn softwood brandering
at 400mm centres with cross brandering at joints, ends
of sheets and at light fittings, etc. (elsewhere measured)

Extra over ceiling 900 x 900mm trap door including
wrought softwood rebated framing with one 50 x 50mm
sawn softwood cross brander covered with ceiling board
and fitted flush in opening.

Gypsum plasterboard cornice, or equal approved,
plugged to walls including mitres, etc.:

75mm Coved cornice.
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SECTION NO. 2

ECD CLASSROOM
BILL NO. 9

FLOOR COVERINGS

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

Proprietary products in descriptions:

Cleaning:
VINYL FLOOR COVERINGS, WALL LININGS, ETC.

300 x 300 x 2,5mm semi-flexible reinforced vinyl
quartz floor tiles, or equal approved, laid to
manufacturers specification in patterns to colour of
Architects choice:

On smooth screeded floors.

POLISH, SEALERS, ETC

Clean by stripping and sealing and apply three coats
water based copolymer emulsion or other approved
sealer:

On vinyl flooring.

Two coats wax polih, strip and seal on vinyl flooring.
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Fisokuhle Primary School

SECTION NO. 2
ECD CLASSROOM
BILL NO. 10
IRONMONGERY

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

Proprietary products in descriptions:
HINGES, BOLTS, ETC.

Approved:
100 x 75mm Double washered solid brass butt hinges.

Locks:
Padlock with three keys (Union 3142).

"EN-SUITE" LOCKS

Three lever approved mortice lock (Union 2277-78)
complete with approved chromium plated handles.

Sundries:

32mm Diameter black rubber door stop plugged to
concrete floor.

50mm Plastic key tag.

LETTERS, NAMEPLATES, ETC.
Acrylic door plates:

40 x 40 x 5mm Thick black acrylic door number plate
with two numbers size 25mm high, engraved with arial
font and painted white, fixed to door, door frame or wall
with chromium plated domeheaded screws.

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (1999
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent:
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Unit | Quantity Rate Amount

Sign plates:

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS Satin
bronze lacquered CP Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD Sanded
Fixing

Descriptions of wall mounted and floor standing
ironmongery items shall be deemed to include for fixing
in position and all fixing accessories Descriptions of
proprietary items shall be deemed to include fixing in
position and all fixing accessories

152 x 152 x 2mm Anodised silver engraved sign with
Fire Extinguisher Pictogram EO06, fixed to wall or door
(Union AL5066E-06/2AS). No 1

152 x 152 x 2mm Anodised silver engraved sign with
offices and stores Pictogram EO06, fixed to wall or door. No 2

Carried to Collection R
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Fisokuhle Primary School

SECTION NO. 2
ECD CLASSROOM
BILL NO. 11
METALWORK

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

Descriptions:

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.

Metalwork described as holed for bolt(s) shall be
deemed to exclude the bolts unless otherwise described.

WELDED SCREENS, GATES, ETC. (Refer Architects
drawing no

Galvanised mild steel gates, etc.:

Gate size 813 x 2032mm high overall, including standard
steel brackets, sheet metal infill panel, drop pipes, lock
coupling, bolts, etc bolted to brickwork or concrete.

(Type F).

HOT DIPPED GALVANISED STEEL WINDOWS,
DOORS, ETC.

SS Industrial Type Windows.

Window type size 889 x 1250mm high.
Window type size 889 x 854mm high.
Window type size 889 x 457mm high.
Window type size 889 x 985mm high.

GALVANISED STEEL POSTS. ROOF SUPPORTS,
ETC

Galvanised steel posts:

2635mm high Galvanised steel round column 120mm
diameter x 3mm thick cast into reinforced concrete
resting on top of 180mm diameter x 10mm thick
galvanised mild steel plate welded to 120mm diameter x
10mm thick tappered flangs bolted into concrete with
12mm diameter anchor bolts.
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SECTION NO. 2
ECD CLASSROOM
BILL NO. 12
PLASTERING

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

SCREEDS
Screeds on concrete:

25mm Thick on floors and landings.

INTERNAL PLASTER
Cement plaster on brickwork:

On walls.

On narrow widths.

Carried To Section Summary
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SECTION NO. 2

ECD CLASSROOM

BILL NO. 13

PLUMBING AND DRAINAGE

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

The Tenderer is referred to the relevant Clauses in
the separate document OW371 and to the
Supplementary Preambles which are incorporated in
this Bill.

Seamless 155 x 100 x 115mm aluminium ogee gutter
with baked enamel finish fixed with concealed brackets,
all to suppliers specification.

Extra over eaves gutter for stop end.
Extra over eaves gutter for angle.
Extra over 150mm eaves gutter for outlet for 80mm pipe.

Rainwater disposal:

Aluminium rainwater downpipes.

100 x 75mm fluted aluminium downpipes with baked
enamel finish fixed as per suppliers detail to water
tanks.

Extra over 80mm rainwater pipe for shoe.

SANITARY FITTINGS.
"Franke" Kitchen Systems (pty) t/a citmetal.

'Model" DTE100E (code 311000) drop-on single end
bowl sink and drainer 1000 x 457mm wide with bowl of
stainless steel type 304 (18/10) fitted in cupboard top
(cupboard be priced here as well).See architect detail.

FIRE APPLIANCES ETC.
'Chubb’:

4.5 kg Dry chemical fire extinguisher including
backboard, plugged and screwed to wall.
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SECTION NO. 2
ECD CLASSROOM
BILL NO. 14
GLAZING

The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).

GLAZING TO STEEL WITH PUTTY

Clear float 4mm glass:

Panes exceeding 0,1m2 and not exceeding 0,5m2.
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Fisokuhle PS
Unit | Quantity Rate Amount
SECTION NO. 2
ECD CLASSROOM
BILL NO. 15
PAINTWORK
The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).
Paint Specifications
All painting shall be done in accordance with Plascon
specifications.
PAINTWORK
ON FLOATED PLASTER
Prepare surfaces and remove all loose material,
apply one coat "Professional Plaster Primer" (Code
PP 700) and two coats "Polvin Super Acrylic" (EPL).
On ceilings. m? 76
Prepare surfaces and remove all loose material,
apply one coat "Professional Plaster Primer" (Code
PP 700) thin 20% with "Polycell” mineral turpentine
(Code AXH 1) and two coats "Professional Pure
Acrylic Low Sheen" (Code PEM 1000) paint:
On internal walls. m? 73
ON FIBRE-CEMENT, ETC.
Prepare surfaces and remove all loose material,
apply one coat "Universal" undercoat (Code UC1)
and two coats "Professional Eggshell Enamel”
paint.:
On window cills not exceeding 300mm wide. m? 5
ON WOOD
One coat oil wood primer:
Prepare surfaces with one coat "Lacquer Thinners
(Code ILS 1), one coat "Woodcare Knot Seal" (Code
PK 2), one coat "Woodcare Pretreatment” (Code
WWP 1) and remove all loose material, apply one
coat "Wood Primer" (Code UC 2) and two coats
"Velvaglo Satin" (Code VLO) paint:
On doors. m? 3
On door frames. m? 1
Carried to Collection R
Fisokuhle PS Development Bank Of Southern
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Fisokuhle Primary School
Fisokuhle PS

Unit | Quantity Rate Amount

Prepare surfaces and remove all loose material,
apply one coat oil primer, one coat "Universal"

undercoat ( Code UC1) and two coats "Professional
Edgshell Enamel” (Code PSB 700) paint :

On skirtings, rails, etc. not exceeding 300 mm girth. m 45
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SECTION NO. 2

ECD CLASSROOM

SECTION SUMMARY

FOUNDATIONS

CONCRETE, FORMWORK AND REINFORCEMENT
PRECAST CONCRETE

MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY

CEILINGS PARTITIONS AND ACCESS FLOORING
FLOOR COVERINGS

IRONMONGERY

METALWORK

PLASTERING

PLUMBING AND DRAINAGE

GLAZING

PAINTWORK
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Unit | Quantity Rate Amount

SECTION NO. 3

PIT TOILET BLOCK
BILL NO. 1
EARTHWORKS

SUPPLEMENTARY PREAMBLES

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Nature of material to be excavated:

The material to be excavated is assumed to be
predominantly of a composition that will allow excavation
in 'earth' as specified, but including a percentage of
excavation in 'soft rock' and 'hard rock'.

Carting away of excavated material:

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations, or alternatively,
from stock piles situated on the building site.

Dewatering of excavations:

The Contractor shall allow for removing seepage and
other water from subterranean sources from the
excavations by pumping, baling or otherwise. Accurate
records of all such dewatering shall be kept to determine
the total volume of water so removed and a clear
distinction shall be made between water from
subterranean sources and other water

Density testing on filling:

Rates for filling, etc. shall include for all density and soil
type testing to prove that the specified compaction is
achieved. When additional testing is done on instruction
of the Principal Agent and these tests are successful,
they will be paid for additionally.

Imported fill:

'Filling and bedding to trenches etc. to be in compliance
with SABS 1200 DB and LB respectively'

Carried to Collection R
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EXCAVATION, ETC
Site clearance etc:

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc.

Excavation in earth not exceeding 2m deep:

Trenches.
Reduced levels under floors.

Excavation in earth exceeding 2m and not exceeding
4m deep:

Toilet pit.

Extra over trench and hole excavations in earth for
excavation in:

Soft rock.

Hard rock.

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding
1,5m deep.

Sides of trench and hole excavations exceeding 1,5m
deep.

Keeping excavations free of water:

Keeping excavations free of water including
subterranean sources.

EARTH FILLING, ETC.

Earth filling obtained from the excavations and / or
prescribed stock piles on site compacted to 95%
Mod. AASHTO density:

Backfilling to trenches, holes, etc.

Under floors, steps, pavings, etc.

Earth filling supplied by the contractor compacted to
95% Mod AASHTO density:

Under floors, steps, pavings, etc.
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Compaction of surfaces:

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down oversize
material, adding suitable material where necessary and
compacting to 93% Mod AASHTO density.

SOIL POISONING

Approved brand of anti-termites soil poison applied
by a Registered pest control company and gquanteed
against termite infestation for ten years:

Under paving, etc.
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SECTION NO. 3
PIT TOILET BLOCK

BILL NO. 2
CONCRETE, FORMWORK AND REINFORCEMENT

For Trade Preambles refer to Department of Public
Works 'PW 371" for Specifications and methods to be
used and for the full descriptions of material and work to
be done in this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior
approval from the Architect.

The costs of making, storing and testing of concrete test
cubes as required under clause 7 'Tests' of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the Architect. The
testing shall be undertaken by an independent firm or
institution nominated by the Contractor to the approval of
the Architect. (Test cubes are measured separately).

Formwork:

Descriptions of formwork shall be deemed to include use
and waste only (except where described as left in or
permanent), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formwork to soffits of solid slabs etc., shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described.

Formwork to sides of bases, pile caps, ground beams,
etc., will only be measured where it is prescribed by the
Engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in Earthworks.
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CONCRETE, FORMWORK & REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

20 Mpa/19mm concrete

Aprons.
Ramps
Surface beds.

REINFORCED CONCRETE
25 Mpa / 19mm Concrete:

Strip footings.
Slabs.

FINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete smooth with a
steel trowel:

Surface beds, slabs, etc.

Sundries:

Form half round channel sinking size 110mm wide x
50mm deep in top of slab.

Broom swept finishing on top surfaces of concrete
to an evenly ribbed non-slip:

Surface beds, slabs, etc to falls and currents.

CONCRETE TESTS
Test blocks:

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes (Provisional).

MOVEMENT JOINTS ETC

Vertical construction joints through concrete
including thick cement slurry to one face:

Surface beds not exceeding 300mm thick.

10mm Joints not exceeding 300mm high (Provisional).

10 x 10mm In vertical expansion joints between concrete

and brick surfaces, including raking out expansion joint
filler as necessary (Provisional).
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FORMWORK
General Formwork:

Sides of edges, risers, ends and reveals not exceeding
300mm high.

Permanent Formwork:

Soffit of slab over pit.

Extra on permanent formwork for boxing or blocking
in or boxing out to form:

150mm Diameter opening through 200mm thick slab.
450mm Diameter opening through 200mm thick slab.

Fabric reinforcement:

Ref 193 fabric reinforcement in concrete surface beds,
slabs, etc.

Mild steel rod reinforcement:

10mm Diameter bars
8mm Diameter bars.

High tensile steel rod reinforcement:

10mm Diameter rods to slabs, beams, columns, bases,
etc.

12mm Diameter rods to slabs, beams, columns, bases,
etc.
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SECTION NO. 3
PIT TOILET BLOCK
BILL NO. 2

CONCRETE, FORMWORK AND REINFORCEMENT

COLLECTION

Fisokuhle PS
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Unit | Quantity Rate Amount

SECTION NO. 3

PIT TOILET BLOCK
BILL NO. 3

PRECAST CONCRETE

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

CHAMBER COVERS
Precast concrete inspection chamber covers:

750mm Diameter concrete manhole ring 1000mm long

set vertically on prepared filling (else where measured )
and filing with mass concrete (else where measured) as
base for veranda pole else where measured) No 2

Carried To Section Summary R

Fisokuhle PS Development Bank Of Southern
Africa
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Fisokuhle PS
Unit | Quantity Rate Amount
SECTION NO. 3
PIT TOILET BLOCK
BILL NO. 4
MASONRY
PREAMBLES
For Trade Preambles refer to Department of Public
Works 'PW 371" for Specifications and methods to be
used and for the full descriptions of material and work to
be done in this bill
SUPPLEMENTARY PREAMBLES
Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior
approval from the Architect.
Sizes in descriptions:
Cement Mortar
Walls etc:
Brickwork
Where sizes in descriptions are given in brick units, 'one
brick' shall represent the length and 'half brick' the width
of a brick.
Unless otherwise described, all brickwork shall be built in
class Il cement mortar
Walls in two skins shall be deemed to be described as
'bagged and sealed' to the outer face of the inner skin
bagged with 1:6 cement and sand mixture and sealed
with two coats 'Brixeal' bitumen emulsion waterproofing
coating.
Face bricks:
Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing:
Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.
BRICKWORK IN FOUNDATIONS (PROVISIONAL)
Brickwork of NFX bricks in 1:4 cement mortar
includuding brick reinforcement
One brick wall in foundations. m? 51
Carried to Collection R
Fisokuhle PS Development Bank Of Southern
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BRICKWORK IN SUPERSTRUCTURE
BRICKWORK SUNDRIES
FACE BRICKWORK

Satin facebrick dado clay face brick and allow the
prime cost amount of R 5800.00 (Five thousand
Eight hundred rands excluding VAT) nett per
thousand for external face bricks, supplied and
delivered to site and add for taking delivery, storage,
waste, profit, building in and pointing with square
recessed horizontal and vertical joints:

Fair raking cutting.
One Face brickwork to walls.

Brick-on-edge header course copings, sills, etc with
recessed joints on all exposed faces:

220mm Wide header course to top of one brick wall
bedded and jointed in cement mortar and pointed on top
and both sides as described.

220mm Brick on edge sill bedded sloping and jointed in
cement mortar and pointed on top, edge and projected
soffit including cutting and fitting between reveals and
splay cutting brickwork under.

Form weep hole size 220 x 75mm high through 220mm
facebrick wall including making good to surround.

FACE BRICKWORK COPING, SILLS, ETC
Coping on top of one brick wall.

Air bricks etc:
230 x 160mm Cement vermin proof air brick.

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
(provisional).

150mm Wide reinforcement built in horizontally
(provisional).

Prestressed fabricated lintels:

100 x 70mm Lintels in lengths not exceeding 3 metres
long

Galvinised wire ties, etc

4mm Diameter roof tie 2m girth bent double with one
end fixed to timber and the other end built into brickwork.
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Cramps, ties, etc:
Galvanised hoop iron cremps, ties, etc

25 x 1.6mm Cramp 650mm long with one end fixed to
wood and the other end built into brickwork

50 x 6mm Cramp 1000mm long with one end fixed to
wood and the other end embedded into concrete cavity
in brickwork piers.
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Unit | Quantity Rate Amount
SECTION NO. 3
PIT TOILET BLOCK
BILL NO. 5
WATERPROOFING
The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.
SUPPLEMENTARY PREAMBLES
Proprietary products in descriptions:
Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.
DAMPPROOFING OF WALLS AND FLOORS
One layer of 250 micron 'USB GREEN' waterproof
sheeting sealed at laps with 'Gunplas Pressure
Sensitive Tape':
Under surface beds. m? 6
One layer of 375 micron embossed dampcourse
waterproof sheeting below walls, sills, etc:
Below wallls, sills, etc. m? 3
JOINT SEALANTS ETC
Clear Neutral silicone sealant:
In joint sealing and pointing all round external window
and door frames. m 5
Polysulphide sealant including backing cord, bond
breaker, primer, etc
10 x 10mm in expansion joints in floors m 15
PREAMBLES
For Trade Preambles refer to Department of Public
Works 'PW 371" for Specifications and methods to be
used and for the full descriptions of material and work to
be done in this bill
Carried to Collection R
Fisokuhle PS Development Bank Of Southern
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Unit | Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior
approval from the Architect.

DAMPPROOFING ON FLOORS

One layer of 250 micron Consol Plastics Gunplas
Black waterproof sheeting sealed at laps with
Gunplas Pressure Sensitive Tape:

Under surface beds. m? 22
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SECTION NO. 3

PIT TOILET BLOCK
BILL NO. 5
WATERPROOFING
COLLECTION
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SECTION NO. 3
PIT TOILET BLOCK

BILL NO. 6
ROOF COVERINGS

PREAMBLES

For Trade Preambles refer to Department of Public
Works 'PW 371" for Specifications and methods to be
used and for the full descriptions of material and work to
be done in this bill

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by
trade names or catalogue numbers are only an
indication of the quality required. Items, materials or
methods of similar quality may be used with prior
approval from the Architect.

CORRUGATED METAL SHEETING AND
ACCESSORIES

CUSTOM-ORB SHEETING
Supplementary Preambles:

Sheeting: 'Custom-Orb' profile roof sheeting shall be
interlocking pierced-fix roll-formed in continuous lengths
and cut to length by a pneumatic cut-off process.
Galvanized steel shall be certified and comply with
ASTM A 653 SG 550 (3T) and be finished as described.
A certificate verifying compliance shall be issued by the
manufacturer, ‘Brownbuilt Metal Sections’.

Fixing: 'Custom-Orb' profile roof sheeting sheets shall
be fixed to every purlin by means of 14 no. Topspeed
Hex Head screws per sheet, 50mm long for steel purlins
or 65mm long for imber purlins and shall incorporate
26mm diameter bonded washers. Side-lap stitching shall
be effected at no more than 600mm centres with 25mm
long Topspeed Hex Head screws. Side cladding shall be
fixed by means of 14 no. Hex Head screws per sheet,
25mm long for steel girts or 50mm long for timber girts
and shall incorporate 19mm diameter bonded washers.
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Unit | Quantity Rate Amount

Flashings: The paint finish shall be epoxy primer of 4-6
microns with a top coat ‘Classicoat Silicone Polyester’ of
at least 22 microns and a half coat ‘Classicoat Grey’ to
the reverse side (Colour to be approved by Architect).
Flashings shall be approved by ‘Brownbuilt Metal
Sections’ and fixed to the sheeting with S1 clips to
obviate any direct fixing perforations. Prior to flashings
being fixed, all troughs at the apex shall be stop-ended
to the full depth of the sheet in order to prevent any
penetration of wind-driven water. The trough shall be
lipped at the eaves end to form a drip. Flashing flanges
shall be notched to the sheet profile where necessary.
All these operations must be performed with special
tools available from ‘Brownbuilt Metal Sections’. Care
shall be taken to ensure that no sheeting or flashing will
be cut with abrasive disc on roof surface in order to
prevent steel spatter from penetrating colour coated
areas Flashing finish must match and be the same as
the roof sheeting it follows. Flashing thickness must be
the same or greater than that of the roof sheeting it
follows, based on available thickness options.

Guarantee: The manufacturer shall comply with
ISO9002 Quality Management System. Sheeting shall
be laid in strict accordance with the manufacturer’s
specifications by an approved contractor.

Erection, handling and storage: Every precaution shall
be taken to prevent damage to roof sheets during all
stages of construction. Duck boards should be used
when necessary to protect the sheeting from damage.
Sheeting which has become deformed or damaged in
any way, shall be replaced. The contractor shall
exercise special care when handling long length
sheeting, particularly in windy conditions. Should work be
interrupted for any reason, all loose sheeting and
incomplete sections must be adequately secured against
possible movement by wind and gravity. The contractor
shall ensure that all materials used on site for cladding,
etc are transported, handled and stored in accordance
with the manufacturer’s recommendations. Material
damaged shall be rejected and replaced with
undamaged material at the contractor’s expense. Repair
of damaged material will not generally be permitted.
Rates are to include for preventing damage and
protecting sheets through all stages of construction.

Carried to Collection R
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Unit | Quantity Rate Amount

Cleaning, etc: All debris, swarf, etc. arising from the
fixing of the cladding shall be removed from the sheeting
as the fixing progresses. In addition, off-cuts of
insulation, surplus fasteners and sealants, mandrels
from pop rivets, off-cuts of flashings and sheeting,
surplus flashing, food packaging, cartons, bottles, cans,
etc shall not be left on the roof or in the gutters. Care
shall be taken to ensure that no such material enters,
blocks or partially impedes the flow of water into the
outlets, down pipes, etc.

Zincalum roof sheeting on 76 x 50mm timber purlins
at 1200mm centres on 152 x 38mm timber rafters at
15 degree pitch.

Roof covering with pitch not exceeding 15 degrees, in
transportable lengths not exceeding 20m. m? 29

Flashings:

Barge flashing 462mm girth, three times bent along girth
and notched on site to suit roof profile (Code FS4). m 5

Roll top ridge capping 462mm girth, four times bent
along girth and notched on site to suit roof profile (Code
FSLO065). m 6
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SECTION NO. 3

PIT TOILET BLOCK

BILL NO. 7

CARPENTRY AND JOINERY

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES
Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

Prefabricated roof trusses:

Prefabricated timber roof trusses shall be constructed of
South African pine by a firm of specialist designer
manufacturer's as approved by the Architect.

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc.

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes.

Fixing:

All nailing of timber roof trusses, purlins, etc shall be

done with galvanised nails. In coastal areas, copper,
aluminium or stainless steel nails shall be used.

Iltems described as 'nailed' shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete.

Where items are described as 'bolted' the bolts have
been measured elsewhere.

ROOFS ETC
Sawn softwood:
38 x 114mm Wall plate. m 22

38 x 228mm gang boarding (provisional) m 12
50 x 76mm Purlins. m 29

Carried to Collection R
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Wrought softwood:

50 x 76mm Bearer fascia support (Provisional)

Sundries:

MiTek eCo hurricane clip fixed using Permfix nails or
bolts through pre-drilled holes.

Fix only bolt through average 38mm softwood including
drilling hole

Laminated S.A. pine:

75 x 150mm beam

PREFABRICATED ROOF TRUSSES, ETC.

Prefabricated timber roof trusses shall be
constructed of South African pine by a firm of
specialist designer manufacturers. Trusses to be a
minimum of 1200mm centres and are to support
metal roof covering. Ceilings are either gypsum
plasterboard or claddit (suspended or fixed). Prices
must include for the design , plans and approval of
all timber trusses and no claim shall be considered.
An Engineers approval certificate is required once
the roof truss installation is complete and is for the
contractors account.

Plate nailed timber roof truss construction:

Note: Tenderers are referred to the Architects roof plan
drawings. Specifications and calculations of
prefabricated roof must be supplied by the contractor on
award of the contract. Descriptions (prices) shall be
deemed to include design.

Mono pitched roof truss 4750mm span between plates
to 25 degree pitch with 600mm eaves overhang one

Allow for bracing, cross bracing, connecting clips, fixing
brackets, hurricane clips, etc., as required for fixing in
position of roof trusses as described in accordance with
the manufacturer's instructions.

EAVES, VERGES, ETC
Pressed fibre-cement:

12 x 225mm Fascia board three times drilled, and brass
screwed to and including 38 x 50 x 114mm long S.A.
Pine cleats twice brass screwed to rafter foot including
galvanised steel H-profile jointing strips, screws, holes
etc.
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Unit | Quantity Rate Amount

11| Extra on last for splay cut end. No 1

12| 85 x 275 x 6mm Barge board drilled and brass screwed
to purlin ends including galvanised steel H-profile jointing
strips, screws, holes etc. m 6

DOORS ETC

Wrought meranti doors:

13| 44mm Thick, framed, ledged, braced and batten door,
formed of 44 x 114mm stiles and top rail, 22 x 114mm
middle ledge and braces and 22 x 222mm bottom ledge,
the stiles and top rail grooved for and filled in with 22 x
70mm tongued, grooved and V-jointed vertical boarding,
with braces brass screwed to every board, size 813 x
2,032mm high. No 1

SOLID CORE HARDWOOD DOORS

44mm solid core hardwood doors with commercial
veneer hung to 1.2mm double rebated galvanised
pressed metal frame

14| 44mm Door 813 x 900mm high. No 4
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SECTION NO. 3

PIT TOILET BLOCK
BILL NO. 8
IRONMONGERY

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES
Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent:

Finishes to ironmongery:

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS Satin
bronze lacquered CP Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD Sanded
Fixing

Descriptions of wall mounted and floor standing
ironmongery items shall be deemed to include for fixing
in position and all fixing accessories. Descriptions of
proprietary items shall be deemed to include fixing in
position and all fixing accessories.

Hinges:
75 x 41mm Double washered solid brass butt hinges.

100x 75 mm Stainless steel hinges ( Union 8352-100SS)
BATHROOM FITTINGS ETC.

Stainless steel 32mm diameter grab rails grade 304
stainless steel:

Franke CNTX750, size 750 x 90mm deep grab rails
plugged and screwed to wall.

Franke CNTX41R, size 127 x 127 x 500mm deep right
side rails plugged and screwed to wall.
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Sundries:

32mm Diameter black rubber door stop plugged to
concrete floor or wall.

50mm Plastic key tag.

LETTERS, NAMEPLATES, ETC.

Sign plates:

152 x 152 x 2mm Anodised silver engraved sign with
Male Pictogram E10, fixed to wall or door (Union
AL5066E-10/2AS).

152 x 152 x 2mm Anodised silver engraved sign with
Female Pictogram E14, fixed to wall or door (Union
AL5066E-14/2AS).

152 x 152 x 2mm Anodised silver engraved sign with
Male and Female Pictogram E15, fixed to wall or door
(Union AL5066E-15/2AS).

152 x 152 x 2mm Anodised silver engraved sign with
Paraplegic Pictogram E16, fixed to wall or door (Union
AL5066E-16/2AS).

Locks:

Approved lockset complete with approved chromium
plated pull handles.

Padlock (All locks must be opened by the same key).
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SECTION NO. 3

PIT TOILET BLOCK
BILL NO. 9
METALWORK

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES

Descriptions Descriptions of bolts shall be deemed to
include nuts and washers. Descriptions of expansion
anchors and bolts and chemical anchors and bolts shall
be deemed to include nuts, washers and mortices in
brickwork or concrete Metalwork described as 'holed for
bolt(s)' shall be deemed to exclude the bolts unless
otherwise described

NOTE: All steel will be Hot dipped galvanised unless
otherwise stated.

GALVANIZED STEEL WINDOW INCLUDING FRAMES

'FX7' Industrial type window frames fitted with
burglar bars to all opening sections at factory:

Window type size 533 x 654 mm high, with MBP2
burglar bars

GALVANIZED GATES
Hot Dipped Galvanised Steel Gates:

Note: The contractor is to check on site measurements
before placing of order.

Entrance single gate size 1.040 x 2.125mm high formed
of 32 x 32 x 1.6mm hollow square section framing to
detail, with VEM 6320 H "Valmatex" expanded metal
mesh welded to inside frame, with 12mm solid rods
welded horizontally, with stainless steel shackle for
locking mechanism, with 38 x 38 x 10mm thick plates as
hinges with rounded ends to one side and hole for 18mm
diameter pin hung on pair of socketted and pinned
hinges with pin 18mm in diameter and bolted to brick
wall, with 200mm locking bolt welded on, or other
Architect's Drawing No GS/005, attached to these bills of
quantities.

Hot Dipped Galvanised Steel Panels

32 x 32 x 2mm square tube framing
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4mm Weldmesh wire 50 x 50mm aperture welded to
steel frame (Steel frame else where measured)

75mm Outside diameter x 6.51kg/m tubular column
1800mm long with 230 x 230x 5mm wrap over steel
base plate welded on to bottom end and fixed to base
wall with chemical anchors ( elsewhere measured), and
closed (cap) top end welded on including setting up in
position

Sundry Galvanised Steelwork

Purpose made roof support, columns etc.

75mm Outside diameter x 6.51kg/m tubular column
3.085mm long with 150x 150 x10mm base plate welded
on to bottom end having 150 x 3mm thick x 75mm girth
channel-shaped bracket eight times holed for bolts

( elsewhere measured ) welded on including setting up in
position and embedding bottom end in concrete.

75 x 3mm Thick three times bent T-shaped roof truss
bracket 375mm girth, three times holed for bolts (Bolt
and holes elsewhere measured)

Sundries

Bolts

METALWORK
Galvinised Mild Steel:

Screw bolts with heads, nuts and washers (fixing
elsewhere measured) (Provisional).

50 x 6Bmm Galvanised mild steel flat bar 600mm long
twice holed for bolts and bottom end split and spread for
building into brickwork or concrete.

The following in Hot Dip Galvanised after fabrication
mild steel framed and welded gate including all
welding, cutting, drilling and grinding smooth:

Single gate formed of 8 x 44mm steel flat frame welded
at angles, divided into three sections with two cross rails,
12mm diameter vertical bars at 70mm centres, hung on
pair of socketted and pinned hinges with pin 18mm in
diameter and bolted to brick wall and with 200mm
locking bolt welded on, to suit clear opening size 1000 x
2200mm high.

Carried to Collection
Fisokuhle PS

Unit

No

No

No

Kg

Kg

No

No

Quantity

56

42

Rate

R

Fisokuhle Primary School
Fisokuhle PS

Amount

Development Bank Of Southern

Africa



Fisokuhle Primary School

Fisokuhle Primary School

Fisokuhle PS
Amount
SECTION NO. 3
PIT TOILET BLOCK
BILL NO. 9
METALWORK
COLLECTION
Page No
Brought Forward from Page 3-29
3-30
Carried To Section Summary R
Fisokuhle PS Development Bank Of Southern

Africa



Fisokuhle Primary School

SECTION NO. 3
PIT TOILET BLOCK

BILL NO. 10
PLASTERING

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES
Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

SCREEDS

3:1 Cement plaster screeds steel trowelled on
concrete:

25mm thick on floors.

Prepare and clean surface and apply thin bed of single
component protein free, gick hardening cement based
screed, in strict accordance with manufacture's
instructions, to form an even surface to receive vinyl tiles
( elsewhere measured):

On new screeded floors (Provisional)

Granolithic
Untinted granolithic on concrete:

20mm Thick on threads and risers of door thresholds
including reedings

Carried To Section Summary
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SECTION NO. 3

PIT TOILET BLOCK

BILL NO. 11

PLUMBING AND DRAINAGE

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

SUPPLEMENTARY PREAMBLES
Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

ALUMINIUM GUTTERS:

Aluminium qutters.

150 x 150mm aluminium gutters.

150 x 150mm aluminium gutters down pipes.

Extra over eaves gutter for stopped end.

Extra over eaves gutter for outlet for 100 x 75mm pipe.
Extra over rainwater pipe for bend.

Extra over rainwater pipe for shoe.

PLUMBING AND DRAINAGE (PROVISIONAL)
PVC waste or vent pipes and fittings in black colour:

150mm Pipe fixed to walls with brackets.

Extra for:
150mm Bend

Whirley bird sewer vent pipe, fixed to 150mm vent pipe.

Sanitary fittings:

VIP pit pedestal with flap fixed to floors with and
including three 6mm diameter x 50mm long expansion
bolts into silicone.

Plastic WHB fixed to walls with long screws and
including plumbing pipes connecting to the watertank.

Carried to Collection
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Manholes, gulley traps, etc

Precast concrete cover slab size 450 x 600 x 75mm
thick with opening for manhole cover and frame and
opening for 120mm diameter vent pipe, including hinged
cast iron double seal manhole cover and frame, size 450
x 600mm, in accordance with SABS 558.

Fisokuhle PS
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Fisokuhle Primary School

SECTION NO. 3

PIT TOILET BLOCK
BILL NO. 12
GLAZING

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

GLAZING TO STEEL WITH PUTTY
Clear float 4mm glass:

Panes exceeding 0,1m2 and not exceeding 0,5m2.
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Unit | Quantity Rate Amount
SECTION NO. 3
PIT TOILET BLOCK
BILL NO. 13
PAINTWORK
The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
OW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.
SUPPLEMENTARY PREAMBLES
Proprietary products in descriptions:
Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.
All work to be executed in strict accordance with the
specifications of the paint manufacturer.
Where surfaces of plaster etc are sandy / friable, the first
coat must be replaced with plaster primer thinned 10%
with turpentine.
PAINTWORK, ETC TO NEW WORK
ON FIBRE-CEMENT
Prepare and apply two coats pure acrylic roof paint
on:
Fascias and barge boards. m? 5
ON BRICK SURFACES
Clean down with spirits of salts solution and apply
two coats silicone-based brick dressing on:
Facings (Internally). m? 102
Facings (Externally). m? 72
Prepare and apply one coat wood primer, one
undercoat and two coats superior quality eqgshell
enamel on:
Doors (all surfaces measured). m? 13
On windows. m? 3
Carried to Collection R
Fisokuhle PS Development Bank Of Southern

Africa



Fisokuhle Primary School S  —

Fisokuhle Primary School
Fisokuhle PS

Unit | Quantity Rate Amount

Scrub down with "Spick & Span Galvanised Iron
Cleaner (GIC)", one coat "Galvogrip Metal Primer
(GIP)", one coat "Merit Universal Undercoat (UC1)"
and one coat "Super Universal Enamel” paint

On gates m? 9

Carried to Collection R
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Fisokuhle Primary School

SECTION NO. 3

PIT TOILET BLOCK

SECTION SUMMARY

EARTHWORKS
CONCRETE, FORMWORK AND REINFORCEMENT
PRECAST CONCRETE
MASONRY
WATERPROOFING

ROOF COVERINGS
CARPENTRY AND JOINERY
IRONMONGERY
METALWORK

PLASTERING

PLUMBING AND DRAINAGE
GLAZING

PAINTWORK
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Fisokuhle Primary School

SECTION NO. 4
EXTERNAL WORKS
BILL NO. 1
FENCING

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

FENCING.
Galvanised steel fencing:
Weldmesh 1.2m high, 50 x 50 x 2.5mm Galvanised.

Four strands of galvanised, twisted double strand 1.8mm
thick wire with three barbs incorporated in twist every
150mm fixed to post with 2.5mm galvanised binding
wire. Mechanically strain between straining posts and/or
gate and corner posts.

Pedestrian gate size 1.2 x 1.35m wide gate manufatured
from 50 x 2.8mm tubular frames with bracing as shown,
complete with 2 hunges and bolts to each, barrel bolt to
take padlock, as well as a vertical extension 800mm
long and 4 tying holes for barbed wire, 100mm diameter
straining posts to be provided at both sides of gate with
300 x 300 x 8mm base plate cast into 450 x 450 x
900mm concrete base. Provide 50 x 50 x 2.5mm
galvanised weldmesh 1.2m high fixed to gate, stay poles
50mm diameter x 2.8mm bolted to straining posts with
200 x 200 x 6mm base plate cast in 450 x 760 x 600mm
concrete base. Base to extend 50mm above ground
level.

100mm Diameter x 3mm galvanised straining post with
300 x 300 x 6mm base plate cast in 450 x 450 x 900mm
concrete base. Top of concrete base to be 50mm above
ground level. Provide holes for eyebolts and bolts for
fixing of anchor post. (bolts elsewhere)

100mm Diameter x 3mm galvanised gate post with 300
x 300 x 6mm base plate cast in 450 x 450 x 900mm
concrete base. Top of concrete base to be 50mm above
ground level. Provide holes for eyebolts and bolts for
fixing of anchor post. (bolts elsewhere)

Carried to Collection
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Fisokuhle Primary School

100mm Diameter x 3mm galvanised corner post with
300 x 300 x 6mm base plate cast in 450 x 450 x 900mm
concrete base. Top of concrete base to be 50mm above
ground level. Provide holes for eyebolts and bolts for
fixing of anchor post. (bolts elsewhere)

50mm Diameter x 2.8mm galvanised intermediate post
cast in 300 x 300 x 900mm concrete base with holes for
straining wire.

50mm Diameter x 2.8mm galvanised stay pole bolted to
straining post and other end with 200 x 200 x 6mm base
plate cast in 450 x 760 x 600mm concrete base. Top of
concrete base to be 50mm above ground. (bolts
elsewhere)

Bolts :
M10 Straining eye bolt with nut and washer.

M16 Hinge bolt with nut and washer.

Carried to Collection
Fisokuhle PS

Unit

No

No

No

No
No

Quantity

86

72

132
98

Rate

R

Fisokuhle Primary School
Fisokuhle PS

Amount

Development Bank Of Southern

Africa



Fisokuhle Primary School

Fisokuhle Primary School

Fisokuhle PS
Amount
SECTION NO. 4
EXTERNAL WORKS
BILL NO. 1
FENCING
COLLECTION
Page No
Brought Forward from Page 4-2
4-3
Carried To Section Summary R
Fisokuhle PS Development Bank Of Southern

Africa



Fisokuhle Primary School

Fisokuhle Primary School
Fisokuhle PS

Unit | Quantity Rate Amount

SECTION NO. 4

EXTERNAL WORKS

BILL NO. 2

TANKS STANDS,WALKWAYS AND PLAY AREA

The Tenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition), the Department of Public Works document No.
PW 371 Specification of Materials and Methods to be
used and to the Supplementary Preambles which are
incorporated at the front of these Bills of Quantities.

Proprietary products in descriptions:

Proprietary products shall be used as specified.
Substitute products of similar quality and specification
may only be used with prior approval by the Principal
Agent.

SITE CLEARANCE.
Site clearance:

Digging up and removing rubbish, debris, vegitation,
hedges, shrubs and trees not exceeding 200mm girth,
bush etc mz 90

Open face excavation not exceeding 2m deep:

Over site to reduce levels and depositing excavated
material in prescribed stock piles on site. m?3 27

Extra over excavations in earth for excavation in:
Soft rock. m?3 2

Hard rock. m3 2

COMPACTION.

Compaction on surfaces:

Compaction of ground surface under walkways including
scarify for depth of 150mm, adding suitable material

where necessary and compacting to 93% Mod AASHTO
dry density. m?2 90

REINFORCED CONCRETE
25MPa/19mm Reinforced Concrete:

Concrete to walkways, etc in panels between
construction joints. m?3 16

Carried to Collection R
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Fisokuhle Primary School
Fisokuhle PS

Unit | Quantity Rate Amount

FINISHING TOP SURFACES OF CONCRETE

Finishing Top Surface of Concrete with a power
Float:

7| Concrete walkways. m? 90

SMOOTH FORMWORK
Smooth Formwork to Sides:

8| Edges not exceding 300mm high. m 120

MOVEMENT JOINTS.

Vertical Joggle Construction Joints Through
Concrete Including THICK Cement Slurry to one
Face:

9| 10mm Joints not exceeding 300mm high. m 30

REINFORCEMENT
Fabric Reinforcement:

10| Type 193 fabric reinforcement in concrete walkways. m? 90

Rainwater tanks:

11| 5000 Litre polyethylene rotomoulded horizontal water
storage tank complete, size 2510 x 2120 x 1450mm with
lid, fitted with and including 15mm brass bibtap (Type
108LK15) with suitable adaptor and setting in position on
concrete tankstand and tying down with 4mm diameter
galvanised wire wrapped twice around centre of tank and
secured to each corner of tank stand with a double
strand of 4mm diameter galvanised wire embedded into
concrete. (Note: tanks to be filled with water before
Practical Completion).See attached architect drawings. No 2

12| Hole through top of tank lid for 100mm diameter pipe. No 2

WOOD CREATION PLAY AREA.

13| Jungle gym with slide, monkey bars, combo net,
bridge,swings,platforms, rope ladder, combination wood
and tyre swing set including sandpit.See attached
architect drawings No 1

Carried to Collection R
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WASTE DRUM

Suspended waste drum:

Suspended waste drum unit to municipal solid waste
specifications consisting of two 100mm diameter
creosote impregnated posts planted in 600 x 600 x
800mm deep holes including filling with class B
concrete, and suspending 220 litre iron drum complete
with pivoting bolts, including removing top of drum and

drilling holes in bottom.
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SECTION NO. 4
EXTERNAL WORKS
BILL NO. 2

TANKS STANDS ,WALKWAYS AND PLAY AREA

COLLECTION
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Fisokuhle PS
Unit | Quantity Rate Amount
SECTION NO. 4
EXTERNAL WORKS
BILL NO. 3
COVERED WALKWAYS
The Tenderer is referred to the relevant clauses in the
separate documents Model Preambles for Trades (2008
Edition).
Carting away of excavated material:
Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site.
Nature of ground:
The nature of the ground is assumed to be loose sandy
material, therefore earth, but possibly interspersed with
hard rock or soft rock.
SITE CLEARANCE ETC
Site clearance:
Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc. mz 75
EXCAVATION, FILLING, ETC
Excavation in earth not exceeding 2m deep:
Trenches. m?3 45
Earth filling with approved material supplied and
carted onto site by the Contractor, compacted to
98% Mod. AASHTO density:
Under floors, pavings, etc. m3 15
Imported filling G5 approved material supplied and
onto site by the Contractor, compacted to 98% Mod.
AASHTO density:
Under floors, pavings, etc. m?3 18
Extra over trench and hole excavations in earth for
excavation:
Soft rock. m?3 2
Hard rock. m3 1
Carried to Collection R
Fisokuhle PS Development Bank Of Southern
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Fisokuhle Primary School

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding
1,5m deep.

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 98%
Mod AASHTO density:

Backfilling to trenches, holes, etc.

Coarse river sand filling supplied by the contractor
compacted to 98% Mod. AASHTO maximum density:

Under floors etc.

Compaction of surfaces:

Compaction of ground surface under floors etc, including
scarifying for a depth of 150mm, breaking down oversize
material, adding suitable material where necessary and
compacting to 98% Mod AASHTO density.

Prescribed density tests on filling:
Modified AASHTO Density test.

SOIL POISONING

Approved weedkiller mixed and applied in
accordance with manufacturers instructions:

Under floors.

CONCRETE.
REINFORCED CONCRETE
20 Mpa/19mm Concrete

Concrete walkway.

REINFORCEMENT
Fabric Reinforcement:

Type 193 fabric reinforcement in concrete walkways.

UNREINFORCED CONCRETE
25 Mpa/19mm Mass Concrete

Concrete footing

20 Mpa/19mm Concrete

Concrete bases

Carried to Collection
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V-shaped water channels.

FINISHING TOP SURFACES OF CONCRETE
Finishing Top Surface of Concrete:

Concrete walkways.
V-shaped water channels.

SMOOTH FORMWORK
Smooth Formwork to Sides:

Edges not exceding 300mm high.

MOVEMENT JOINTS.

Vertical Joggle Construction Joints Through
Concrete Including THICK Cement Slurry to one
Face:

10mm Joints not exceeding 300mm high.

TEST BLOCKS
Test Blocks:

Making and testing set of three 150 x 150 x 150mm
concrete strength test cubes (Provisional).

BRICKWORK IN FOUNDATIONS.
BRICKWORK:

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in Class | mortar:

One brick walls.(Provisional)

Brickwork reinforcement:

150mm Wide reinforcement built in
horizontally.(Provisional)

GALVANISED STEEL POSTS, ROOF SUPPORTS,
ETC

Galvanised steel posts:

2635mm high Galvanised steel square column 80 x 80 x
3mm thick cast into unreinforced concrete resting on top
of 180mm diameter x 10mm thick galvanised mild steel
plate welded to 120mm diameter x 10mm thick tappered
flangs bolted into concrete with 12mm diameter anchor
bolts.
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ROOFS ETC
Sawn softwood:

60 x 40mm Purlins.

Laminated S. A. pine:

50 x 228mm treated timber beam.

Sundries:

MiTek® eCo hurricane clip fixed using Permfix nails or

bolts through pre-drilled holes.

Fix only bolt through average 50mm softwood including

drilling hole.
GALVANISED ROOF SHEETING

Saflok 700 AZ150 G550 interlocking roof sheeting

Unit

No

No

with Z275 spelter to both sides, fixed to timber

intermediate purlins, secured with soflok 700 clip

screws fixed to purlins as per manufacture

recommendation and specifications with factory pre-

painted factory finish.

Covering.
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SECTION NO. 4

EXTERNAL WORKS

SECTION SUMMARY

FENCING
TANKS STANDS,WALKWAYS AND PLAY AREA
COVERED WALKWAYS
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Fisokuhle Primary School

SECTION NO. 5
PROVISIONAL SUMS

APPOINTMENT OF LIASON OFFICER.

Appointment of a liason officer for eight (8) months with a minimum amount
of R 10 000 per month.

Profit on above item.
Attendance on above item.

MONETARY ALLOWANCES

The following monetary provisions are to be omitted from the contract
sum and used as directed below.

Provide the sum of R390 000-00 (Three Hundred and Ninety Thousand
Rands) for Electrification of school.

Profit on above

Attendance on above

Carried to Final Summary
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FISOKUHLE PRIMARY SCHOOL ECD

Section |FINAL TENDER SUMMMARY

No.

1 PRELIMINARIES

2 ECD CLASSROOM
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4 EXTERNAL WORKS

5 PROVISIONAL SUMS

CONTINGENCY @ 10%

SUB-TOTAL

ADD VAT @15%

FINAL TOTAL
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