Pricing Schedule for the Completion of Ngozi JSS_ Provision of Ablutions, Fencing

and Classrooms
Note: Tenderers to note that this pricing schedule is indicative and must be read and

completed in conjuction with the works information provided
Item| Description Unit Qty Rate Amount

Section 1: PRELIMINARIES and GENERAL

Allow for the preliminaries and
general. Prices to include all
applicable contract clauses,
fixed, time based and value
related components. All
applicable and relevant OHS
items as per the prevailing latest
regulations must be adhered to
and priced for accordingly. Item

[any

Section Total

Section 2: BUILDING WORK

Construction of a New brick and
mortar Administration Building
complete as per Minimum
Uniform Norms and Standards
for public school infrastructure
and must be read in conjuction
with the attached drawings (only
for guidance) and priced
accordingly. the national Building
Regulations must be fully
adhered to. No. 1

[y




[&)]

Allow for Staff room furniture
(teachers desks and chairs),
waiting area chairs, storage
cabinets, principals desk(main
work desk and visitor desk) and
chairs

Allow for conversion of existing
prefabricated classroom to
accommodate a dining and
nutrition centre complete with
new plugs points, etc

Allow for the provision of kitchen
equipment, gas stove, extractor
fan, refrigerators, water boiler,
micro oven, etc.

Contractor to supply and deliver

dining area furniture, i.e. table
and chairs

Section Total

Section 3: ABLUTION BUILDINGS

Iltem

Iltem

Iltem

Iltem




[any

N

Construction of brick and mortar
VIP toilet block complete with
toilet seats, hand wash basins
paraplegic unisex toilet with own
entrance complete all necessary
grab rails, etc., roof with zinc-alu

metal covering on timber roof
structure and insulation, finished

with appropriate floor coverings
on concrete floors, ceilings,
plastering, painting and facebrick

work where necessary,
aluminium windows, doors with

ironmongery, burglars to all
windows and doors, signage, etc.

complete with all necessary
plumbing and sanitaryware, etc.
Costs to include dividing walls,
plastering, painting and
facebrick work where necessary.:

GIRLS, with 3 (three) toilet seats,
2 (two) hand wash basins,

BOYS, with 2 (two) toilet seats, 2
(two) hand wash basins and 1
(one) urinal,

GRADE R, with 6 (six) junior
toilets seats, 4 (four) hand wash
basins and 3 (three) urinals and 1
(one) educator toilet,

EDUCATORS, with 3 (two) toilet
seats, 3 (three) hand wash
basins and 1 (one) urinal, Note.:
1 (one) toilet to be a paraplegic
and unisex, the other two to be
split between male and female
educators.

Earthworks and excavations:

No

No

No

No




)]

Contractor to allow adequately
for the associated earthworks,
construction of suitable
foundations, construction of
sealed vent inserted pits with
manholes with appropriate lids
(lids to have locking mechanism)
complete with excavations,
compaction, reinforced concrete,
brickwork, shuttering, etc. for the
new toilet blocks

Section Total

Section 4: EXTERNAL WORKS

[any

N

W

Construction of reinforced
concrete walkways linking the
new toilets to the rest of the
school, aprons, V drains and
storm water discharge point, etc.
complete with landscaping and
grassing where necessary.

Provide and install of Anti-climb
high security fence the perimeter
of the school (485 m), complete
with minimum 2 gates (vehicular
and pedestrian gate), etc.

Supply, install and connect water
tanks (50001). Note: All tanks
must be filled with clean water
before Practical Completion

Section Total

Iltem

Iltem

Item

No




Section 5: PROVISIONAL SUMS

[any

[

Note: Allamounts to be used in fu

ELECTRICAL INSTALLATION

Allow a sum of R 750 000.00
(Seven Hundred and Fifty
Thousand rands) for the provision
and complete installation of
electricity to the new buildings
and converted kitchen

Profit

Attendance

COMMUNITY LIASON OFFICER

Allow a sum of R 52 500.00 (Fifty
Two Thousand Five Hundred
rands) for the appointment of
CLO.

Profit

Attendance

PROJECT STEERING COMMITTEE
Allow a sum of R20 000.00
(Twenty Thousand rands) for the
at most 5 PSC members.

Note: Allowance is mainly
transportaion and lunch for the
unemployed PSC members
Profit

Attendance

Section Total

Section 6: BUDGETARY ALLOWANCE

DESIGN CONSULTANTS

Note: Design team to be
managed by and paid by the
contractor. All disciplines are
perform from stage 1 to stage 7
of the FIPDM. All tendered
resources must be Professionally
Registered

Architects [Pr Arch or Pr Tech
Arch]

Iltem

Iltem

Iltem

Item

1.00

1.00

1.00

750,000.00

52,500.00

20,000.00

L or partly with instruction of the client.

750,000.00

52,500.00

20,000.00
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Civil and Structural [Pr Eng or Pr
Tech Eng]

Electrical and Mechanical [Pr Eng
or PrTech Eng]

Geotechnical Engineer
[Professionally Resistered]

MONITORING CONSULTANTS:

Note: Monitoring team to be
managed by and represent the
client and be independent of the
contractor and paid via the
contractor or directly by the
client. All disciplines are perform
from stage 1 to stage 7 of the
FIPDM. All resources must be
Professionally Registered

Quantity Surveyor/PA [PrQS]

OHS Consultant [SACPMP
Professionally Registered]

Social Facilitator
Clerk of Works [Diploma or B.
Degree Built Environment_ Civil

or Building with 5years min
experience]

Section Total

SUMMARY

Section 1: PRELIMINARIES and GENERAL

Section 2: PREFABRICATED STRUCTURES

Section 3: ABLUTION BUILDINGS

Section 4: EXTERNAL WORKS

Section 5: PROVISIONAL SUMS

Iltem

Iltem

Iltem

Iltem

Iltem

Iltem

Item

Section 6: BUDGETARY ALLOWANCE

CONTINGENCY

440,000.00

210,000.00

140,000.00

150,000.00

440,000.00

210,000.00

140,000.00

150,000.00




Allow a sum of R 750 000.00
(Seven Hundred and Fifty
Thousand rand) for contingencies
to be used at the client's
descretion. To be deducted partly
orin full by the client.

~

Sub- TOTAL

vat 15%

TOTAL CARRIED TO FORM OF OFFER

750,000.00

750,000.00




