

DATE: 19/12/2024

CANCELLATION OF RFP112/2024 - ESTABLISHMENT OF AN EDUCATION INFRASTRUCTURE PROGRAMME MANAGEMENT UNIT (PMU) FOR THE DEPARTMENT OF BASIC EDUCATION (DBE) FOR A PERIOD OF TWO & A HALF (2,5) YEARS.

Dear Bidder,

Thank you for showing interest in submitting a proposal for the above-mentioned tender. Unfortunately, the DBSA has taken a decision to cancel the abovementioned tender due to change of scope.

The DBSA is committed in rendering a tender process that is fair and transparent to all bidders.

We apologise for any inconvenience caused. Queries may be directed to Katlego Leshokgato on katlegoscm@dbsa.org.

The Development Bank of Southern Africa (DBSA) appreciates your interest in this tender. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely

DocuSigned by:

Zipho Moselakgomo

55CA22CD0339457...

ZIPHO MOSELAKGOMO

ACTING: CHIEF PROCUREMENT OFFICER (CPO)

19-12-2024

DATE:



M Janse van Rensburg (Interim Board Chairman),

B Mosako* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,
Z Mbele*, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe, B Nqwababa,
P Nqeto, E Pieterse

*Executive
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,
Headway Hill,
Midrand,
1685

011 313 3911
011 313 3500

www.dbsa.org