

Date: 28 February 2022 Enquiries: Zipho Moselakgomo

Email: ziphoscm@dbsa.org

RFP NUMBER	RFP031/2022, RFP039/2022, RFP040/2022 and RFP041/2022
DESCRIPTION	APPOINTMENT OF CONTRACTORS TO UNDERTAKE THE CONSTRUCTION OF ADDITIONAL
	LEARNING AREAS AND RENOVATION OF EXISTING INFRASTRUCTURE AT MOKALA,
	GASEITSIWE, TSHEDIMOSO, GOAKGANYA FOR THE NORTH WEST DEPARTMENT OF
	EDUCATION INFRASTRUCTURE PROGRAMME.

AMENDMENT 01 TO THE TENDER DOCUMENT: THESE CLARIFICATIONS MUST BE READ TO FORM PART OF TENDER NO:

RFP031/2022, RFP039/2022, RFP040/2022 and RFP041/2022

- Due to the National Treasury Preferential Procurement Regulations notice to organs of state sent on 25/02/2022 The Compulsory briefing session set for 01 March 2022 has been postponed until further notice. A new date for the briefing session will be indicated to bidders on our website thus bidders are requested to kindly check our website for any updates in this regard.
- 2. The revised Briefing date aswell as subsequent extension to the closing of the tenders will be shared on our advertisement platforms.

All other documents submitted as per invitation received, apart from those stated above, remains unchanged and should be utilised accordingly.

Signed: Date: 28 February 2022

Zipho Moselakgomo

Tender Officer: DBSA Supply Chain Management

1258 Lever Rd,

Headway Hill,

Midrand,

1685

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM 01

AMENDMENT TO THE TENDER DOCUMENT: THESE CLARIFICATIONS MUST BE READ TO FORM PART OF TENDER NO.

RFP NUMBER	RFP031/2022, RFP039/2022, RFP040/2022 and RFP041/2022
DESCRIPTION	APPOINTMENT OF CONTRACTORS TO UNDERTAKE THE CONSTRUCTION OF
	ADDITIONAL LEARNING AREAS AND RENOVATION OF EXISTING INFRASTRUCTURE
	AT MOKALA, GASEITSIWE, TSHEDIMOSO, GOAKGANYA FOR THE NORTH WEST
	DEPARTMENT OF EDUCATION INFRASTRUCTURE PROGRAMME.

Acknowledgement of Receipt

I (Name)	hereby acknowledge the existence of
Addendum No 1 of RFP031/2022, RFP039/202	2, RFP040/2022 and RFP041/2022 on behalf of (Company
Name)	
Signature.	Date