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SUPPLEMENTARY PREAMBLES TO ALL TRADES 
 
GENERAL PREAMBLES 
 
The Tenderer is referred to the Model Preambles for Trades as recommended and published by the 
Association of South African Quantity Surveyors (1999 Edition), which are to be read in conjunction with 
and shall apply to all items in these Bills of Quantities and supplemented by the following 
Supplementary Preambles as well as all supplementary documentation referred to in the Bills of 
Quantities and all annexure appended thereto. 
 
Where Model Preambles for Trades and Supplementary Preambles are in conflict, the Supplementary 
Preamble shall take precedence. 
 
SUPPLEMENTARY PREAMBLES 
 
The following amplifications, additions and amendments to the Model Preambles for Trades shall 
constitute the Supplementary Preambles. 
 
 
1.  MATERIALS AND WORKMANSHIP GENERALLY 
 
The standard of workmanship and the quality of materials to be utilised throughout this Contract shall be 
the best of their respective kinds and shall comply in all respects with the latest South African Bureau of 
Standards Specifications, Codes of practice, co-ordinating Specifications and Standard methods or 
where not available, with the latest relevant British Standards. 
 
NOTE: All references to Standards are to signify the latest amendments or issue thereof. No substitutes 
whatsoever shall be permitted from those materials specified and any work, which is not of the highest 
standard, shall be rejected and required to be re-done at the Contractor's expense. Furthermore, 
references to "SABS No" shall mean the "South African Bureau of Standards Specification No". 
 
2.  RATES 
 
All rates inserted in the Bills of Quantities shall cover all costs, charges and profit that may be 
considered necessary for the carrying out and observance for the provisions of these "Preambles to all 
Trades". 
 
The Tenderer shall insert the amount required against each item, which he wishes to price and not 
insert a lump sum covering a series of items. Only such priced items shall be considered in respect of 
any adjustment to the Contract Sum.  Items left unpriced will be understood to be provided free of 
charge and no claim for any extras arising out of the Tenderer’s omission to price any item will be 
entertained. 
 
3. TRADE NAMES, ETC. 
 
All materials, fittings, finishings, etc. specified under a "Trade Name", catalogue number or reference 
shall be either exactly as described or of equal quality, specification and weight to those described. The 
Architect's written approval must be obtained for any departure from the specification before the 
submission of tenders, failing which specified materials, fittings, finishings, etc. shall be deemed to have 
been allowed for in the tenders. 
 
4.  APPROVED 
 
"Approved" means approved by the Architect in writing. 
 
 
5.  NET MEASUREMENTS 
 
Unless otherwise stated herein, all work is measured net as fixed in position, in accordance with the 
"Standard System of Measuring Builder's Work in South Africa" - Sixth Edition, no allowance being 
made for cutting and waste. The term "measured net" means the finished surface or quantity, i.e. with all 
wants deducted and no allowance made for passings and laps except where otherwise described. 
 
To assist the Contractor certain items may have the words "Measured Net" after the respective 
descriptions, but it is to be clearly understood that this practice does not established a precedent. 
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6.  DITTO 
 
"Ditto.............." shall mean as the foregoing item plus the new qualification. "Ditto, but..." or "Ditto 
..............ditto" shall mean as the foregoing item but a substitute of the new qualification for the relevant 
clause in the foregoing item. 
 
7.  NOMINAL SIZES 
 
Where a component is specified as a   nominal size the onus is on the Contractor to establish from the 
manufacturers the exact size or the likely size variation. 
 
 
EARTHWORKS 
 
Generally 
 
No formwork or working space shall be measured to the sides of concrete wall footings, column bases, 
etc. will be measured and paid for only if specifically instructed by the Engineer as being required, and if 
the Contractor over excavates, any formwork necessary will be to his account.  Likewise the backfilling 
to such over-excavated areas will be to his account and shall be compacted to the same degree and in 
the same manner as the backfilling to the remainder of such excavation. 
 
Site Clearance 
 
"Clear Site" shall include for digging up and removing all rubbish, vegetable soil and substance from the 
area of the site to be built upon, removing all small trees, shrubs, etc. having a circumference of less 
than 200mm measured at a height of 1m above ground level including grubbing up all roots and roughly 
levelling and carting away debris to a site to be found by the Contractor. 
 
Working Space 
 
No working space shall be measured for trenches not exceeding 500mm deep. 
 
No working space shall be measured where face of measured excavation exceeds 200mm from brick or 
block walls. 
 
Working space for insertion and removal of formwork will be measured only if the use of formwork is 
specifically required by the Engineer and the face of measured excavation exceeds 300mm from the 
concrete face. No working space shall be measured for concrete work where formwork is not specifically 
required by the engineer. 
 
No claim will be considered for any working space to the sides of catch pits or manholes irrespective of 
their depth and the contractor shall allow in his rates for building overhand or excavating as required. 
 
 
Carting away of excavated material 
 
Description of carting away of excavated material shall be deemed to include loading excavated material 
onto trucks directly form the excavations or, alternatively, from stock piles situated on the building site, 
and shall be deemed to include for all multiple handling. 
 
Filling, etc. 
 
Filling over site, under floors and backfilling to excavations shall be of suitable earth free from clay, 
vegetable matter, large stones, etc., spread, leveled, watered and consolidated in layers not exceeding 
150mm thick.  Unless otherwise described filling shall be of material having a maximum plasticity index 
B10 and compacted to a minimum density of 95% Mod. AASHTO or as specifically specified otherwise 
in the description of the Bills of Quantities. 
 
Where material of different qualities are present in the excavations, the contractor shall, where directed 
select the better materials for placing in fill. 
 
In addition to the requirements of the model preamble such better material shall exclude boulders or 
broken rocks exceeding 100mm and shall normally be placed in filling under floors, etc. 
 
The contractor’s rates shall include selection where necessary. 
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Soil poisoning 
 
The poisoning of ground against ants must be executed by an approved firm of specialists under a ten 
year written guarantee. 
 
Computation of Quantities 
 
Earthworks will be measured by volume once only in excavation.  The volumes handled will be 
computed from the difference in elevation between the original ground levels and the specified 
earthworks levels. 
 
Prices of excavation 
 
Prices for all items of excavation shall include for digging out, any necessary staging required, forming 
to falls, slopes, curves, etc., trimming sides and stepping, levelling and ramming bottoms and for 
watering same to the satisfaction of the Architect or Engineer if so directed. 
 
Prices shall include for any extra labour required in recommencing excavation to make it deeper or 
wider if the Architect or Engineer so directs. 
 
Prices shall also include for bulking after excavation and consolidation or filling and for multiple handling 
of excavated material as no allowance for bulking or consolidation will be made. 
 
 
CONCRETE, FORMWORK AND REINFORCEMENT 
 
Concrete 
 
All concrete work shall be done according to SABS 1200G 
 
The concrete mix design of all concrete elements to be supplied to the Engineer for approval at least 4 
weeks before concrete is required on site. 
 
Maximum water cement for all reinforced concrete shall be 0,53  
 
All casting procedures, construction methods and position of construction joints shall be submitted to the 
Engineer prior to the commencement of the project. 
 
The contractor must co-ordinate all services drawings for details and positions of openings and sleeves 
required for services. Only opening larger than 100mm dimater or 100 x 100mm will be reflected on the 
structural engineers drawings. 
 
The strength of concrete cover blocks shall be equal to or greater than the structural element in which 
they are used.  
 
Formwork 
 
Unless otherwise stated the quality of all formwork shall be such that the finished surface of the concrete 
is “Smooth” and accurate to degree of Accuracy 11. 
 
Column formwork is measured to the underside of slabs except where the beams over are larger than 
the columns. In this instance the column formwork is measured to the underside of the beams and the 
beam formwork is measured over the columns. All other beam formwork is measured between columns. 
No deduction or adjustments is made for the intersection of beams and columns. Formwork to soffits of 
slabs under inverted beams is not separately measured. Formwork to sides and soffits of beams 
includes formwork to slab edges where flush with beam sides. Formwork to items measured in square 
metres includes narrow widths, in particular formwork to sides and soffits of beams and sides of 
columns. 
 
Formwork to sides of bases, piles caps, ground beams, etc., will only be measured where it is 
prescribed by the Engineer for design reasons. Formwork necessitated by irregularity or collapse of 
excavated faces will not be measured and the cost thereof shall be deemed to be included in the 
allowance for taking the risk of collapse of the sides of the excavations, provision for which is made in 
“Earthworks”. 
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Reinforcement 
 
The contractor shall give the at least 48 hours notice to the Engineer for steel inspections that are 
required 
 
No heating, flame cutting or welding of reinforcement shall be allowed without the written approval of the 
Engineer. 
 
Prices of Concrete, Formwork and Reinforcement 
 
(i) In Situ Concrete 
 
Prices of all in situ concrete shall include for mixing, hoisting and lowering to all levels, placing, working 
around reinforcement, vibrating, compacting, pumping, etc. 
 
(ii) Formwork 
 
Descriptions of formwork shall be deemed to include use and waste only  (except where described as 
"left in" or "permanent"), for fitting together in the required forms, wedging, plumbing and fixing to true 
angles and surfaces as necessary to ensure easy release during stripping and for reconditioning as 
necessary before re-use. 
 
The vertical strutting shall be carried down to such construction as is sufficiently strong to afford the 
required support without damage and shall remain in position until the newly constructed work is able to 
support itself. 
 
Formwork to soffits of solid slabs, etc., shall be deemed to be to slabs not exceeding 250mm thick 
unless otherwise described. 
 
Formwork to sides of bases, pile caps, ground beams, etc., will only be measured where it is prescribed 
by the Engineer for design reasons.  Formwork necessitated by irregularity or collapse of excavated 
faces will not be measured and the cost thereof shall be deemed to be included in the allowance for 
taking the risk of collapse of the sides of the excavations, provision for which is made in "Earthworks". 
 
The prices of all formwork shall include for use, waste, all straight, square and raking cutting, splayed 
edges, intersections, struts, hangers, etc., horsing up, wedging, maintaining, easing, striking and 
removing as and when directed, except where described as "Permanent". The formwork is measured to 
the actual nett surface of the concrete to be supported. 
 
Prices for smooth formwork shall include for forming 25 x 25mm chamfers to all visible corners in 
collaboration with the Architect as well as drip gooves where required. No separate item shall be 
measured for this. 
  
 
(iii) Steel Reinforcement 
 
 
The prices of steel reinforcement shall include for the supply, cutting to lengths, bending to the exact 
dimensions and shapes shown on the drawings and schedules, lowering or hoisting to the various floor 
levels, placing and wiring in position with and including 1,60 or 1,25 mm diameter annealed wire or by 
the use of suitable clips and for the use of all necessary spacers, lifting blocks, etc., and maintaining in 
position while the concrete in being deposited. Prices of fabric reinforcement shall include for unrolling, 
cutting, bending, and binding wire, and for 300 mm (minimum) side and end laps, hoisting or lowering 
and fixing and maintaining in position complete. 
 
 
 
Cost of Tests 
 
The contractor shall supply in good time, for approval, the samples of the materials and the mix he 
proposes to use for the concrete and shall furnish evidence that the materials comply with the 
requirements of clauses 3.3 and 3.4 of S.A.B.S. 1200G and the results of the test cubes submitted to an 
approved laboratory complies with the requirements specified. 
 
The costs of making, storing and testing of concrete test cubes shall include the cost of providing cube 
moulds necessary for the purpose, for testing costs and for submitting reports of the tests to the 
Architect, Engineer or Principal Agent.  The testing shall be undertaken by an independent firm or 
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institution nominated by the Contractor to the approval of the Architect, Engineer or Principal Agent. 
(Test cubes are measured separately). 
 
General 
 
It must be clearly understood that any structural concrete, which does not comply with the results 
required may have to be removed at the Engineers discretion and reconstructed entirely at the 
contractor’s expense, including the replacement of steel reinforcement. 
 
 
BRICKWORK 
 
General 
 
Where sizes in descriptions are given in brick units, 'one brick' shall represent the length and 'half brick' 
the width of a brick. 
 
Descriptions of hollow walls shall be deemed to include leaving open perpend joints of the bottom 
course of the external skin immediately above the damp-proof course for minimum height of 50mm as 
weep holes, at intervals not exceeding 1m. 
 
Cavity of hollow walls shall be kept clear of mortar dropping. The contractor will be required to provide a 
methodology on how this will be achieved. 
 
Cement used for mortar shall be 'Eagle plus' or equally approved. 
 
All joints between brickwork and concrete shall be filled solid with mortar to the full width of the 
brickwork. 
 
Clay Bricks 
 
Stock bricks generally shall be good, hard, sound, well burnt clay stocks, even in size and shape and 
equal to samples to be submitted to and approved by the Architect. No chipped or damaged bricks shall 
be allowed. Brickwork shall generally be in stretcher bond, unless stated otherwise. 
 
Face Brickwork 
 
All faced work, unless otherwise described, is to be pointed to match the pointing on existing brickwork 
as the work proceeds. 
 
All Faced or / fair faced work, unless otherwise described is to be pointed with keyed horizontal and 
vertical joints. 
 
 
Wire Ties  
 
Where brickwork is required to be in two skins prices shall include for 3,5 mm (minimum) modified 
P.W.D. type galvanised steel wire ties, at a rate of not less than five per square metre. 
 
Where brickwork is described as being in hollow walls prices shall include for 3,5 mm (minimum) 
Butterfly type galvanised steel wire ties, at a rate of not less than five per square metre. 
 
Where brickwork is described as being in lining to concrete, prices shall include for 3,5 mm (minimum) 
Butterfly type galvanised steel wire ties, at a rate of not less than five per square metre, and for fixing 
inside formwork, embedding in concrete and for building into brickwork. Additional ties shall be provided 
within 230 mm of any opening at every fourth course. 
 
In all cases the wire ties shall comply with SABS 28. 
 
 
Builder's Work to Services 
 
No separate items shall be measured for building in electrical boards, switchboards, pipes, etc, but the     
Contractor shall allow   in   his price of brickwork or block work for building in distribution boards, 
switchboxes, lift indicator panels, etc., or leaving recesses for same, cutting and fitting around pipes and 
flushing solid all chases in cement mortar. 
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Prices 
 
The prices for brickwork, blockwork, etc., shall include for all cutting, plumbing angles, forming reveals, 
weep holes, waste, and for wedging and pinning to underside of steel or concrete beams, concrete 
slabs, etc., and fitting between steel or concrete columns, etc. 
 
Prices shall also include for soaking bricks in water immediately before laying, hoisting bricks, blocks 
and mortar, etc., to various floor levels and for raking out joints of brickwork to be plastered or tiled. 
 
Cleaning Off 
 
Great care shall be taken to keep face brickwork, quarry tiles, etc., free form surplus mortar as the work 
proceeds and at completion they shall be cleaned off with spirits of salts and water or other approved 
cleaning materials. Rates shall include for this. 
 
 
 
WATERPROOFING 
 
Waterproofing to Roofs, Basements, Etc. 
 
Waterproofing shall be executed by an approved specialist firm in accordance with the relevant 
provisions of Chapter 9 of the Standard Building Regulations. Prices shall include for protecting from 
damage or injury to the finished work. All surfaces to be covered shall be perfectly dry and swept clean 
of all chips, dust, etc., immediately before the covering is laid. 
 
All waterproofing to flat areas to be tested for water tightness by ponding the waterproofed surface for a 
period of at least 48 hours before application of protection layers or finishes over. Should any leaks 
occur the Contractor shall remedy them at his own expense. 
 
Waterproofing is to be laid in accordance with the manufacturers instructions by a contractor approved 
by the manufacturer. All waterproofing shall be laid under a minimum ten year maintenance free 
guarantee against leaks. 
 
METALWORK 
 
Galvanising of Steel 
 
All surfaces covered with galvanized coating shall have a coating with a mass of not less than 650g/m². 
 
 
ALUMINIUM AND ANODISED ALUMINIUM 
 
Materials 
 
Extrusions 
 
Extruded Aluminium sections shall be fabricated from alloy 6063 or 6261 in temper T5 or T6 all in 
accordance with the latest edition of BS1474. –“Wrought aluminium and aluminium alloys for general 
Engineering purposes.” 
 
The Extruded section shall be of such quality and strength that the section properties of the load bearing 
profiles meet the requirements as laid down in paragraph 3.0. 
 
 
Sheets 
 
Ancillary members such as sills, flashings, infill panels and the like which may be formed from flat sheet 
material shall be fabricated from aluminium alloy 1200 or 3004 0r 5251 of appropriate temper all in 
accordance with the latest edition of BS 1470 – “Aluminium Alloys for sheet products.” 
 
Glass & Glazing 
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Glazing shall be executed strictly in conformance with glass manufacturer’s recommendations and all in 
accordance with National Building Regulations Part N, SABS 0137, SABS 0400, SABS 1263, and 
AAAMSA Selection Guide for Safety Glazing Materials. 
 
A warranty is to be provided that the manufacturer of the laminated safety glass and/or the hermetically 
sealed glazing units warrants the product against delamination and colour degradation for a period of 
not less than 5 (five) years. 
 
In case of structural glazing written proof is to be provided that all stages of fabrication and installation 
have been executed with disciplined quality assurance in accordance with the relevant part of SABS 
ISO9000. 
 
Written confirmation of compatibility of structural sealant with extrusion surface, glazing tape and glass 
is to be supplied by the structural sealant manufacturer together with the relevant test reports regarding 
the adhesion of the sealant to the aluminium frame in accordance with ASTM/C 794-80 (Standard Test 
for Adhesion-in-Peel of Elastomeric joint Sealants). 
 
 
Finishes  
 
Anodising 
 
All anodising shall be executed in strict adherence to SABS 999 
 
A certificate of conformance is to be supplied with each delivery that the anodized materials meet with 
SABS 999 in all aspects. 
 
Powder Coating 
  
All powder coating shall be in strict accordance with SABS 1796:2001. 
 
All powder coating shall be executed only by applicators approved by the specified powder 
manufacturers and shall be executed strictly in conformance with SABS 1578 part 1 and 2. 
 
A guarantee of no less than 15 years is to be provided against peeling and discolouration. 
 
 
Construction 
 
Design 
 
Construction shall be of sufficient strength , stiffness and weather tightness to withstand the following 
imposed loads and conditions: 
 
Wind loading 
 
The wind loading is to comply with SABS 0160 – Code of Practice for the General Procedures and 
Loading adopted in the Design of Buildings. No member is to deflect more than the lesser of 20mm or 
1/175 span at right angles to the plane of the glass and 3mm or 1/400 span in the plane of the glass, all 
in accordance with SABS 0160. The installed window is to be only supported at sides and is to be in no 
way supported or dependent on the wall under. 
 
Water Resistance 
 
300 Pascals. There is to be no leakage to the interior when subject to 0,05 litres water/sec/m2 spray on 
the surface of the glass at the foregoing differential pressure. 
 
Air Infiltration 
 
75 Pascals. At this pressure the maximum infiltration to the interior shall not exceed 2,5 litres/sec/metre 
of crack length. 
 
Thermal Load 
 
Joints and fixings to accommodate thermal expansion over normal temperature ranges in South Africa. 
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Construction shall comply with the minimum performance requirement contained in the SABS and 
International Codes and Test Procedures listed in the section “References” in that specification. 
 
The manufacturer shall at all times ensure that contact between incompatible materials shall be 
prevented, with particular reference to the joint between sealer and substrates or bondbreakers. 
 
 
Manufacturer 
 
Joints in frames and sashes shall be made by mechanical means and are to be sealed to prevent water 
penetration. 
 
Final products shall be free from all sharp edges, burring and the like.  
 
Hardware and fittings shall be removable without removing the aluminium frames from the structure and 
must be compatible with the aluminium framing. 
 
Sliding members shall be constructed so that no metal sliding contact occurs. 
 
Fittings 
 
Weathersealing shall be of materials that are compatible with aluminium and shall be such that any 
degradation, shrinking, warping or adherence to sliding or closing surfaces does not impair the 
performance of the installation. 
 
Glazing beads, gaskets and glazing compounds shall be of materials that are compatible with the 
aluminium finishes, the glass and other glazing materials . Putty glazing is not permitted. 
 
Hardware, bearing devices and fittings in general must be made of materials resistant to atmospheric 
corrosion and shall be of a design so as to be accessible for adjustment, repair and replacement after 
the windows etc. have been installed. 
 
Fastenings shall be of material which is compatible with aluminium and aluminium finishes. 
 
Installation 
 
Sizes are approximate only and site measurements must be taken before fabrication. Due allowance 
must be made for tolerance in accordance with the Architect’s details. 
 
The aluminum frames and windows shall be installed such that they are securely anchored, sealed and 
undamaged and meet in all respects with the performance criteria. 
 
The glass shall be installed strictly in accordance with the glass manufacturer’s specifications. 
 
The frames and glass are to be installed in accordance with the main contractor’s building programme 
and the exposed aluminum is to be protected by means of low tack adhesive tape against mortar 
droppings, paint and other non-mechanical damage. 
 
The sub-contractor shall be responsible for any damages caused by him to the building and other 
services. No finished surfaces may be chased without written permission of the Architect. No cutting of 
the structural concrete will be permitted unless the written permission of the structural Engineer has 
been obtained. The sub-contractor will be held liable for any damage due to non-compliance with the 
above. Immediately after acceptance of the Tender, the Sub-contractor shall inform the main Contractor 
of al the requirements for all the building work and also at regular intervals thereafter to enable the main 
Contractor to be well informed in advance of all structural requirements for the aluminium doors and 
windows. 
 
Inspection of installed frames and glass shall, amongst others, be carried out according to the following 
criteria: 
 
Scratches and Blemishes 
 
This inspection will be viewed at a distance of two metres under normal lighting conditions, i.e. 
reasonable lighting conditions under which the project is normally viewed. 
 
 
Aluminium Work  
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Scratches in aluminium are defined as being a mark on the aluminium surface which penetrates the 
powder coated or anodised surface, thereby exposing the base metal. 
 
If visible when viewed from a distance of two metres under normal lighting conditions, the product may 
be rejected. Flaws/Stains, paint runs or other indication that mars the aesthetic appearance of 
aluminium which is visible when viewed from a distance of two metres under normal lighting conditions 
may cause the product to be rejected. 
 
Glass 
 
Scratches in glass which will be acceptable are those which are under 75mm long in any area, and 
those which are longer than 75mm which do not encroach more than 75mm from the edge. 
 
In laminated glass interlayer bubblers larger than1.5mm diameter will not be allowed. Larger clusters or 
close spacing of smaller bubbles will also be disallowed. 
 
 
PLASTERING 
 
Preparation of Surfaces 
 
Prior to the application of floor finishes, screeds, plaster finishes, etc., the surfaces of the new or existing 
concrete, brickwork, etc., shall be thoroughly cleaned, chipped, hacked, sloshed, etc., as necessary to 
ensure a satisfactory bond.  The Contractor will be held entirely responsible for the proper and adequate 
preparation of the surfaces and any work, which results in failure in this regard, shall be made good at 
the Contractor's expense to the satisfaction of the Architect. 
 
 
PLUMBING AND DRAINAGE 
 
Where pipes or gutters are fixed to walls, soffits of slabs, roof timbers, etc., descriptions shall be 
deemed to include for all necessary brackets, holderbats, hangers, pipe clips, etc., and for plugging and 
screwing or for cutting and pinning or building in tails of holderbats, hangers, etc., to brickwork or 
concrete in 1:3 cement mortar and for making good. 
 
No distinction is made between pipes fixed to different elements, cut in, chased in ceiling, built in, etc. 
 
Prices for all piping laid in ground, manholes, etc, shall include for excavations in “earth” as described, 
bedding, backfilling and compaction and distributing surplus material on site and shall be deemed to 
include additional excavation and backfilling necessary at joints, risk of collapse of excavations and 
keeping excavation free of water (carting away and removing off site and imported backfilling will, if 
necessary, be measured separately. 
 
Prices of all taps, valves, etc. are deemed to include in all cases for the necessary couplings, adaptors, 
etc. in joining to pipes. 
 
Where pipes of different sizes are ”teed off” a main branch, reducing tees (junctions) have been 
measured and the contractor must allow in his rates either for a reducing tee (junction) or a combination 
of a tee (junction) and bush and on re-measurement only reducing tees (junctions) irrespective of 
whether the contractor has used a combination of a tee (junction) and bush. 
 
Where fittings have reduced ends or branches, the fittings are described as “reduced” and the largest 
end or branch has been stated. The Contractor may use equal fittings with reducing cones or bushings if 
he so desires, but should he elect to do so, no claim for extras in this connection will be entertained. 
 
 
TILING 
 
Tiles, mosaic, etc. 
 
Where described that tiles are to be laid on cement plaster or screed (plaster or screed elsewhere) tiles 
are to be fixed with an approved adhesive. 
 
Ceramic floor tiling  
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Glazed and unglazed ceramic floor tiles, fittings and beddings shall comply with S.A.B.S 149. Where 
tiles are fixed to screed with an adhesive, the adhesive shall be as recommended by the manufacturer 
of the tiles. Joints shall be 10 mm wide, straight, continuous and flush pointed with an approved tinted 
grouting compound. 
 
Terrazzo floor tiling 
 
Joints to terrazzo tile shall be 6mm wide, straight, continuous and flush pointed with an approved tinting 
grouting compound. 
 
P.C. Amounts 
 
Where tiles are provided under a prime cost item an item is provided for waste. The provision for waste 
will be expended pro-rata to the amount provided in the prime cost sum which is based on net tiled 
areas. The contractor will be required to make good any shortfall in the ordered quantity at his own 
expense. 
 
PAINTWORK 
 
Materials 
 
For any particular work the priming coat and subsequent coats of paint shall be executed with paints 
from the same manufacturer. 
 
Preparatory Work 
 
The Contractor will be held entirely responsible for the proper and adequate preparation of the surfaces 
and any work, which fails to meet the manufacturer’s recommendations, must be made good at the 
Contractor's expense to the satisfaction of the Architect. 
 
Descriptions 
 
Descriptions shall be deemed to include for cutting in of contrasting colours or paints and masking as 
required. 
 
Where diameters for pipes are stated these are nominal internal diameters. 
 
Descriptions of paintwork and preparatory work to profiled surfaces which state that the work has been 
measured on flat shall be deemed to include all areas of the profiled surfaces including projections, 
grooves, narrow girths, etc.   
 
Unless stated otherwise all preparatory and paintwork rates shall be deemed to include for work to 
narrow girths, etc. 
 
 
GENERAL 
 
General 
 
The Contractor shall provide all reasonable measures to protect / isolate the works under construction, 
the existing works and/or sections of the occupied works and remove such measures upon completion. 
 
Furthermore, all completed work, work-in-progress and existing work shall be continuously kept clean 
and in a proper manner with least disturbance. 
 
The Contractor shall execute the works with a minimum of disturbance to adjoining premises, any parts 
of works already handed over and the occupants of those premises and/or parts. 
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STRUCTURAL STEEL 

SUPPLEMENTARY PREAMBLES 

The Tenderer is to take note of the following. Pricing shall be deemed to be fully inclusive in 

compliance thereof.  

All material, fabrication and erection of structural steel to comply with SABS 0162 - 1984 and 
SABS 1200H - 1983 as well as the project specifications. 

Welding shall conform to AWS D1. 1-90 specifications. 

Butt-welds shall develop the full strength of the elements joined. 

All welding to be 6mm continuous fillet weld unless otherwise shown. 

Welding electrode to be E70 XX (U.O.N). 

All dimensions shall be checked on site by the steel work contractor before shop drawings 
commence. Any discrepancies shall be brought to the attention of the Engineer for approval 
before fabrication. 

All structural work shall be GRADE 300W or 355WA minimum. 

All structural bolts shall be GRADE 8.8 (U.O.N). A minimum of two bolts per connection will 
be used (U.O.N). 

Where temporary bracing or propping is necessary, the contractor shall be responsible for 
the design, maintenance, and removal of such supports. 

If splices in steel members are required for transport or manufacture, proposals for this will 
be submitted to the Engineer for approval. 

HSFG bolts are to be tightened by the "turn of the nut" method as per SABS 0162 PART 1-
1993. 

All friction surfaces are to be blast-cleaned and unpainted and must be protected against 
corrosion until the connection is made. The contractor must supply a method statement to 
the Engineer for approval. 

All painting must comply with SABS 1200 HC 

Corrosion protection shall consist of hot dip galvanising in accordance with SABS 763 
(LATEST EDITION). 

The subcontractor shall submit shop drawings to the Engineer for approval prior to 
manufacture. Only structural sizes, connections and splices will be checked. Final 
dimensions and fitting of members shall remain the Contractor's responsibility. The 
subcontractor shall allow for copies of approved shop drawings to be provided to the 
Contractor, Engineer and Quantity Surveyor. 

The subcontractor is responsible for stabilising the structure and maintaining it in the correct 
position during erection. 

Structural steelwork shall be cleaned by the Manufacturer prior to transportation to site. 

No site cutting, drilling, or welding will be permitted without prior consent from the Engineer. 
Rates however shall include allowance for all site cutting, drilling or welding as deemed 
necessary. 
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Hot dipped galvanising to structural steel to allow for a minimum life expectancy of twenty-
five (25) year for the structural steel. 

All bolts besides anchor bolts and high tensile bolts have been included in the structural 
steel quantities below and have not been measured separately. 

Bolts shall not have threads within the shear planes. 

All holes to be drilled at standard back mark. 
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PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

SECTION A:  PRINCIPAL BUILDING AGREEMENT

NOTES

1. The Principal Building Agreement shall be the JBCC Series Edition 4.1, 
March 2005 as recommended by the Joint Building Contract Committee and 
as amended by this Tender Enquiry.

2. The Preliminaries shall be JBCC Series, May 2005 for use with the 
Principal Building Agreement as recommended by the Joint Building 
Contracts Committee and as amended by this Tender Enquiry shall be 
deemed to be incorporated herein.

3. Tenderers are referred to the abovementioned documents for the full intent 
and meaning of each clause thereof. These clauses are hereinafter referred 
to by clause number and heading only.

4. Where standard clauses or alternatives are not entirely applicable to this 
contract, such modifications, corrections or additions as are necessary, are 
given as far as possible under each relevant clause heading. Additional 
Preliminary clauses are contained in Section C hereof.

5. No claim whatsoever shall be entertained in respect of errors or omissions 
in pricing due to brevity of descriptions of items which are fully described 
when read in conjunction with the relevant clauses of the said Principal 
Building Agreement, Preliminaries and Preambles.

6. The Tenderers shall allow opposite each of the clauses whatever costs 
and charges he may consider necessary for the carrying out, complying with 
and due observance of the provisions, conditions and requirements set out 
herein. Only priced items will be considered in respect of any adjustment of 
this Section. Any items left unpriced will be understood to be provided free of 
charge and no claim for any extras arising out of the Tenderer's omission to 
price any item will be entertained.

7. Where modifications or amendments as described are made, such 
modifications and/or amendments shall supercede any conflicting provisions 
in the relevant clauses of the Standard Preliminaries or the Principal Building 
Agreement and the Tenderer shall make due allowance for whatever costs 
and charges he may consider necessary for the carrying out and observance 
of the provisions of the clauses as modified and/or amended.

8. Where any item is not relevant to this specific contract, such item is 
marked N/A.

9. If Alternative A as set out in clause B10.3 hereinafter is to be used for the 
adjustment of the preliminaries, each item priced is to be allocated to one or 
more of the three categories by insertion of "F","V","T" as the case may be 
against the price in the "rate" column immediately preceding the "amount" 
column, where "F" denotes a fixed amount (amount not to be varied), "V" 
denotes an amount variable in proportion to value, and "T" denotes an 
amount proportionate to time.

Section No.  1

Carried To Section Summary R

Bill No. 1

Preliminaries

1-2



BTKM 531

Amount

NONDWENI PS

DEFINITIONS

Definitions and interpretation (Clause 1).1 Item

OBJECTIVE AND PREPARATION

Offer, acceptance and performance (Clause 2).2 Item

Documents (Clause 3).3

Clause 3.1 is deleted and substituted with:  'This tender is for a Government 
Contract. No Payment Guarantee will be provided.' Item

Design responsibility (Clause 4).4

Clause 4.1 is amended by adding the following:

'The Contractor shall in accordance with Annexure 'D' indemnify and hold 
free the Employer and his agents from responsibility for any claim or 
proceeding whatsoever due to fault in the design, detailing, calculation etc., 
to the extent undertaken by the Contractor.'

Clause 4.2 is amended by adding the adding the following:

'The Sub-contractors shall in accordance with Annexure 'D' indemnify and 
hold free the Employer or his agents and the Contractor from responsibility 
for any claim or proceeding whatsoever due to fault in the design, detailing, 
calculations, etc., to the extent undertaken by the Sub-contractor/s.' Item

Employer's agents (Clause 5).5 Item

Site representative (Clause 6).6 Item

Compliance with regulations (Clause 7).7

Without limiting the generality of the provisions of clause 7.0 of the 
agreement, the contractor’s attention is drawn to the provisions of the 
Construction Regulations, 2003 issued in terms of the Occupational Health 
and Safety Act, 1993 in which it is specifically stated that the employer shall 
prepare a documented health and safety specification for the works and that 
the employer shall ensure that the contractor has made provision for the cost 
of health and safety measures during the execution of the works. The 
principal agent shall, on behalf of the employer, issue such health and safety 
specification and the contractor shall price opposite this item for compliance 
with the act and the regulations and the provisions of the aforementioned 
health and safety specification, provided such provisions are reasonable in 
terms of the act and the regulations. Item

Works risk (Clause 8)8 Item

Indemnities (Clause 9).9

Clause 9.1.1 is deleted and substituted with:  'Claims from other parties 
consequent upon death of bodily injury or illness of any person or physical 
loss or damage to any property, other than the works, arising out or due to 
the execution of the works or occupation of the site by the contractor or his 
sub contractors'. Item

Section No.  1
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Works insurances (Clause 10).10 Item

Liability insurances (Clause 11).11 Item

Effecting insurances (Clause 12).12 Item

No clause (Clause 13).13 Item

Security (Clause 14).14

Clause 14.0 is amended by the addition of the following Clauses:   14.9  The 
guarantee provided by the Contractor's Guarantor shall have an expiry date 
(if stated) no less than 3 months after the practical completion date  and shall 
be extended accordingly should the practical completion date be extended.   
14.10  Should the Contractor's security lapse and not be renewed by the 
Contractor any time prior to the payment of final payment certificate, then: 
14.10.1  An amount equal to five percent (5%) of the Contract Sum shall be 
withheld from the Contractor until security is reinstated or the final payment 
certificate is issued, whichever comes first.  14.10.2  The Contractor shall not 
be compensated with interest on the withheld amount stated in 14.10.1. Item

EXECUTION

Preparation for and execution of the works (Clause 15).15 Item

Access to the works (Clause 16).16

It shall be the responsibility of the contractor to obtain all necessary statutory 
permissions required relating to the use of pavements, roadways and access 
to the Site, and the tenderer is deemed to have allowed against this item for 
any cost associated with use of pavements, access, use of other sites for 
temporary use by the Contractor during the progress of the Works, etc.

The area of the works to be occupied by the contractor, any restriction on the 
area and the limit of access or exit shall be established by the tenderer prior 
to submitting the tender.   The Tenderer shall ascertain any other restrictions 
to the area that may be occupied by the Contractor including any restrictions 
imposed by any buildings, etc. and any limitations or restrictions that may be 
imposed by any Authorities.     Workmen employed on the site are to be 
restricted to the immediate area of the site and access thereto.  Space on the 
pavement areas  for the storage of building materials, etc., must be arranged 
with the Local Authorities by the Tenderer who will be responsible for all 
charges in connection therewith.   The Tenderer shall make all necessary 
provision in all rates to take into account these requirements as no claims for 
extras arising from these matters will be subsequently entertained or 
admitted. Item

Contract instructions (Clause 17).17

Contract instructions issued on site shall be recorded in a Site instruction 
book provided by the Contractor. Only those instructions signed off by the 
Principal Agent will be recognized. Item

Setting out of the works (Clause 18).18

Section No.  1
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The contractor shall notify the principal agent if any encroachments of 
adjoining foundations, buildings, structures, pavements, boundaries, etc., 
exist in order that the necessary arrangements may be made for the 
rectification of any such encroachments. Item

Assignment (Clause 19).19 Item

Nominated subcontractors (Clause 20).20

All subcontractors will be appointed as Selected Sub-contractors, unless 
otherwise agreed. Item

Selected subcontractors (Clause 21).21 Item

Employer's Direct contractors (Clause 22).22

Clause 22 is amended by the addition of the following clause:

'Clause 22.6 Refer to clause C25 'Direct and Separate Contracts' for details 
in respect of Direct Contracts' Item

Contractor's Domestic subcontractors (Clause 23).23 Item

COMPLETION

Practical completion (Clause 24).24 Item

Works completion (Clause 25).25

Clause 25.1 is amended by the addition of the following Clauses:

25.1.1  The Contractor shall, within five (5) working days of receipt of the 
works completion list, issue a programme indicating the dates for completion 
of the works completion list, for the approval of the Principal Agent.

25.1.2  Should the Contractor fail to issue such a programme, it shall be 
deemed that the Contractor agrees to complete the works completion list 
within forty (40) working days of the date of receipt of the works completion 
list.

25.1.3  Should the Contractor fail to complete the defects and achieve works 
completion in accordance with the agreed programme or the deemed forty 
(40) day period, and without prejudice to any other rights that the Employer 
may have, the Contractor shall be liable to the Employer for the penalty as 
described as the Works Completion Penalty per day until works completion is 
achieved. Refer to Clause 30. Item

Final completion (Clause 26).26 Item

Latent defects liability period (Clause 27).27

Section No.  1
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Clause 27.0 is amended by the addition of the following clauses:  "27.3 Any 
water leakage into the building, whether in the roof, external wall or other 
element of the building susceptible to water leakage shall, unless proven to 
be a design defect, or as a result of obvious storm damage, be classified as 
a latent defect in terms of clause 1.0 Definitions and Interpretations".  "27.4 
The Contractor shall attend to defects during the Defects Liability Period on a 
progressive basis, to the satisfaction of the Principal Agent and will not be 
permitted to wait until the end of the Defect Liability Period or until the 
amount of defects accummulates in order to attend to a comprehensive list of 
defects" Item

Sectional completion (Clause 28).28 Item

Revision of date for practical completion (Clause 29).29

Clause 29 is amended as follows:

Should possession of the site not be given on or before the date stated in the 
Contract Data EC Schedule (2.4), then the extension to that date will also be 
applicable to the date for practical completion (4.0) and the contract sum will 
not be adjusted.

Clause 29.1.1 is deemed to be deleted and replace by the addition of the 
following:

29.1.1  Inclement weather which shall be defined as weather in excess of the 
average recorded for the past ten (10) years by the nearest commonly 
recognised weather bureau in the region of the project. The Contractor shall 
be deemed to have allowed in his programme of the works and opposite this 
item or in in his rates, for the cost of all delays as a result of weather 
conditions which are below average or average (as defined above) 
Furthermore, the Contractor shall also have been deemed to have allowed in 
his programme for the and opposite this item or in his rates, for the cost of 
the loss of twelve (12) working days lost on the critical path of the programme 
due to delays as a result of inclement weather as defined above.

The above float which is included in the Contractor's programme may also be 
used for any other critical path delays which the Contractor may become 
entitled to, at the sole discretion of the Principal Agent. Each claim for delays 
as a result of inclement weather shall be made to the Principal Agent within 
seven (7) calendar days of the occurrence thereof, failing which no delays 
shall be recorded.

NOTE: Revision to the date of Practical Completion shall only be considered 
when work on the critical path of the agreed programme for the works is 
delayed.                      Clause 29 is amended by the addition of the following 
clause:                                                      The removal and replacement of 
materials and/or workmanship which do not conform to specificationor 
drawing shall not constitute grounds for the extension of the construction 
period nor the adjustment of contract value. Item

Penalty for non-completion (Clause 30).30

Clause 30.0 is amended by the addition of the following Clause:

Section No.  1
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30.3  Penalties for not achieving the Date of Works Completion in terms of 
Clause 25.4 shall be levied at fifty percent (50%) of the penalties defined for 
not achieving Practical Completion. The penalty shall be in addition to any 
penalties due in terms of Clause 30.1; 30.2; and 30.3. Item

PAYMENT

Interim payment to the contractor (Clause 31).31

Clause 31 is amended as follows:

The inclusion of materials and goods stored off site in the amount authorised 
for payment in terms of clause 31.3 shall be at the sole discretion of the 
principal agent and such inclusion shall only be considered upon the 
provision, by the contractor, of an approved guarantee issued by a registered 
commercial bank. Clause 31.6.5 is therefore not applicable.

Where prices are submitted by the contractor or nominated/selected sub 
contractor during the progress of the works in respect of contract instructions 
or in regard to a claim under the terms of the contract and notwithstanding 
the fact that such prices may be used in an interim payment certificate, there 
is to be no presumption of acceptance. Should the principal agent wish to 
accept any such prices prior to the issue of the final certificate, it will be in 
writing.

Clause 31.9 is amended as follows:

line 1, 'delete reference to seven (7) calender days and insert thirty (30) 
calender days'    Clause 31.10 is amended by the deletion of 'date of practical 
completion' in the second and fourth sentence and replacing with 'date of 
final completion.'

'The contractor shall attach a tax invoice as prescribed in the Value Added 
Tax legislation to each payment certificate when presenting the certificate to 
the employer for payment. Such tax invoices shall correctly reflect the 
prescribed information and the amounts shall match precisely the amounts 
included in the payment certificate. Should the contractor fail to comply with 
these requirements, the date of presentation of the certificate shall be 
deemed to be delayed at the contractor’s default until such time as the 
requirements are met.' Item

Adjustment to the contract value (Clause 32).32

FIXED PRICE CONTRACT   Clause 32.13 is deleted and replaced as 
follows:   The tender is a fixed price and NO escalations in respect of 
increased costs of labour, materials, plant, fuel, freight, transportation and 
railage charges, taxes (save for VAT), customs or other duties, fees and 
charges shall be applicable. The contractor shall take the risk of all 
fluctuations in the rates of exchange of the rand or any other currency.

Bidders are advised that this Contract shall be a Fixed Price Contract and 
shall not be subject to the Contract Price Adjustment Provisions (CPAP) or 
any other escalation formula and therefore bidders are to allow for any 
increases (except any variations in the rate of Value Added Tax) in cost of 
labour, materials, transport, etc.
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Add Clause 32.16: The Principal Agent and/or the Quantity Surveyor shall be 
entitled to call for, and review, documentation to substantiate any variations 
from any supplier, subcontractor, etc. Item

Recovery of expense and loss (Clause 33).33 Item

Final account and final payment (Clause 34).34

Clause 34.1 is amended as follows:  'The principal agent shall prepare a final 
account for submission to the contractor within ninety (90) working days.' Item

Payment to other parties (Clause 35).35 Item

CANCELLATION

Cancellation by Employer - Contractor's default (Clause 36).36

Should it appear to the Principal Agent concerned that the contractor is not 
executing the contract in accordance with the true intent and meaning 
thereof, or that he is refusing or delaying to execute the contract or that he is 
not carrying on the contract at such rate of progress as to ensure delivery by 
the date of delivery or that the time has expired within which delivery should 
have taken place or in the event of any other failure or default by the 
contractor, then in any such events, the Principal Agent, may give notice in 
writing to the contractor to make good the failure or default, and should the 
contractor fail to comply with the notice within the period specified therein, 
then and in such case report the matter to the Bid Adjudication Committee 
who shall, without prejudice to any of the Council’s rights under the contract, 
be at liberty forthwith to appoint the next most responsive tenderer to perform 
such service as the contractor may have neglected to do so, or take the 
contract wholly or in part out of the contractor’s hands and order from or 
contract with any other person.

The contractor shall be responsible for any loss the Council may sustain by 
reason of such action as may be taken in terms of this clause.  The 
termination of contracts awarded via the Bid Adjudication Committee are to 
be approved by the Bid Adjudication Committee.  Should a contract be 
awarded and it subsequently be established that - Prohibition on awards to 
persons in the service of the state, of the SCM Regulations has been 
breached, the contract will be terminated with immediate effect. Item

Cancellation by Employer - Loss and damage (Clause 37).37 Item

Cancellation by Contractor - Employer's default (Clause 38).38 Item

Cancellation - Cessation of the works (Clause 39).39 Item

DISPUTE

Dispute Settlement (Clause 40).40 Item

SUBSTITUTE PROVISIONS

State clauses (Clause 41).41 Item

CONTRACT VARIABLES

The Schedule:  Pre-Tender information (Clause 42).42 Item

Section No.  1
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CONTRACTING AND OTHER PARTIES (Clause 42.1)

CONTRACT DETAILS (Clause 42.2)

Clause 42.2.1  Works Description:

Proposed New Ablution Blocks at Existing School (DBSA Water & Sanitation 
Programme)

Clause 42.2.2  Site Description:

Nondweni Township near Cummunity Hall

Umzinyathi Municipality

KwaZulu Natal

Clause 42.2.3  Work or Installations by Others:  Yes

Clause 42.2.4

This Agreement is for a State Contract :- Yes

Payment will be made for materials and goods:- Yes

Dispute resolution :- Mediation (in terms of 40.4) followed by litigation.

Arbitration rules as recommended by the Association of Arbitrators (SA) :-
N/A

Clause 42.2.5  Date on which possession of the site is intended to be given 
on :-   5 working days from the date of the letter of appointment to the 
Contractor.

Clause 42.2.6  Period for the commencement of the works after the 
contractor takes possession of the site :- 2 Working days.

Clause 42.2.7  Intended date of practical completion and the penalty per 
calendar day for the works as a whole :- 8 Calendar months from the day of 
commencement of the works; Penalty amount R10,000.00 per calendar day

Clause 42.2.8  Intended dates of practical completion and the penalties per 
calendar day for the works in sections :   N/A

Clause 42.2.9  The law applicable to this agreement shall be that of - South 
Africa.

INSURANCES (Clause 42.3)

Clause 42.3.1  Contract works insurance to be effected by Contractor for the 
sum of: Contract Sum plus 20% With a deductible of : (deductable n/a)

Clause 42.3.2  Supplementary insurance is required : Yes  SASRIA 
insurance required to be effected by the Contractor for the amount of: 
Contract Sum  (deductable n/a).

Clause 42.3.3  Public liability insurance to be effected by Contractor For the 
amount of: R10 million With a deductible of: (deductible n/a)

DOCUMENTS (Clause 42.4)

Clause 42.4.1  Waiver of the contractor's lien is required :-  YES

Clause 42.4.2  Number of construction document copies to be supplied to the 
Contractor free of charge :- 3

Section No.  1
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Clause 42.4.3  Bills of Quantities drawn up in accordance with :- Standard 
System of Measuring Building Work - Sixth Edition including all latest 
amendments at date of tender

Clause 42.4.4  Number of days for submission of priced documents : to be 
submitted with tender submission.

Clause 42.4.5  JBCC Engineering General Conditions are to be included in 
the documents :- No

Clause 42.4.6  The contract value is to be adjusted using CPAP:-  No

Refer to Clause 32 of these Preliminiaries for details.

Clause 42.4.7  Details of changes made to the provisions of JBCC standard 
documentation:

Note: The tenderer must study the modifications and amendments made to 
the relevant clauses in the Preliminaries section of the Bills of Quantities, 
under each clause heading.

SECTION B: PRELIMINARIES

DEFINITIONS AND INTERPRETATION (B1)43 Item

DOCUMENTS (B2)

Checking of documents (B2.1)  The items in these Bills of Quantities are to 
be read and priced in conjunction with, and the descriptions regarded as 
amplified by the Model Preambles for Trades as recommended and 
published by the Association of South African Quantity Surveyors, 1999 
edition, and no claim arising from brevity of description of items fully 
described in the said Model Preambles to all Trades  and Supplementary 
documentation will be entertained.

44

Notwithstanding the issue of the tender drawings, it will remain the 
responsibility of the Tenderer to study all available drawings at the offices of 
the Principal Agent during normal working hours in order to acquaint himself 
with all the cost implications of the design, programming, phasing, etc. Item

Provisional Bills of Quantities (B2.2)45

Clause 2.2 is deemed to be deleted and replaced by the following:

"Except where indicated otherwise, the quantities of and classes and kinds of 
works set out in these Bills of Quantities are provisional and do not purport to 
represent the final quantities  of and classes and kinds of work eventually 
required to be done.  The quantities of and classes and kinds of work 
contained herein have been set down solely in order to form a basis  for 
obtaining competitive tenders.

The Bills of Quantities are not to be used for ordering materials under any 
circumstances whether this be with regard to description or specification of 
materials  or goods required, or with regard to quantities.  Failure to comply 
with this condition is entirely at the Contractor's own risk.
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The Contractor shall be obliged upon instruction of the Principal Agent to 
execute such quantities of and classes and kinds of work as the Principal 
Agent in his sole discretion may deem necessary or which, in the Principal 
Agent's opinion, become expedient from time to time or which may be 
required to meet the Employer's requirements, whether or not such quantities  
of and classes or kinds of work may appear in these Bills of Quantities  or the 
contract drawings.

The consideration payable to the Contractor in respect of the works shall be 
determined by the Agent by the application of the rates contained in the 
priced Bill of Quantities to the quantities of and classes and kinds of work 
actually executed, which quantities of and classes and kinds of work shall be 
determined by the Agent.

The rates contained in the priced Bills of Quantities shall apply irrespective of 
the final quantities of the different classes and kinds of work actually 
executed.  No claims for extras, loss of profit, variation of rates or other 
similar claims will be entertained as a result of any variations whatsoever 
between the quantities of work set out in these Bills of Quantities and the 
quantities of work actually executed, nor as a result of any variation 
whatsoever between the contract sum and the final value of works.

Prime Cost Amounts, Budgetary Allowances, Provisional Amounts, etc., 
contained herein may be omitted or reduced at the Principal Agent's sole 
discretion and the Contractor shall not be entitled to claim for any loss by way 
of reduction or omission of any discount, or percentage relating to Prime 
Cost Amounts, Budgetary Allowances, Provisional Amounts, etc., or loss of 
profit related thereto." Item

Availability of construction documentation (B2.3)46

Construction drawings are incomplete and will be progressively completed 
during the construction period. Item

Interests of Agents (B2.4)47 Item

Priced documents (B2.5)48 Item

Tender submission (B2.6)  Notwithstanding anything contained in this clause, 
Tenders shall be valid for a period of 90 (Ninety) calendar days from the 
closing date of tenders.

49

Item

THE SITE (B3)

Defined works area (B3.1)50
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The area of the works to be occupied by the contractor, any restriction on the 
area and the limit of access or exit will be pointed out to the contractor by the 
principal agent on handing over of the site.  The Tenderer shall ascertain any 
other restrictions to the area that may be occupied by the Contractor 
including any restrictions imposed by any buildings, etc. And any limitations 
or restrictions that may be imposed by any Authorities.  Workmen employed 
on the site are to be restricted to the immediate area of the site and access 
thereto.  Space on the pavement areas for the storage of building materials, 
etc., must be arranged with the Local Authorities by the Tenderer who will be 
responsible for all charges in connection therewith.  The Tenderer shall make 
all necessary provision in all rates to take into account these requirements as 
no claims for extras arising from these matters will be subsequently 
entertained or admitted. Item

Geotechnical investigation (B3.2)51 Item

Inspection of the Site (B3.3) No Claim for extras arising from the contractor 
having failed to comply with the clause will be entertained.

52
Item

Existing premises occupied (B3.4)  - YES53 Item

Previous work - dimensional accuracy (B3.5)54

The piling positions, tolerances, etc., must be surveyed, confirmed and 
accepted in writing by the Principal Contractor within 7 calender days of 
construction commencement.

Furthermore, the Contractor shall within 7 calender days of commencement 
of construction arrange for the Piling contractor to undertake and confirm 
integrity tests of the piling (the cost of testing of piles has been allowed for in 
the seperate piling contract. Item

Previous work - defects (B3.6)55 Item

Services - known (B3.7)56 Item

Services - unknown (B3.8)57 Item

Protection of trees (B3.9)58 Item

Articles of value (B3.10)59 Item

Inspection of adjoining properties (B3.11)60

Note: The Contractor shall undertake the inquisitions and take the required 
actions as defined in this Clause.

The Tenderer shall inspect access roads, etc and shall be responsible for 
any damage evident at the end of the contract which has not been pointed 
out. Item

Section No.  1
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MANAGEMENT OF CONTRACT (B4)

Management of the Works (B4.1)  Clause 4.1 shall be deemed to be 
amended by the addition of the following:  'The contractor shall, to the 
satisfaction of the principal agent, provide the services of an experienced and 
competent Construction Manager and Site Agent supported by a 
management team who shall inter alia be responsible for all activities of the 
contractor and all sub-contractors and in particular:-  a) Programming b) 
Scheduling c) Reporting d) Production of shop drawings and samples e) 
Procurement and expediting f)  Liaison and co-ordinating of construction g) 
Commissioning, instruction, handover and follow up. h) Monitoring and 
reporting on building activities taking place off site.  The names and CV's on 
the contractor's site management team shall be submitted to the principal 
agent prior to commencement on site and, after the principal agent's 
agreement on the composition thereof has been obtained. No changes shall 
be made nor shall any member of the said team be removed from site while 
remaining in employ of the contractor without the principal agent's express 
written approval.

61

Item

Programme for the Works (B4.2)62 Item

Progress meetings (B4.3)63 Item

Technical meetings (B4.4)64 Item

Labour and Plant Records (B4.5)65 Item

SAMPLES AND SHOP DRAWINGS (B5)

Samples of materials (B5.1)66 Item

Workmanship samples (B5.2)67 Item

Shop drawings (B5.3)68

The term 'shop drawings' shall mean drawings, layout drawings, diagrams, 
illustrations, schedules, performance charts, brochures, operating manuals 
and other data which are prepared by the Contractor or any Sub-Contractor, 
manufacturer, supplier or distributor and which illustrate the specified portion 
of the work.

The Contractor shall ensure that all shop drawings required for the Works in 
terms of this Contract, all Selected/Nominated Sub-Contracts and/or any 
Principal Agent's instruction, are prepared and submitted timeously in 
accordance with the following procedure:

(a)  Three prints of shop drawings of all fabricated work, working or setting 
out drawings, shop details and schedules shall be submitted to the Principal 
Agent, for approval.  Such work shall not be carried out until such approval 
has been given.

(b)  Shop drawings shall be submitted to the Principals Agents for approval at 
least two weeks prior to the date on which such approval is required in order 
to comply with the Contract Programme.
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(c)  All submissions shall be prepared in accordance with the Contract 
drawings and specifications and/or any Principal Agents instructions and any 
deviation shall be specifically highlighted in writing, with a detailed 
explanation of the reason for such deviation, together with any cost and/or 
time implications.  Delays in approval of shop drawings due to non-
compliance with drawings, specifications and/or Principal Agents instruction 
shall not constitute grounds for any claims for delay, extension of time and 
the like.

(d)  When the Principal Agent advises that shop drawings have been 
approved, the original transparencies of such drawings shall immediately be 
submitted to the Principal Agent so that the Principal Agent's stamp of 
approval may be appended thereto.  Thereafter, four prints of the approved 
shop drawings, setting out drawings and schedules shall be furnished to the 
Principal Agent.  As many prints of the approved shop drawings and 
schedules as required shall also be furnished to the Works.  No work shall be 
performed in accordance with drawings and/or catalogues not stamped with 
the Principal Agent's approval.

(e)  The Contractor, Sub-Contractor or Supplier, as the case may be, shall be 
responsible for ensuring that all dimensions affecting shop drawings conform 
to the dimensions of built work.

(f)  The Principal Agent or other Agents approval of shop drawings is limited 
to checking conformity with specification and shall not relieve the Contractor, 
Sub-Contractor or Supplier of his responsibility for design, erection or 
installation fit, nor does it vary his contractual or delictual obligations and 
liabilities.

(g)  Should the Contractor, Sub-Contractor or Supplier be of the opinion that 
corrections to shop drawings made by the Principal Agent or other Agents, 
constitute a change to the scope of work, then he shall immediately advise 
the Principal Agent in writing of this, together with the cost and/or programme 
implications thereof, in order to obtain the Principal Agents directive.

(h)  One additional copy of the final approved set of 'Shop drawings' is to be 
submitted to the Quantity Surveyors for purposes of valuation and final 
account remeasurement. Item

TEMPORARY WORKS AND PLANT (B6)

Deposits and fees (B6.1)69 Item

Enclosure of the works (B6.2)70 Item

Advertising (B6.3)71 Item

Plant, equipment, sheds and offices (B6.4)72 Item

Main notice board (B6.5)  One notice board shall be provided.73 Item

Subcontractors' notice board (B6.6)74 Item

TEMPORARY SERVICES (B7)

Location (B7.1)75 Item
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Water (B7.2)  The contractor shall provide water for the works in accordance 
with:  Alternative A  (i.e. to be provided for by the Contractor)

76
Item

Electricity (B7.3)  The contractor shall provide electricity for the works in 
accordance with:  Alternative A  (i.e. to be provided for by the Contractor)

77
Item

Telecommunication equipment (B7.4)  The contractor shall provide 
telephones on site for the works in accordance with:  Alternative A (i.e. to be 
provided for by the Contractor)

78

Item

Ablution facilities (B7.5)  The contractor shall provide toilet facilties on site for 
the works in accordance with:  Alternative A (i.e. to be provided for by the 
Contractor)

79

Item

PRIME COST AMOUNTS (B8)

Responsibility for prime cost amounts (B8.1)80 Item

ATTENDANCE ON N/S SUBCONTRACTORS (B9)

General Attendance (B9.1)  Clause 9.1 shall be amended by the addition of 
the following:

81

The contractor shall:

a) Provide every assistance necessary for the due performance by all sub-
contractors of their work and to enable them to execute their work in a like 
manner, in a proper order and sequence. The Contractor shall provide to all 
subcontractors all necessary scaffolding, board movements, cranage, 
hoisting, storage, etc. needed for the due and proper fulfillment of the Works.

b) Supervise and administer the sub-contractors and arrange and monitor 
programmes with each sub-contractor and supplier and co-ordinate the work 
of all sub-contractors and deliveries by suppliers.

c) Attendance on Nominated/Selected sub-contractors includes co-operating 
to the fullest extent with all parties and providing facilities for general 
attendance. Item

Special Attendance (B9.2) Clause 9.2 is deleted and replaced with the 
following:

82

The tenderer shall examine all drawings and information pertaining to the 
Works as a whole and shall provide all neccassary resources for the due and 
proper execution and completion of the Works.

The provision, erection, moving as necessary and dismantling of scaffolding 
by the Contractor as required for the work, shall be done in the best interests 
of the project whereby the duration of erected scaffolding shall allow following 
trades to use such scaffolding and all trades and subcontracts shall have 
adequate and proper use of scaffolding for the contract duration.

The Contractor shall also provide all neccassary hoistage, cranage, storage, 
etc., for the due fulfillment of the Contract and all trades and sub-contracts. Item

Commissioning - fuel, water and power (B9.3)83 Item
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FINANCIAL ASPECTS (B10)

Statutory taxes, duties and levies (B10.1)  Provision is made in the Final 
Summary of these Bills of Quantities for the inclusion of Value Added Tax 
(VAT).

84

Item

Payment of Preliminaries (B10.2)85 Item

Adjustment of Preliminaries (B10.3)86 Item

Payment certificate cash flow (B10.4)87 Item

GENERAL (B11)

Protection of the Works (B11.1)88 Item

Protection/isolation of existing/sectionally occupied works (B11.2)89 Item

Security of the Works (B11.3)90 Item

Notice before covering work (B11.4)91 Item

Disturbance (B11.5)92 Item

Environmental Disturbance (B11.6)93 Item

Works cleaning and clearing (B11.7)94 Item

Vermin (B11.8)95 Item

Overhand work (B11.9)96 Item

Instruction Manuals and Guarantees (B11.10)97 Item

As built information (B11.11)98 Item

Tenant Installation (B11.12)99 Item

SCHEDULE OF VARIABLES (B12)

Pre-tender information (B12.1)  Information necessary for elections and 
completion of those clauses contained in the schedule which are necessary 
for tender purposes is given hereunder.  Where no information is given, it 
shall mean that either no details are available or that the clause is not 
relevant to this specific contract.

100

Item

Provisional bills of quantities (B2.2)  The quantities are provisional - YES

Availability of construction documentation (B2.3)

Interests of agents (B2.4)

Defined works area (B3.1)  Tenderers shall establish by personal viewing of 
the site conditions any restrictions imposed by existing buildings, limited 
means of access and the like.

Geotechnical investigation (B3.2) - n/a

Existing premises occupied (B3.4):  - YES
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Services - known (B3.7)

Protection of trees (B3.9)

Inspection of adjoining properties (B3.11)

Enclosure of the works (B6.2)

Office accommodation for meetings (B6.4.3)

Main notice board (B6.5) One main notice board shall be provided as per the 
details provided herewith.

Subcontractors' notice board (B6.6)  A notice board is required (No).

Water (B7.2)  Alternative chosen:  A

Electricity (B7.3)  Alternative chosen:  A

Telecommunication facilities (B7.4)  Alternative chosen:  A

Ablution facilities (B7.5)  Alternative chosen:  A

Special Attendance (B9.2)

Protection of the works (B11.1)

Protection/isolation of existing/sectionally occupied works (B11.2)

Disturbance (B11.5)

SECTION C: SPECIFIC PRELIMINARIES

Section C: Specific Preliminaries:

C1. Proprietary branded products101

The contractor shall take delivery of, handle, store, use, apply and/or fix all 
proprietary branded products in strict accordance with the manufacturer's 
instructions after consultation with the manufacturer's authorised 
representative. Item

C2. Trade Names, etc.102

All materials, fittings, finishings, etc., specified hereinafter under a trade 
name, catalogue number or reference, must be exactly as described.  The 
Architect's approval in writing must be obtained for the use of any alternative 
to the specification before the submission of tenders otherwise the specified 
materials, fittings, finishings, etc., will be assumed to have been allowed for 
in the tender.  The Contractor must take delivery of, handle, store, use, apply 
and/or fix all proprietary branded products in strict accordance with the 
manufacturer's instructions after consultation with the manufacturer's 
authorised representative. Item

C3. Contractors responsibility103

The Employer, the Principal Agent and the other professional  consultants 
shall not be responsible for any act or omission on the part of the Contractor 
which may result in any patent or latent defects, in materials or workmanship, 
breach or neglect of any local regulations.  The Contractor shall at all times 
be responsible for any such neglect, deviation or wrong act, whether the 
same is discovered before or after the final certificate, or any other 
Certificate, has been approved. Item
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C4. Overtime104

Should overtime be required to be worked for any reason whatsoever, the 
costs of such overtime are to be borne by the contractor unless the principal 
agent has specifically authorised in writing, prior to the execution thereof, that 
costs for such overtime are to be borne by the employer. Item

C5. As built drawings105

The position of construction breaks and the extent of individual concrete 
pours are to be recorded by the contractor on the structural engineer's 
drawings and are to be submitted to the principal agent and the structural 
engineer for their records.  Three full sets of as-built drawings shall be 
submitted to the Principal Agent no later than fourteen days after practical 
completion. Item

C6. Construction Instructions106

Contract instructions issued on site are to be recorded in triplicate in a site 
instruction book which is to be maintained on site by the contractor.  The 
Contractor shall supply and have available at the site of the works at all 
times, the following site books:

a)  Construction Instruction Book:  Receiving and recording instructions in a 
suitable A4 size triplicate book kept on site.  Instructions issued shall be 
recorded by the Architect or other Employer's Agents to whom the Architect 
has delegated Authority in the book.  Only instructions issued in such book 
shall be recognised

b)  Daily Record Book  The Contractor shall record in triplicate in a suitable 
A4 size triplicate book kept at the site, a daily record of work done, all site 
visits by the Principal Agent and other professional personnel and all events 
affecting the Works, such as progress, issue of plans, breakdown of 
machinery, etc. The labour, plant and material on site shall be recorded as 
well as work performed. Entries must be made by the Contractor and must 
be signed and forwarded to the Principal Agent for his counter-signature on a 
daily basis. Copies of these records shall be for the Architect, Quantity 
Surveyor and Contractor. Item

C7. Labour record107

At the end of each week the contractor shall provide the principal agent with 
a written record, in schedule form, reflecting the number and description of 
tradesmen and labourers employed by him and all subcontractors on the 
works each day. Item

C8. Plant record108

At the end of each week the contractor shall provide the principal agent with 
a written record, in schedule form, reflecting the number, type and capacity of 
all plant, excluding hand tools, currently used on the works. Item

C9. Encroachment109
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During the course of the building operations, the Contractor shall be held 
entirely responsible for any encroachment onto any adjoining properties, 
buildings, etc., or servitudes and the cost of any remedial measures as 
required by the Principal Agent shall be borne by the Contractor. Item

C10. Method Statement110

The Tenderer shall produce, when required to do so by the Principal Agent, a 
Method Statement outlining the methods of construction and labour and plant 
resources that he proposes to use in the execution of the Works.  Any 
approval given or observation made by the Principal Agent shall not relieve 
the Contractor of his sole responsibility to adopt the methods of construction 
and to provide the labour and plant resources necessary for the due and 
proper timeous execution of the Works. Item

C11. Unauthorised Persons/Workmen on Premises111

The Contractor shall at all times strictly exclude all unauthorised persons 
from the Works and the site and shall set up notice boards to that effect.  No 
workmen or labourers (except security guards) are to be allowed under any 
circumstances to sleep or deposit any kit on the premises.  The Contractor 
must provide any necessary independent shelter or shed required for any 
labour or watchmen on site, to the approval of the Employer. Item

C12. Mode of Procedure112

Notwithstanding anything to the contrary contained herein the Principal Agent 
at all times reserves the right to direct the order in which the various parts of 
the Contract are to be executed.  The Contractor shall give priority to any 
individual section or portion of the Works that, in the opinion of the Principal 
Agent, requires to be expedited.

Should it appear, in the Principal Agent's opinion, that work in any area is not 
being executed in accordance with the requirements of the Contract 
Programme, the Contractor shall provide additional manpower and resources 
and shall work additional overtime and do everything else required to bring 
the work back to programme to the satisfaction of the Principal Agent and to 
the Contractor's cost. Item

C13. Shop Drawings113

The term 'shop drawings' shall mean drawings, layout drawings, diagrams, 
illustrations, schedules, performance charts, brochures, operating manuals 
and other data which are prepared by the Contractor or any Sub-Contractor, 
manufacturer, supplier or distributor and which illustrate the specified portion 
of the work.

The Contractor shall ensure that all shop drawings required for the Works in 
terms of this Contract, all Selected/Nominated Sub-Contracts and/or any 
Principal Agent's instruction, are prepared and submitted timeously in 
accordance with the following procedure:

(a)  Three prints of shop drawings of all fabricated work, working or setting 
out drawings, shop details and schedules shall be submitted to the Principal 
Agent, for approval.  Such work shall not be carried out until such approval 
has been given.
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(b)  Shop drawings shall be submitted to the Principal Agents for approval at 
least two weeks prior to the date on which such approval is required in order 
to comply with the Contract Programme.

(c)  All submissions shall be prepared in accordance with the Contract 
drawings and specifications and/or any Principal Agents instructions and any 
deviation shall be specifically highlighted in writing, with a detailed 
explanation of the reason for such deviation, together with any cost and/or 
time implications.  Delays in approval of shop drawings due to non-
compliance with drawings, specifications and/or Principal Agents instruction 
shall not constitute grounds for any claims for delay, extension of time and 
the like.

(d)  When the Principal Agent advises that shop drawings have been 
approved, the original transparencies of such drawings shall immediately be 
submitted to the Principal Agent so that the Principal Agent's stamp of 
approval may be appended thereto.  Thereafter, four prints of the approved 
shop drawings, setting out drawings and schedules shall be furnished to the 
Principal Agent.  As many prints of the approved shop drawings and 
schedules as required shall also be furnished to the Works.  No work shall be 
performed in accordance with drawings and/or catalogues not stamped with 
the Principal Agent's approval.

(e)  The Contractor, Sub-Contractor or Supplier, as the case may be, shall be 
responsible for ensuring that all dimensions affecting shop drawings conform 
to the dimensions of built work.

(f)  The Architects approval of shop drawings is limited to checking 
conformity with specification and shall not relieve the Contractor, Sub-
Contractor or Supplier of his responsibility for design, erection or installation 
fit, nor does it vary his contractual or delictual obligations and liabilities.

(g)  Should the Contractor, Sub-Contractor or Supplier be of the opinion that 
corrections to shop drawings made by the Architect constitute a change to 
the scope of work, then he shall immediately advise the Architect in writing of 
this, together with the cost and/or programme implications thereof, in order to 
obtain the Architects directive.  (h)  One additional copy of the final approved 
set of 'Shop drawings' is to be submitted to the Quantity Surveyors for 
purposes of valuation remeasurement. Item

C14. Commodities to be New114

All commodities, goods, articles or materials throughout the building are to be 
new except where re-use of existing is specified and are to be handled, 
stored, used, and/or fixed with care to ensure that they are in perfect 
condition when incorporated into the Works and thereafter properly protected 
so as to ensure that they are likewise in perfect condition when handed over 
at completion of the Work. Item

C15. Standard of Workmanship and Materials115

In the absence of detailed specifications for any item or items, National 
Building Regulations, the latest applicable South African Bureau of Standards 
Specification, or where such does not exist, then the latest applicable British 
Standard Specification shall apply. Item

C16. Making Good116
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All materials and workmanship in building up, making good, etc., are to 
match existing and where new materials abutt existing, they are to be neatly 
jointed to same.

'Making good' existing work where disturbed or damaged shall mean the 
provision of the necessary new material to match existing and the necessary 
workmanship so that a complete restoration is achieved to the satisfaction of 
the Principal Agent.

'Making good' where abutting walls, etc., are removed, shall mean the 
provision of the necessary material and workmanship in filling the gaps to 
match surrounding finishes so that a complete and perfect surface, 
continuous with surrounding surfaces and matching of same, is obtained to 
the Architect's satisfaction. Item

C17. Location of Temporary Buildings and Temporary Services117

The Contractor shall provide all necessary temporary works, including 
temporary roads, tracks, crossings, hardstanding and services, hoardings, 
dust screens, tunnelling, etc., required for his own and Sub-Contractors use 
during the construction and maintenance period.  There is no guarantee 
given or implied that Site conditions will be such that the Contractor will be 
able to erect such temporary works, roads, hardhats, offices, stores and 
temporary accommodation within the site boundaries and it shall be the 
Contractor's responsibility to adopt whatever measures he deems necessary 
in this regard and to obtain all necessary permission and pay all costs in 
connection therewith. The location of all temporary works, roads, hard-
stands, offices, temporary stores, etc on site are deemed to be entirely at the 
Contractor's risk. Should there be the requirement to relocate any of the 
above mentioned items from established locations, the cost shall be borne 
entirely by the Contractor.

The Tenderer shall ascertain all requirements for the Works as a whole, in 
respect of access and egress to the site, including forming a temporary 
location for site establishment, etc. Any requirements, including creating and 
forming entry gates, hardstands, etc.; shall be provided, including neccassary 
hoardings, etc.; and all temporary works shall be removed and made good on 
completion. Item

C18. Removal and Making Good of Temporary Works, etc, on Completion118

The Contractor shall remove (except where specifically stated otherwise) all 
temporary Works, roads, services and the like used for this Contract and 
shall make good to the entire satisfaction of the Principal Agent any damage 
resulting therefrom. Item

C19. Overloading119

The Tenderer shall prior to submitting his tender determine from the 
Engineers any constraints and limitations in respect of Works to be executed, 
which have load limitations.
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The Contractor shall take all necessary steps to ensure that no damage 
occurs due to overloading of any portion of the Works.  The Contractor shall 
submit details of his proposed loading, storage, plant erection, etc., to the 
Principal Agents for their approval prior to proceeding with such loading, 
storing, erecting or executing work and shall comply with and pay for the 
Engineers requirements in connection with the provision of temporary 
support work, etc.

Any damage caused by the Works by overloading shall be made good by the 
Contractor at his sole expense.  Notwithstanding any approval given by the 
Principal Agent or Engineer, the Contractor shall be entirely responsible for 
damage caused to the Works by overloading which damage shall be made 
good by the Contractor at his sole expense. Item

C20. Tender Sum to be Fully Inclusive120

The Tender Sum is deemed to be the fully inclusive price for the finished 
work described and is deemed to include inter alia for:

-  The supply of all materials

-  Labour of every description including additional costs incurred in working 
overtime, weekends, public holidays, etc., to meet the stipulated programme 
dates.

-  All making, transport, conveying, cartage, carriage and delivery, etc.

-  Taking delivery, unloading, storing, unpacking, hoisting or lowering, 
settings, fixing and building into positions, cutting and waste, templates, 
patterns and models.

-  Provision and maintenance of all plant, equipment, machines, trucks and 
other vehicles, tackle, tools, staging, sheds, stores and temporary works 
necessary for the due and proper performance of the Contract Works, 
establishment charges and all fuel, operating costs and depreciation 
pertaining to plant, equipment, etc.  -  All applicable import taxes and duties.

-  Overheads and profit

-  All obligations arising out of the Bills of Quantities, and all costs and 
charges deemed necessary for complying with the terms and conditions 
herein.  All charges required by the Contractor in connection with Preliminary 
and General, site establishment and the like. Item

C21. Cost of Claims121

All costs incurred by the Contractor in the preparation of claims to the 
satisfaction of the Principal Agent and/or Quantity Surveyor shall be borne by 
the Contractor. Item

C22. Media Releases122

All rights of publication of articles in the media, together with any advertising 
relating to, or in any way connected with this project shall vest in the 
Employer.  The Contractor, together with his Sub-Contractor shall not, 
without the written consent of the Principal Agent, cause any statement or 
advertisement to be printed, screened or aired by the media. Item

C23. Guarantees and Maintenance Manuals123
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Where warranties for materials and/or workmanship are called for, the 
contractor shall obtain a written warrenty, addressed to the employer, from 
the firm supplying the materials and/or doing the work and shall deliver same 
to the Principal Agent on certified completion of contract. The warranty shall 
state that workmanship, materials and installation are warranteed for a 
specified period from the date of final completion and that any defects that 
may arise during the specified period shall be made good at the expense of 
the firm supplying the materials and/or doing the work, upon written notice to 
do so. The warranty will not be enforced if the work is damaged by defects in 
the construction of the building in which case the responsibility shall rest 
entirely with the contractor.

The Contractor shall ensure that all warranties and guarantees received are 
fully ceded to the Employer on Final Completion, failing which the release of 
the Construction Guarantee will be withheld until this is satisfactorily 
completed. Item

The Contractor shall comply with the provisions of the Occupational Health 
and Safety Act, Act 85 of 1993 and any amendments thereto, and shall 
comply with the arrangements relating thereto. In addition, the Contractor 
shall observe the recommendations of the National Occupations Safety 
Association and the BIFSA recommended loss control procedures.

The Contractor shall comply with and sign the Occupational Health and 
Safety Site Specific Specification documentation as appended in this Bills of 
Quantities (Annexure E). The Contractor shall also comply with the 
Enviromental Management Plan and also make sure that all regulations and 
bye-laws are complied with. Item

C24. Occupational Health and Safety Act124

C25. Direct and Separate Contracts125

The Employer shall have the right to employ other Contractors (hereinafter 
referred to as 'Direct Contractors') to execute any special or other works 
whether contained in this Agreement or not, concurrently with the work being 
executed under this Agreement.    In addition the Employer shall have the 
right to send his own employees or Direct Contractors on to the Works for 
the purpose of installing end-user/tenant installations and requirements and 
any other special installations and systems.

The Contractor is to allow against the relevant items as described in this 
Clause for any costs and no additional claims will be entertained due to the 
presence on the Works of such Direct Contractors, Employer's employees or 
end-users/ tenants.

Should the Contractor be required to make good after such Direct 
Contractors, Employer's employees or end-users/Tenants or to carry out 
jobbing, etc., the Contractor will be recompensated for any costs incurred by 
him in terms of Clause 32 of the Agreement.
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The Contractor shall not be entitled to any percentage, profit or discount on 
the value of any work executed by 'Direct Contractors' but shall nevertheless 
allow these Direct Contractors and the Employer's employees to have access 
to the Works, allocate reasonable space in the building for the storage of 
their materials, tools and equipment and co-ordinate via the Principal Agent 
the work of such Direct Contractors as necessary, all to the satisfaction of the 
Principal Agent.   The Contractor shall allow the Direct Contractors, etc., to 
use, free of charge, the latrine accommodation and water and power supply 
on the site and shall not in any way hinder or prevent the execution of their 
work.

The Contractor is advised that the following works inter alia, but not limited 
to, will be carried out by the Employer and/or his Direct Contractors and/or 
the Employer's employees and/or Tenants:

Employers Furniture and Fittings

Computer Installations Specialist Lighting other than that provided by the 
Electrical Sub-contractor

Installations carried out by the Employer in the Normal course of his business

Building Management Systems / Security Control Systems

Raised Access Flooring Item

C26. Preferential Procurement126

The Contractor shall comply with the provisions of the Preferential 
Procuremnt Regulations 2017 attached at the back of these Bills of 
Quantities. Item

C27. Contract Price Adjustment Provisions127

Bidders are advised that this Contract shall be a Fixed Price Contract and 
shall not be subject to the Contract Price Adjustment Provisions (CPAP) or 
any other escalation formula and therefore the bidders are to allow for any 
increases (except any variations in the rate of Value Added Tax) in cost of 
labour, materials, transport, etc. Item

C28. Co-operation of Contractor for Cost Management128

It is specifically agreed that the contractor accepts the obligation of assisting 
the principal agent in implementing proper cost management. The contractor 
will be advised by the principal agent of all cost management procedures 
which will be implemented to ensure that the final building cost does not 
exceed the budget. The principal agent undertakes to make available to the 
contractor all budgetary allowances and cost assessments/reports to enable 
the proper procedure to be implemented and the contractor shall attend all 
cost plan review and cost management meetings. The contractor undertakes 
to extend these procedures, as necessary, to all subcontractors. Item

C29. Confidentiality129
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The contractor undertakes to maintain in confidence any and all information 
regarding this project and shall obtain appropriate similar undertakings from 
all subcontractors and suppliers. Such information shall not be used in any 
way except in connection with the execution of the works. No information 
regarding this project shall be published or disclosed without prior written 
consent of the employer. Item

C30. Testing of Windows for Watertightness130

Each window shall be tested for watertightness with water sprayed on by 
means of a 20mm hosepipe using adequate pressure. If in the opinion of the 
principal agent, the pressure proves to be inadequate, the the pressure in the 
hosepipe shall be boosted by means of compressed air or other approved 
means. Item

C31. Notes to tenderers131

Items which the Tenderer wishes to price in order to provide for the due 
observance of the requirements of the "Notes to Tenderers" outlines at the 
beginning of this Bill may be priced under this item. Item
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Unit Quantity Rate Amount

NONDWENI PS

ALTERATIONS

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 1

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

General:

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent.

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent.

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before 
refixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up all 
nail and screw holes with tinted plastic wood to match 
timber, unless otherwise described. Re-painting or re-
varnishing is given separately.

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc.

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing.

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork.

Section No.  2

Carried to Collection R

Bill No. 1

Alterations
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Unit Quantity Rate Amount

NONDWENI PS

Where existing openings are given in number as built 
up, the existing surfaces all round shall be prepared as 
necessary, brickwork or blockwork properly toothed and 
bonded to existing or tied to concrete with 30 x 1,6mm 
galvanised hoop iron ties to every third course, wedged 
up to underside of existing lintels and finishes shall be 
made good on both sides as described.

Making good of finishes shall include making good of the 
brick and concrete surfaces onto which the new finishes 
are applied, where necessary.

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc).

The temporary barriers, screens and supports measured 
hereafter are those that are specified and indicated on 
drawings only.  The contractor shall provide all other 
barriers, screens and supports he deems necessary and 
shall allow for the cost thereof under the relevant items 
in the Preliminaries Bill.

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete, 
including cutting off and removing reinforcement:

Surface beds not exceeding 150mm thick.1 m² 49

Taking out and removing doors, frames, etc 
including preparing openings to receive new doors 
and frames (new doors and frames elsewhere):

Timber single door and frame 813 x 2032mm high from 
220mm brick wall.

2
No 1

Taking out and removing doors, frames, etc from 
openings to be built up (building up openings 
measured elsewhere):

Timber single door and frame 813 x 2032mm high from 
220mm brick wall.

3
No 1

Taking out and removing steel windows, frames, 
glazing, etc including preparing and making good 
openings to receive new windows and glazing (new 
windows & glazing elsewhere):

Steel window size 889 x 1250mm high from 220mm 
brick wall

4
No 4

Steel window size 889 x 854mm high from 220mm brick 
wall

5
No 3

Section No.  2

Carried to Collection R

Bill No. 1

Alterations
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Unit Quantity Rate Amount

NONDWENI PS

Taking down and removing roofs, floors, panelling, 
ceilings, partitions, etc.

Gypsum plasterboard ceilings, including cornices, timber 
brandering, etc.

6
m² 49

DEMOLITION AND REMOVAL OF STRUCTURES

Taking out and removing sundry joinery work 
including making good holes in plaster, brick walls, 
timber, etc:

Softboard pinning board including timber surround 1150 
x 1200mm high overall.

7
No 1

Timber skirtings.8 m 28

Taking off existing steel security gate including all 
fixing accessories and setting aside for handover to 
Employer and making good reveals and wall to 
receive new gate in same position:

Steel security gate approximately 900 x 2100mm high.9 No 1

Taking off existing steel security gate including all 
fixing accessories and setting aside for handover to 
Employer from opening to be built up (building up 
openings elsewhere):

Steel security gate approximately 900 x 2100mm high.10 No 1

Taking off existing wire mesh fence and setting 
aside for handover to Employer:

Wire mesh fence 1.8m high including all precast posts, 
bases, filling holes in earth etc.

11
m 21

Taking out and removing ironmongery:

Steel chalkboard 3600 x 1150mm high including 
preparing brickwork for new chalkboard (elsewhere).

12
No 1

BUILDING UP OPENINGS

Brickwork in NFP bricks in class II mortar in building 
up openings, including bonding new to existing and 
making good cement plaster on both sides (making 
good paintwork elsewhere):

Opening approximately 813 x 2032mm high overall in 
one brick wall.

13
No 1

MAKING GOOD OF FINISHES, ETC

Making good internal cement plaster:

Walls in patches (50% of overall area allowed)14 m² 34

Section No.  2

Carried to Collection R

Bill No. 1

Alterations
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Making good external cement plaster:

Walls in patches (50% of overall area allowed)15 m² 17

BUDGETARY ALLOWANCES

Note: The items hereunder cover work which is not 
fully defined at tender date and which is intended to 
be executed by the contractor and/or specialists 
sub-contractors and will be measured at completion 
and priced in terms of the contract. Tenderers are to 
make the necessary allowances for this scope of 
work as no claim for additional preliminaries, etc will 
be entertained once this scope of work is realised. 
The amounts shown shall be used as directed by the 
Representative/ Agent and shall be deducted in 
whole or in part if not required:

Provide the amount of R30,000,00  (Thirty Thousand 
Rand) for crack stitching.

16
Item 0030 000

Provide the amount of R50,000,00  (Fifty Thousand 
Rand) for underpinning.

17
Item 0050 000

Provide the amount of R30,000,00  (Thirty Thousand 
Rand) for Sundry Alteration Work not defined at time of 
tender.

18

Item 0030 000

Section No.  2

Carried to Collection R

Bill No. 1

Alterations
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ALTERATIONS

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 1

Page No
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Unit Quantity Rate Amount

NONDWENI PS

EARTHWORKS

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 2

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Filling:

Notwithstanding the reference to prescribed multiple 
handling in clause 1, Earthworks, of the Standard 
System of Measuring Building Work, prices for filling and 
backfilling shall include for all selection and any 
necessary multiple handling of material

Testing:

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D except for 
additional specialist testing as instructed by the 
Engineer.

Carting away of excavated material:

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

EXCAVATION, FILLING, ETC. OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

Reduced levels under floors1 m³ 7

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

2
m³ 7

FILLING, ETC.

Compaction of surfaces:

Compaction of ground surfaces under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density.

3

m² 49

Section No.  2

Carried to Collection R
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NONDWENI PS

G5 Earth filling supplied by the Contractor 
compacted in 150mm layers to 95% Mod AASHTO 
at -1 to +2 of its optimum moisture content:

Under floors.4 m³ 7

TESTS

Prescribed density tests on flling:

Modified AASHTO density test.5 No 1

SOIL POISONING

Soil insecticide in accordance with SANS 5859:

Under floors etc. including forming and poisoning 
shallow furrows against foundation walls etc., filling in 
furrows and ramming.

6

m² 49

Section No.  2

Carried to Collection R

Bill No. 2

Earthworks
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EARTHWORKS

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 2

Page No

COLLECTION
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NONDWENI PS

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 3

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Cost of tests:

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Principal Agent. 
The testing shall be undertaken by an independent firm 
or institution nominated by the Contractor to the approval 
of the Principal Agent. (Test cubes are measured 
separately).

Formwork:

Descriptions of formwork shall be deemed to include use 
and waste only (except where described as left in or 
permanent), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use.

Formwork to soffits of solid slabs etc., shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described.

Unless otherwise described, formwork to all concrete is 
deemed to include for propping exceeding 1,5m and not 
exceeding 3,5m high above bearing level.

Formwork to sides of bases, pile caps, ground beams, 
etc., will only be measured where it is prescribed by the 
Engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks.

REINFORCED CONCRETE

30 MPa/19mm Concrete:

Surface beds cast in panels on waterproofing.1 m³ 6

Section No.  2

Carried to Collection R
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TEST BLOCKS.

Test blocks:

Making and testing set of three 150 x 150 x 150mm 
concrete strength test cubes.

2
Sets 1

FINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete smooth with a 
wood float:

Surface beds, slabs, etc.3 m² 49

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

4
m 1

MOVEMENT JOINTS, ETC.

Isolation joints with closed off polyethylene joint 
filler between vertical concrete and brick surfaces 
(Jointex or similar approved):

Not exceeding 300mm high to edges of surface beds.5 m 27

Saw-cut joints:

3 x 40mm Saw-cut joints in top of concrete.6 m 14

REINFORCEMENT

Fabric reinforcement:

Type 193 fabric reinforcement in concrete surface beds, 
etc.

7
m² 49

Section No.  2

Carried to Collection R

Bill No. 3

Concrete, Formwork And Reinforcement
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CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 3

Page No

COLLECTION
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WATERPROOFING

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 4

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

DAMPPROOFING OF WALLS AND FLOORS

One layer of 250 micron green polyethylene 
waterproof sheeting (SANS 952-1985 type C) sealed 
at laps with PVC self-adhesive tape:

Under surface beds.1 m² 49

JOINT SEALANTS, ETC.

Two-part polyurethane sealing compound including 
backing cord, bond breaker, primer,etc.:

15 x 10mm In isolation joints including raking out 
isolation joint filler.

2
m 27

3 x 40mm In saw-cut joints in floors.3 m 14

Section No.  2

Carried To Section Summary R

Bill No. 4

Waterproofing
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ROOF COVERINGS

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 5

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

ROOF INSULATION

'Sisalation 420' or similar approved heavy industrial 
grade aluminium foil based insulation:

Insulation laid taut over battens (at approximately 
380mm centres) and fixed concurrent with roof covering 
including galvanised steel straining wires, laps, etc.

1

m² 49

Section No.  2

Carried To Section Summary R

Bill No. 5

Roof Coverings
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Unit Quantity Rate Amount

NONDWENI PS

CARPENTRY AND JOINERY

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 6

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Prefabricated trusses shall be fabricated in a factory by a 
truss fabricator who has been awarded a Certificate of 
Competence by the Institute of Timber Construction and 
is approved by the Principal Agent.

All trusses shall be designed by a registered 
Professional Engineer in accordance with SABS Code of 
Practice for Design of Timber Structures.

The complete structure shall be inspected by the truss 
designer to ensure that the manufacture and erection 
details have been complied with.

EAVES, VERGES, ETC.

Nutec fascia and barge boards:

200 x 10 x 80mm Fascias including galvanised H-profile 
joiners, etc.

1
m 16

SKIRTINGS

Wrought meranti:

19 x 76mm Skirtings including 19mm quadrant bead, 
nailed.

2
m 27

100 x 65mm Cornice laid flat.3 m 28

16 x 150mm dado rail.4 m 27

FRAMED DOORS, ETC.

Wrought meranti doors hung to steel frames:

40mm Framed batten door 813 x 2032mm high of top 
rail and stiles, middle ledge and braces and bottom rail 
filled in with  V-jointed one side boarding.

5

No 1

Section No.  2

Carried To Section Summary R

Bill No. 6

Carpentry And Joinery
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CEILINGS PARTITIONS AND ACCESS FLOORING

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 7

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

NAILED UP AND SCREW UP CEILINGS

6,4mm Gypsum plasterboards with H-profile 
galvanised steel jointing strips:

Ceilings including 38 x 38mm sawn softwood brandering 
at 450mm centres with cross brandering at 450mm 
centres and at joints, ends of sheets and at light fittings, 
etc.

1

m² 49

Extra over ceiling for 600 x 600mm hinged trap door of 
wrought softwood rebated framing with one sawn 
softwood cross brander covered with ceiling board and 
fitted flush in opening, including necessary trimmers all 
around.

2

No 1

Section No.  2

Carried To Section Summary R

Bill No. 7

Ceilings Partitions And Access Flooring
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FLOOR COVERINGS

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 8

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

VINYL FLOOR COVERINGS, WALL LININGS, ETC.

300 x 300 x 2,5mm Thick semi flexible vinyl floor 
tiles laid in two colour pattern fixed with an 
approved adhesive:

On screeded floors.1 m² 49

Section No.  2

Carried To Section Summary R

Bill No. 8

Floor Coverings
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IRONMONGERY

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 9

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

IRONMONGERY FIXED TO DOORS, ETC.

LOCKS:

75mm Two lever security lockset with satin chrome 
furniture.

1
No 1

NUMERAL AND NAMEPLATES, ETC.

Clear perspex name plate reverse engraved and 
enamelled in white lettering 25mm high to suit, twice 
countersunk holed for and tapscrewed to steel door 
frames or gate framing with chromium plated dome-
headed selftapping screws:

Ditto, but with letters 'CLASSROOMS'.2 No 1

Indicator plates countersunk holed for and screwed 
to door or brickwork with chromium plated dome-
headed screws:

190 x 190 x 3mm Thick white perspex international FB2 
sign plate with red fire extinguisher symbol plugged to 
brickwork.

3

No 1

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC.

Softboard pinning boards with pen tray and fixing 
component all fixed according to manufacturer's 
instruction.

12mm Softboard pinning board size 1150 x 1200mm 
high plugged to wall.

4
No 1

Chalkboard type System 1000 standard vitreous 
enamel magnetic chalkboard:

Chalkboard size of 4800 x 1200mm high overall 
comprising two fixed equal panels complete with 
aluminium chalk rail, etc. plugged.

5

No 1

Section No.  2

Carried To Section Summary R

Bill No. 9

Ironmongery
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METALWORK

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 10

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

STEEL WINDOWS, DOORS, ETC.

Standard residential windows with steel burglar bars 
to fixed lights and opening sashes:

Window of size 889 x 854mm high with one opening light 
complete with approved standard brass fittings and 
including 2 no. 8mm galvanised steel burglar bars.

1

No 3

Window of size 889 x 1248mm high with one opening 
light complete with approved standard brass fittings and 
including 2 no. 8mm galvanised steel burglar bars

2

No 4

1,2mm Galvanised mild steel double rebated frames 
suitable for one brick walls including 1.5 pair brass 
butt hinge per leaf.

Frame for door 813 x 2032mm high.3 No 1

Section No.  2

Carried To Section Summary R

Bill No. 10

Metalwork
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PLASTERING

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 11

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

INTERNAL PLASTER

One coat cement plaster steel trowelled on 
brickwork or concrete:

Internal walls.1 m² 67

External walls.2 m² 35

CEMENT SCREEDS

Cement screed on concrete:

30mm Thick screeds steel trowelled on concrete floors.3 m² 49

Section No.  2

Carried To Section Summary R

Bill No. 11

Plastering
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PLUMBING AND DRAINAGE

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 12

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

FIRE APPLIANCES, ETC.

Fire hose reels, etc.:

4,5kg Dry chemical powder fire extinguisher fixed to wall 
with meranti backboard, size 520 x 100 x 22mm thick, 
plugged and screwed to wall complete with hook.

1

No 1

Section No.  2

Carried To Section Summary R

Bill No. 12

Plumbing And Drainage
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GLAZING

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 13

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass:

Panes exceeding 0,1m² and not exceeding 0,5m².1 m² 7

Section No.  2

Carried To Section Summary R

Bill No. 13

Glazing
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PAINTWORK

SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

BILL NO. 14

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

ON FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material, 
apply one coat "Dulux" Trade alkaline resistant 
primer, one undercoat "Dulux" Trade Universal and  
two coats "Dulux" Pearglo water-based paint, or 
similar approved on:

Interior walls.1 m² 67

Exterior walls.2 m² 35

ON WOOD

Strip, sand down, prepare and apply one coat 
approved wood primer undercoat and two coats 
approved gloss enamel

Exterior doors.3 m² 3

Skirtings and quadrant bead, rails, etc., not exceeding 
300 mm girth.

4
m 27

PLASTERBOARD

Prepare, prime nail heads and strips with zinc 
chromate primer, one universal undercoat and two 
finishing coats of semi-gloss PVA on:

General surfaces of ceilings.5 m² 49

Cornice.6 m 28

VINYL TILES

Prepare and apply two coats dressing on:

General surfaces of vinyl tile flooring.7 m² 49

Section No.  2

Carried To Section Summary R

Bill No. 14

Paintwork
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Amount
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SECTION NO. 2

ALTERATIONS - SINGLE CLASS BLOCK A

SECTION SUMMARY

Bill No. Page

2-61 ALTERATIONS

2-92 EARTHWORKS

2-123 CONCRETE, FORMWORK AND REINFORCEMENT

2-134 WATERPROOFING

2-145 ROOF COVERINGS

2-156 CARPENTRY AND JOINERY

2-167 CEILINGS PARTITIONS AND ACCESS FLOORING

2-178 FLOOR COVERINGS

2-189 IRONMONGERY

2-1910 METALWORK

2-2011 PLASTERING

2-2112 PLUMBING AND DRAINAGE

2-2213 GLAZING

2-2314 PAINTWORK

Section No.  2
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EARTHWORKS

SECTION NO. 3

SUB-STRUCTURE GRADE R 5-SEATER ABLUTION 

BLOCK I

BILL NO. 1

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Filling

Notwithstanding the reference to prescribed multiple 
handling in clause 1, Earthworks, of the Standard 
System of Measuring Building Work, prices for filling and 
backfilling shall include for all selection and any 
necessary multiple handling of material

Testing

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D except for 
additional specialist testing as instructed by the 
Engineer.

Proving existing services on site:

The Contractor is to allow for the cost for proving the 
existence of any unknown services (sewer, stormwater, 
electricity, etc) running through the site. The Contractor 
is also to allow for the cost for proving any known 
services that may not be located where indicated on 
Municipal plans.

Proving of services as per the Supplementary 
Preambles above.

1
Item

Carting away of excavated material:

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

EXCAVATION, FILLING, ETC. OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

Trenches.2 m³ 7

Reduced levels under floors3 m³ 5

Excavation in earth for pit:

Not exceeding 2m deep.4 m³ 52

Section No.  3

Carried to Collection R

Bill No. 1

Earthworks
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Unit Quantity Rate Amount

NONDWENI PS

Extra over trench and hole excavations in earth for 
excavation:

Soft rock.5 m³ 6

Hard rock.6 m³ 3

Back excavation of vertical sides of excavations in 
earth for working space including backfilling 
compacted to 95% Mod AASHTO density

Exceeding 1m and not exceeding 1.5m deep for placing 
and removing formwork to walls etc., against excavated 
face

7

m² 17

Exceeding 1.5m and not exceeding 3.0m deep for 
placing and removing formwork to walls etc., against 
excavated face.

8

m² 43

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

9
m³ 47

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding 
1,5m deep.

10
m² 17

Sides of trench and hole excavations exceeding 1,5m 
deep.

11
m² 43

Keeping excavations free of water:

Keeping excavations free of all water other than 
subterranean water.

12
Item

FILLING, ETC.

Compaction of surfaces:

Compaction of ground surfaces under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density.

13

m² 34

Earth filling from excavations or prescibed stock 
piles on site compacted in 150mm layers to 95% 
Mod AASHTO at -1 to +2 of its optimum moisture 
content:

Backfilling to trenches, holes, etc.14 m³ 17

Section No.  3

Carried to Collection R

Bill No. 1

Earthworks
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Unit Quantity Rate Amount

NONDWENI PS

G5 Earth filling supplied by the Contractor 
compacted in 150mm layers to 95% Mod AASHTO 
at -1 to +2 of its optimum moisture content:

Under floors.15 m³ 5

TESTS

Prescribed density tests on flling:

Modified AASHTO density test.16 No 1

SOIL POISONING

Soil insecticide in accordance with SANS 5859:

Under floors etc. including forming and poisoning 
shallow furrows against foundation walls etc., filling in 
furrows and ramming.

17

m² 34

To bottoms and sides of trenches etc.18 m² 94

Section No.  3

Carried to Collection R

Bill No. 1

Earthworks
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Amount

NONDWENI PS

EARTHWORKS

SECTION NO. 3

SUB-STRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

BILL NO. 1

Page No

COLLECTION

3-2Brought Forward from Page

3-3

3-4

Section No.  3

Carried To Section Summary R

Bill No. 1

Earthworks

3-5



BTKM 531

Unit Quantity Rate Amount

NONDWENI PS

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 3

SUB-STRUCTURE GRADE R 5-SEATER ABLUTION 

BLOCK I

BILL NO. 2

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Cost of tests:

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Principal Agent. 
The testing shall be undertaken by an independent firm 
or institution nominated by the Contractor to the approval 
of the Principal Agent. (Test cubes are measured 
separately).

Formwork:

Descriptions of formwork shall be deemed to include use 
and waste only (except where described as left in or 
permanent), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use.

Formwork to soffits of solid slabs etc., shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described.

Unless otherwise described, formwork to all concrete is 
deemed to include for propping exceeding 1,5m and not 
exceeding 3,5m high above bearing level.

Formwork to sides of bases, pile caps, ground beams, 
etc., will only be measured where it is prescribed by the 
Engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks.

Section No.  3

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

NONDWENI PS

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

25 MPa/19mm Concrete:

Strip footings.1 m³ 2

REINFORCED CONCRETE

30 MPa/19mm Concrete:

Surface beds cast in panels on waterproofing.2 m³ 1

Apron slabs with top surface cast to falls3 m³ 1

Pit floor slab4 m³ 5

TEST BLOCKS.

Test blocks:

Making and testing set of three 150 x 150 x 150mm 
concrete strength test cubes.

5
Sets 2

FINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete smooth with a 
wood float:

Surface beds, slabs, etc.6 m² 50

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

Strip footings7 m² 5

Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

8
m 21

MOVEMENT JOINTS, ETC.

Isolation joints with 10mm softboard between 
vertical concrete surfaces including necessary 
formwork:

Not exceeding 300mm high to edges of surface beds, v-
drains etc.

9
m 2

Isolation joints with 10mm softboard between 
vertical concrete and brick surfaces including 
necessary formwork:

Not exceeding 300mm high to edges of surface beds, v-
drains etc.

10
m 43

Saw-cut joints:

3 x 40mm Saw-cut joints in top of concrete.11 m 1

Section No.  3

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

NONDWENI PS

REINFORCEMENT

Fabric reinforcement:

Type 193 fabric reinforcement in concrete surface beds, 
etc.

12
m² 8

Type 617 fabric reinforcement in concrete pit floor slab13 m² 52

High tensile steel reinforcement to structural 
concrete work:

Various Diameter bars.14 Tonnes 0.07

Section No.  3

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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Amount

NONDWENI PS

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 3

SUB-STRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

BILL NO. 2

Page No

COLLECTION

3-6Brought Forward from Page

3-7

3-8

Section No.  3

Carried To Section Summary R

Bill No. 2

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

NONDWENI PS

MASONRY

SECTION NO. 3

SUB-STRUCTURE GRADE R 5-SEATER ABLUTION 

BLOCK I

BILL NO. 3

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in description

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the width 
of a brick

Facebricks

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Wall ties, etc.

The minimum thickness of the galvanising to wall ties to 
be 750g/m2

BRICKWORK IN FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

One brick walls.1 m² 6

Load bearing brickwork cross bonded and laid in 
class 1 mortar and fully grouted:

One brick walls.2 m² 39

BRICKWORK SUNDRIES

Lining pitwalls with corprox or similar cementitous 
water proofing:

One brick walls.3 m² 43

75 x 75mm triangular mortar fillet between pit base and 
walls.

4
m 25

Section No.  3

Carried to Collection R

Bill No. 3

Masonry
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Unit Quantity Rate Amount

NONDWENI PS

Brickwork reinforcement:

150mm Wide reinforcement built in horizontally.5 m 6

FACE BRICKWORK

Corobrik Firelight Satin FBX clay face brick of size 
222 x 106 x 73mm manufactured in accordance with 
SANS 227:2007, bedded and jointed in class I mortar 
and pointed with recessed vertical and horizontal 
joints suitable for exposure zones 1-4

Extra over brickwork for face brickwork in foundations 
(Provisional)

6
m² 8

Section No.  3

Carried to Collection R

Bill No. 3

Masonry
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Amount

NONDWENI PS

MASONRY

SECTION NO. 3

SUB-STRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

BILL NO. 3

Page No

COLLECTION

3-10Brought Forward from Page

3-11

Section No.  3

Carried To Section Summary R

Bill No. 3

Masonry
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Amount

NONDWENI PS

SECTION NO. 3

SUB-STRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

SECTION SUMMARY

Bill No. Page

3-51 EARTHWORKS

3-92 CONCRETE, FORMWORK AND REINFORCEMENT

3-123 MASONRY

Section No.  3

Carried to Final Summary R

SECTION SUMMARY
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NONDWENI PS

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

4-1
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Unit Quantity Rate Amount

NONDWENI PS

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 1

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reportson the tests to the architect.  The 
testing shall be undertaken by an independent firm or 
institution nominated by the contractor to the approval of 
the architect.  (Test cubes are measured separately) '

Formwork

Descriptions of formwork shall be deemed to include use 
and waste only (except where described as 'left in' or 
'permanent'), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use. The vertical strutting shall be carried down to such 
construction as is sufficiently strong to afford the 
required support without damage and shall remain in 
position until the newly constructed work is able to 
support itself. '

REINFORCED CONCRETE

25MPa/19mm Concrete

Reinforced concrete pit cover slab1 m³ 2

ROUGH FORMWORK (DEGREE OF ACCURACY III)

Rough formwork to soffits of:

Slabs not exceeding 250mm thick propped not 
exceeding 3.5m high

2
m² 16

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement:

Type 617 fabric reinforcement in concrete suspended pit 
slab

3
m² 16

Section No.  4

Carried To Section Summary R

Bill No. 1

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

NONDWENI PS

MASONRY

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 2

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Sizes in description

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the width 
of a brick

Hollow walls

Descriptions of hollow walls shall be deemed to include 
leaving perpends, at maximum 1m centres, of the 
bottom course of the external skin open as a weep hole

Facebricks

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Wall ties, etc.

The minimum thickness of the galvanising to wall ties to 
be 750g/m2

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

Half brick walls.1 m² 14

Ditto, but in beamfilling.2 m² 4

One brick walls of two half brick skins with inner skin 
bagged and sealed

3
m² 55

BRICKWORK SUNDRIES

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally.4 m 53

150mm Wide reinforcement built in horizontally.5 m 217

Section No.  4

Carried to Collection R

Bill No. 2

Masonry
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Unit Quantity Rate Amount

NONDWENI PS

Prestressed fabricated precast lintels including 
necessary temporary supports:

110 x 70mm Lintels in lengths not exeeding 3m.6 m 10

Turning Pieces:

220mm Wide turning piece to lintels etc.7 m 4

Galvanised wire ties etc:

4mm Diameter roof tie 2m girth bent double with one 
end fixed to timber and other end built into brickwork.

8
No 16

FACE BRICKWORK

Corobrik Firelight Satin FBX clay face brick of size 
222 x 106 x 73mm manufactured in accordance with 
SANS 227:2007, bedded and jointed in class I mortar 
and pointed with recessed vertical and horizontal 
joints suitable for exposure zones 1-4

Extra over brickwork for face brickwork.9 m² 40

Extra over brickwork for facing gable walls.10 m² 3

Extra over brickwork for facing beamfilling.11 m² 4

Fair raking cutting.12 m 8

Brick-on-edge header course copings, sills, etc of 
Corobrik Firelight Satin FBX clay face brick bedded 
and jointed in Class I mortar and pointed with 
recessed vertical and horizontal joints

230mm Wide sill set sloping and slightly projecting.13 m 3

Face brick-on-edge header course lintel.14 m 4

Section No.  4

Carried to Collection R

Bill No. 2

Masonry
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Amount

NONDWENI PS

MASONRY

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

BILL NO. 2

Page No

COLLECTION

4-3Brought Forward from Page

4-4

Section No.  4

Carried To Section Summary R

Bill No. 2

Masonry
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Unit Quantity Rate Amount

NONDWENI PS

WATERPROOFING

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 3

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

In walls, under cills, etc.1 m² 9

One layer of 250 micron green polyethylene 
waterproof sheeting (SANS 952-1985 type C) sealed 
at laps with PVC self-adhesive tape:

Under surface beds.2 m² 8

JOINT SEALANTS, ETC.

Two-part polyurethane sealing compound including 
backing cord, bond breaker, primer,etc.

15  x 10mm In isolation joints including raking out 
isolation joint filler.

3
m 45

3 x 40mm Saw-cuts4 m 1

Section No.  4

Carried To Section Summary R

Bill No. 3

Waterproofing
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Unit Quantity Rate Amount

NONDWENI PS

ROOF COVERINGS

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 4

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

CORRUGATED METAL SHEETING AND 
ACCESSORIES

0,5mm IBR SAFINTRA WIDEDEK or similar approved 
finished steel sheeting and accessories fixed to 
timber purlins (elsewhere):

Roof covering with pitch not exceeding 25 degrees. 
(area measured on flat)

1
m² 35

0,5mm SAFINTRA or similar approved flashings:

Ridge capping to suit roof profile.2 m 6

EAVES, VERGES, ETC.

"Marley Pipe Systems" uPVC fascia boards or 
similar approved with aluminium H-profile fascia 
joiners fixed with hot-dip galvanised screws and 
washers.

12 x 225mm fascia boards3 m 13

"Marley Pipe Systems" uPVC socketless barge 
boards or similar approved with uPVC H-profile 
bargeboard joiners fixed with hot-dipped galvanised 
screws and washers fixed to 76 x 50mm trimmer 
batten fixed to underside of purlin ends for barge 
board fixing.

200 x 800mm barge boards4 m 8

RAINWATER DISPOSAL

"Marley Pipe Systems"

Marley uPVC gutters or similar approved in 
maximum possible lengths and fixed with concealed 
brackets laid to falls 1:200 towards outlet, joints at 
corners etc, if any are to be accurately formed, 
sealed and rivetted to achieve a watertight finish and 
brackets to be fixed at maximum 1m centres.

110mm Diameter eaves gutters.5 m 13

Section No.  4

Carried to Collection R

Bill No. 4

Roof Coverings
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Unit Quantity Rate Amount

NONDWENI PS

Extra over gutter for stopped end.6 No 4

Extra over 110mm diameter eaves gutter for outlet for 
75mm diameter pipe.

7
No 2

75mm Diameter rainwater pipes from gutter to tank.8 m 6

Extra over rainwater pipe for bend.9 No 4

Extra over rainwater pipe for eaves offset 500mm 
projection.

10
No 2

ROOF INSULATION

'Sisalation 420' or similar approved heavy industrial 
grade aluminium foil based insulation.:

Insulation laid taut over battens (at approximately 
380mm centres) and fixed concurrent with roof covering 
including galvanised steel straining wires, laps, etc.

11

m² 35

Section No.  4

Carried to Collection R

Bill No. 4

Roof Coverings
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Amount

NONDWENI PS

ROOF COVERINGS

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

BILL NO. 4

Page No

COLLECTION

4-7Brought Forward from Page

4-8

Section No.  4

Carried To Section Summary R

Bill No. 4

Roof Coverings
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Unit Quantity Rate Amount

NONDWENI PS

CARPENTRY AND JOINERY

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 5

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Prefabricated trusses shall be fabricated in a factory by a 
truss fabricator who has been awarded a Certificate of 
Competence by the Institute of Timber Construction and 
is approved by the Principal Agent.

All trusses shall be designed by a registered 
Professional Engineer in accordance with SABS Code of 
Practice for Design of Timber Structures.

The complete structure shall be inspected by the truss 
designer to ensure that the manufacture and erection 
details have been complied with.

PREFABRICATED ROOF TRUSSES, ETC.

Sawn softwood:

114 x 38mm Wall plates.1 m 13

Design, supply and installation of prefabricated 
timber roof construction complete including purlins, 
runners, bracing hips, valleys, cleats, purlins, etc., 
supplied and fixed complete:

Trusses for rectangular shaped building, size overall 
6.31 x 3.82m on plan (VIP Grade R).

2
No 1

DOORS ETC.

Hardwood doors hung to steel frames:

2032 x 813 x 40mm TDM hardwood BB doors or similar 
approved with SA Pine sub frame with double top and 
bottom rails, tongue and groove boarding in 'v' joint rail, 
20 x 150mm middle ledge, 20 x 225mm bottom ledge 
and 20 x 110mm braces

3

No 2

Interior door hung to wooden frames:

1800 x 813 x 32mm TDM Medium duty hollowcore 
hardboard faced interior stable door or similar approved

4
No 4

Section No.  4

Carried to Collection R

Bill No. 5

Carpentry And Joinery
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Unit Quantity Rate Amount

NONDWENI PS

FRAMED FRAMES ETC

Wrought meranti

50 x 60mm Rebated door frame to suite overall door 
size of 1800 x 813mm.

5
No 4

Section No.  4

Carried to Collection R

Bill No. 5

Carpentry And Joinery
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Amount

NONDWENI PS

CARPENTRY AND JOINERY

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

BILL NO. 5

Page No

COLLECTION

4-10Brought Forward from Page

4-11

Section No.  4

Carried To Section Summary R

Bill No. 5

Carpentry And Joinery
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Unit Quantity Rate Amount

NONDWENI PS

IRONMONGERY

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 6

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

IRONMONGERY FIXED TO DOORS, ETC.

Bolts and latches:

50 x 25mm Polished barrel bolt or similar approved1 No 4

LOCKS:

75mm Two lever security lockset with satin chrome 
furniture.

2
No 2

Union MG47 47mm padlock or similar approved3 No 1

Bathroom signage "7 Year" Green vinyl on white 
0.6mm thick Cromadeck sheeting with 4 x 4mm 
diameter holes provided for by manufacturer and 
install to exterior walls according to elevation with 
50mm long brass screws with washers and standard 
10mm wall plugs into brick walls.

180 x 180mm High aluminium toilet sign with 
MALE/FEMALE and/or DISABLED  figure screwed to 
walls.

4

No 1

SUNDRIES

19mm Stainless steel chromium plated towel rail, 
600mm long, with end brackets plugged to plastered or 
tiled wall.

5

No 2

BATHROOM FITTINGS

Toilet roll holders

Lockable Stainless steel toilet roll holder plugged  to 
wall.

6 No 5

Section No.  4

Carried To Section Summary R

Bill No. 6

Ironmongery
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Unit Quantity Rate Amount

NONDWENI PS

METALWORK

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 7

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

STEEL WINDOWS, DOORS, ETC.

Standard galvanised mild steel residential windows 
with steel burglar bars to fixed lights and opening 
sashes

Window type 14BH, 889 x 457mm high with one opening 
light complete with approved standard brass fittings and 
including 2 no. 8mm diamter galvanised steel burglar 
bars

1

No 3

PRESSED STEEL DOOR FRAMES

All steel door frames to be caulked solid in class II 
mortar, between brickwork and frame.

1,2mm Galvanised mild steel double rebated frames 
suitable for one brick walls including 1.5 pairs brass 
butt hinges per leaf:

Frame for door 813 x 2032mm high.2 No 2

SECURITY GATES

Galvanised mild steel security gates and frames:

Size of 925mm x 2250mm high, as per door schedule. 
(G1)

3
No 1

Section No.  4

Carried To Section Summary R

Bill No. 7

Metalwork
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Unit Quantity Rate Amount

NONDWENI PS

PLASTERING

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 8

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

INTERNAL PLASTER

One coat cement plaster steel trowelled on 
brickwork or concrete

On walls.1 m² 181

On narrow widths.2 m² 2

Section No.  4

Carried To Section Summary R

Bill No. 8

Plastering
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Unit Quantity Rate Amount

NONDWENI PS

TILING

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 9

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

WALL TILING

152 x 152 x 5mm Thick white glazed tiles fixed to 
plaster (elsewhere measured) with approved tile 
adhesive and pointed with white cement to:

Walls in splashbacks.1 m² 1

Section No.  4

Carried To Section Summary R

Bill No. 9

Tiling
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Unit Quantity Rate Amount

NONDWENI PS

PLUMBING AND DRAINAGE

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 10

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc. are to 
be sealed against adjacent surfaces with approved 
silicone

Polycop/Polywater polypropylene pipes

Polycop pipes 54mm diameter and smaller shall be 
seamless Class 16 pipes jointed with Fast-fuse heat 
welded thermoplastic or where so described Polylock 
compression fittings  Pipes shall be firmly fixed to walls, 
etc. with coloured nylon snap-in pipe clips with provision 
for accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc., 
casting in, building in or suspending not exceeding 1m 
below suspension level

Holes, chases, etc., are deemed to be included in the 
descriptions of the pipework.

Disinfection of water pipework

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L

General

Rates for all taps, valves, traps, water heaters, meters, 
etc shall be deemed to include for necessary male or 
female couplings and connections to pipework.

Labour bends are deemed to be included in the rates for 
piping and are therefore not measured separately.

Bends, junctions etc are measured as a single fitting. 
Should the contractor elect to use more than one fitting 
(eg 2 x 45 degree bend to create one bend or slow bend, 
or a reducer and a tee to create a reducing tee) the final 
measure will count it as a single fitting.

Section No.  4

Carried to Collection R

Bill No. 10

Plumbing And Drainage
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Unit Quantity Rate Amount

NONDWENI PS

SANITARY PLUMBING

uPVC pipes:

110mm Pipes fixed to walls, etc.1 m 22

50mm Pipes fixed to walls, etc.2 m 18

Extra over uPVC pipes for:

50mm Bend.3 No 15

110mm Bend.4 No 5

110mm Two-way vent valve.5 No 5

Precast covers etc.

890 x 300 x 100mm Deep precast concrete cover slab 
(Type A) with 2 Y-10 galvanised mild steel lifting bars of 
380mm overall girth

6

No 12

WATER SUPPLIES

Internal water supplies:

PVC Polywater pipes:

12mm Pipes fixed to walls, etc.7 m 20

Extra over PVC pipes for fittings:

12mm Pipe fittings.8 No 15

SANITARY FITTINGS AND GEYSERS

Supply and fix the following sanitary fittings, 
geysers and equipment together with loose ancillary 
fittings supplied therewith, including unloading, 
storing, unpacking, hoisting or lowering as required, 
fixing and building into position, cutting all mortices 
and chases as required for fixing and building in 
position, cutting, brackets, clamps, etc., and 
connecting up pipework and handing over in perfect 
working order at completion:

Charlog 200 VIP pedestal c/w seat and pan or similar 
approved

9
No 5

Christy plastic wash hand basin, with galvanised bracket, 
or similar approved

10
No 4

TAPS, VALVES, ETC.

12mm Charlog Pro Close PVC tap11 No 4

15mm Ball-o-stop valve.12 No 3

Section No.  4

Carried to Collection R

Bill No. 10

Plumbing And Drainage
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Unit Quantity Rate Amount

NONDWENI PS

WASTE UNIONS, TRAPS, ETC.

50mm Resealable rubber S-trap13 No 4

32mm Chromium plated slotted basin waste union 
complete with plug only.

14
No 4

Section No.  4

Carried to Collection R

Bill No. 10

Plumbing And Drainage
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Amount

NONDWENI PS

PLUMBING AND DRAINAGE

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

BILL NO. 10

Page No

COLLECTION

4-17Brought Forward from Page

4-18

4-19

Section No.  4

Carried To Section Summary R

Bill No. 10

Plumbing And Drainage
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Unit Quantity Rate Amount

NONDWENI PS

GLAZING

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 11

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

GLAZING TO STEEL WITH PUTTY

4mm SABS approved sandblasted glass puttied 
window sections or similar approved:

Panes exceeding 0,1m2 and not exceeding 0,5m2.1 m² 1

TOPS, SHELVES, DOORS, MIRRORS, ETC.

6mm 'GG' quality polished silvered float glass 
copper backed mirrors with polished edges holed 
for and fixed with round rose chromium plated 
mirrror screws with rubber buffers to plugs in 
brickwork or concrete:

Mirror 450 x 600mm high with four screws.2 No 4

Section No.  4

Carried To Section Summary R

Bill No. 11

Glazing
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Unit Quantity Rate Amount

NONDWENI PS

PAINTWORK

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER 

ABLUTION BLOCK I

BILL NO. 12

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Colours shall be to the Architect's approved colours and 
there shall be no variation in price due to type of colours. 
The tenderer is deemed to have allowed for this in his 
rates

Doors to be lightly sanded and cleaned of dust and dirt 
before application of paint

ON FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material, 
apply one coat "Dulux" Trade alkaline resistant 
primer, one undercoat "Dulux" Trade Universal and  
two coats "Dulux" Pearglo water-based paint, or 
similar approved on:

Interior walls.1 m² 97

ON WOOD

Prepare and apply two coats carbolineum on:

Roof timbers at eaves and verges. (measured on flat 
area)

2
m² 11

Strip, sand down, prepare and apply one coat 
approved wood primer undercoat and two coats 
approved gloss enamel

Exterior doors.3 m² 7

Interior door.4 m² 3

ON FASCIA AND BARGEBOARDS

Prepare and apply one coat zinc chromate to nail 
heads and H-spline strips, one universal undercoat, 
stop and apply two finishing coats of eggshell 
enamel on:

Fascias, bargeboards, etc.5 m² 8

Section No.  4

Carried To Section Summary R

Bill No. 12

Paintwork

4-22



BTKM 531

Amount

NONDWENI PS

SECTION NO. 4

SUPERSTRUCTURE GRADE R 5-SEATER ABLUTION BLOCK I

SECTION SUMMARY

Bill No. Page

4-21 CONCRETE, FORMWORK AND REINFORCEMENT

4-52 MASONRY

4-63 WATERPROOFING

4-94 ROOF COVERINGS

4-125 CARPENTRY AND JOINERY

4-136 IRONMONGERY

4-147 METALWORK

4-158 PLASTERING

4-169 TILING

4-2010 PLUMBING AND DRAINAGE

4-2111 GLAZING

4-2212 PAINTWORK

Section No.  4

Carried to Final Summary R

SECTION SUMMARY
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Unit Quantity Rate Amount

NONDWENI PS

EARTHWORKS

SECTION NO. 5

SUB-STRUCTURE GRADE R 2 CLASSROOM

BILL NO. 1

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Filling

Notwithstanding the reference to prescribed multiple 
handling in clause 1, Earthworks, of the Standard 
System of Measuring Building Work, prices for filling and 
backfilling shall include for all selection and any 
necessary multiple handling of material

Testing

Prices for filling are to include for all necessary density 
tests in accordance with SABS 1200D except for 
additional specialist testing as instructed by the 
Engineer.

Proving existing services on site:

The Contractor is to allow for the cost for proving the 
existence of any unknown services (sewer, stormwater, 
electricity, etc) running through the site. The Contractor 
is also to allow for the cost for proving any known 
services that may not be located where indicated on 
Municipal plans.

Proving of services as per the Supplementary 
Preambles above.

1
Item

Carting away of excavated material:

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

EXCAVATION, FILLING, ETC. OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

Trenches.2 m³ 53

Holes.3 m³ 2

Reduced levels under floors.4 m³ 35

Section No.  5

Carried to Collection R

Bill No. 1

Earthworks
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Unit Quantity Rate Amount

NONDWENI PS

Extra over trench and hole excavations in earth for 
excavation:

Soft rock.5 m³ 5

Hard rock.6 m³ 3

Back excavation of vertical sides of excavations in 
earth for working space including backfilling 
compacted to 95% Mod AASHTO density

Exceeding 1m and not exceeding 1.5m deep for placing 
and removing formwork to walls etc., against excavated 
face.

7

m² 165

Extra over all excavations for carting away:

Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

8
m³ 63

Risk of collapse of excavations:

Sides of trench and hole excavations not exceeding 
1,5m deep.

9
m² 165

Keeping excavations free of water:

Keeping excavations free of all water other than 
subterranean water.

10
Item

FILLING, ETC.

Compaction of surfaces:

Compaction of ground surfaces under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density.

11

m² 233

Earth filling from excavations or prescibed stock 
piles on site compacted in 150mm layers to 95% 
Mod AASHTO at -1 to +2 of its optimum moisture 
content:

Backfilling to trenches, holes, etc.12 m³ 27

G5 Earth filling supplied by the Contractor 
compacted in 150mm layers to 95% Mod AASHTO 
at -1 to +2 of its optimum moisture content:

Under floors.13 m³ 35

TESTS

Prescribed density tests on flling:

Modified AASHTO density test.14 No 1

Section No.  5

Carried to Collection R

Bill No. 1

Earthworks
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Unit Quantity Rate Amount

NONDWENI PS

SOIL POISONING

Soil insecticide in accordance with SANS 5859:

Under floors etc. including forming and poisoning 
shallow furrows against foundation walls etc., filling in 
furrows and ramming.

15

m² 395

To bottoms and sides of trenches etc.16 m² 195

Section No.  5

Carried to Collection R

Bill No. 1

Earthworks
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Amount

NONDWENI PS

EARTHWORKS

SECTION NO. 5

SUB-STRUCTURE GRADE R 2 CLASSROOM

BILL NO. 1

Page No

COLLECTION

5-2Brought Forward from Page

5-3

5-4

Section No.  5

Carried To Section Summary R

Bill No. 1

Earthworks
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Unit Quantity Rate Amount

NONDWENI PS

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 5

SUB-STRUCTURE GRADE R 2 CLASSROOM

BILL NO. 2

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Cost of tests:

The costs of making, storing and testing of concrete test 
cubes as required under clause 7 'Tests' of SABS 1200 
G shall include the cost of providing cube moulds 
necessary for the purpose, for testing costs and for 
submitting reports on the tests to the Principal Agent. 
The testing shall be undertaken by an independent firm 
or institution nominated by the Contractor to the approval 
of the Principal Agent. (Test cubes are measured 
separately).

Formwork:

Descriptions of formwork shall be deemed to include use 
and waste only (except where described as left in or 
permanent), for fitting together in the required forms, 
wedging, plumbing and fixing to true angles and 
surfaces as necessary to ensure easy release during 
stripping and for reconditioning as necessary before re-
use.

Formwork to soffits of solid slabs etc., shall be deemed 
to be to slabs not exceeding 250mm thick unless 
otherwise described.

Unless otherwise described, formwork to all concrete is 
deemed to include for propping exceeding 1,5m and not 
exceeding 3,5m high above bearing level.

Formwork to sides of bases, pile caps, ground beams, 
etc., will only be measured where it is prescribed by the 
Engineer for design reasons.  Formwork necessitated by 
irregularity or collapse of excavated faces will not be 
measured and the cost thereof shall be deemed to be 
included in the allowance for taking the risk of collapse 
of the sides of the excavations, provision for which is 
made in Earthworks.

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

25 MPa/19mm Concrete:

Strip footings.1 m³ 15

Section No.  5

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

NONDWENI PS

Bases.2 m³ 1

REINFORCED CONCRETE

30 MPa/19mm Concrete:

Surface beds cast in panels on waterproofing.3 m³ 25

V-drain with upper surface cast to falls4 m³ 9

TEST BLOCKS.

Test blocks:

Making and testing set of three 150 x 150 x 150mm 
concrete strength test cubes.

5
Sets 8

FINISHING TOP SURFACE OF CONCRETE

Finishing top surfaces of concrete smooth with a 
wood float:

Surface beds, slabs, etc.6 m² 193

V-drains to falls.7 m² 68

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

Strip footings8 m² 39

Bases9 m² 12

Edges, risers, ends and reveals not exceeding 300mm 
high or wide.

10
m 33

MOVEMENT JOINTS, ETC.

Isolation joints with 10mm softboard between 
vertical concrete surfaces including necessary 
formwork.

Not exceeding 300mm high to edges of surface beds, 
v/drains, etc.

11
m 21

Isolation joints with 10mm softboard between 
vertical concrete and brick surfaces including 
necessary formwork.

Not exceeding 300mm high to edges of surface beds, v-
drains, etc.

12
m 131

Saw-cut joints:

3 x 40mm Saw-cut joints in top of concrete.13 m 104

Section No.  5

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

NONDWENI PS

REINFORCEMENT

Fabric reinforcement:

Type 193 fabric reinforcement in concrete surface beds, 
etc.

14
m² 184

High tensile steel reinforcement to structural 
concrete work:

Various Diameter bars.15 Tonnes 0.28

Section No.  5

Carried to Collection R

Bill No. 2

Concrete, Formwork And Reinforcement
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Amount

NONDWENI PS

CONCRETE, FORMWORK AND REINFORCEMENT

SECTION NO. 5

SUB-STRUCTURE GRADE R 2 CLASSROOM

BILL NO. 2

Page No

COLLECTION

5-6Brought Forward from Page

5-7

5-8

Section No.  5

Carried To Section Summary R

Bill No. 2

Concrete, Formwork And Reinforcement
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Unit Quantity Rate Amount

NONDWENI PS

MASONRY

SECTION NO. 5

SUB-STRUCTURE GRADE R 2 CLASSROOM

BILL NO. 3

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in description

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the width 
of a brick

Facebricks

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Wall ties, etc.

The minimum thickness of the galvanising to wall ties to 
be 750g/m2

BRICKWORK IN FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

One brick walls.1 m² 49

Piers.2 m³ 1

BRICKWORK SUNDRIES

Brickwork reinforcement:

150mm Wide reinforcement built in horizontally.3 m 288

Section No.  5

Carried to Collection R

Bill No. 3

Masonry
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Unit Quantity Rate Amount

NONDWENI PS

FACE BRICKWORK

Corobrik Firelight Satin FBX clay face brick of size 
222 x 106 x 73mm manufactured in accordance with 
SANS 227:2007, bedded and jointed in class I mortar 
and pointed with recessed vertical and horizontal 
joints suitable for exposure zones 1-4

Extra over brickwork for face brickwork in foundations 
(Provisional)

4
m² 42

Section No.  5

Carried to Collection R

Bill No. 3

Masonry
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Amount

NONDWENI PS

MASONRY

SECTION NO. 5

SUB-STRUCTURE GRADE R 2 CLASSROOM

BILL NO. 3

Page No

COLLECTION

5-10Brought Forward from Page

5-11

Section No.  5

Carried To Section Summary R

Bill No. 3

Masonry

5-12



BTKM 531

Amount

NONDWENI PS

SECTION NO. 5

SUB-STRUCTURE GRADE R 2 CLASSROOM

SECTION SUMMARY

Bill No. Page

5-51 EARTHWORKS

5-92 CONCRETE, FORMWORK AND REINFORCEMENT

5-123 MASONRY

Section No.  5

Carried to Final Summary R

SECTION SUMMARY
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Unit Quantity Rate Amount

NONDWENI PS

MASONRY

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 1

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Sizes in description

Where sizes in descriptions are given in brick units, "one 
brick" shall represent the length and "half brick" the width 
of a brick

Hollow walls

Descriptions of hollow walls shall be deemed to include 
leaving perpends, at maximum 1m centres, of the 
bottom course of the external skin open as a weep hole

Facebricks

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork 
and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc.

Wall ties, etc.

The minimum thickness of the galvanising to wall ties to 
be 750g/m2

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar:

Half brick walls.1 m² 42

Ditto, but in beamfilling.2 m² 29

One brick walls of two half brick skins with inner skin 
bagged and sealed.

3
m² 158

Piers.4 m³ 1

BRICKWORK SUNDRIES

Brickwork reinforcement:

75mm Wide reinforcement built in horizontally.5 m 111

150mm Wide reinforcement built in horizontally.6 m 618

Section No.  6

Carried to Collection R

Bill No. 1

Masonry

6-2



BTKM 531

Unit Quantity Rate Amount

NONDWENI PS

Prestressed fabricated precast lintels including 
necessary temporary supports:

110 x 70mm Lintels in lengths not exeeding 3m.7 m 35

Turning pieces to lintels, etc:

220mm Wide turning piece to lintels etc.8 m 25

Galvanised wire ties etc:

4mm Diameter roof tie 2m girth bent double with one 
end fixed to timber and other end built into brickwork.

9
No 55

Air bricks etc:

229 x 152mm Terracotta air brick.10 No 34

FACE BRICKWORK

Corobrik Firelight Satin FBX clay face brick of size 
222 x 106 x 73mm manufactured in accordance with 
SANS 227:2007, bedded and jointed in class I mortar 
and pointed with recessed vertical and horizontal 
joints suitable for exposure zones 1-4

Extra over brickwork for face brickwork.11 m² 124

Extra over brickwork for internal face brickwork dado.12 m² 57

Extra over brickwork for facing 450 x 220mm piers.13 m² 3

Extra over brickwork for facing gable walls.14 m² 15

Extra over brickwork for facing beamfilling.15 m² 57

Fair raking cutting.16 m 20

Brick-on-edge header course copings, sills, etc of 
Corobrik Firelight Satin FBX clay face brick bedded 
and jointed in Class I mortar and pointed with 
recessed vertical and horizontal joints

230mm Wide sill set sloping and slightly projecting.17 m 23

Face brick-on-edge header course lintel.18 m 25

PAVING

Paving of type G-interlocking precast concrete 
paving blocks with butt joints on 30mm river sand 
bed with sand swept into joints, including 
preparation of ground or filling.

Paving of 60mm thick blocks including edge blocks set 
to falls.

19
m² 51

Section No.  6

Carried to Collection R

Bill No. 1

Masonry
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Amount

NONDWENI PS

MASONRY

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 1

Page No

COLLECTION

6-2Brought Forward from Page

6-3

Section No.  6

Carried To Section Summary R

Bill No. 1

Masonry
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Unit Quantity Rate Amount

NONDWENI PS

WATERPROOFING

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 2

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

In walls, under cills, etc.1 m² 42

One layer of 250 micron green polyethylene 
waterproof sheeting (SANS 952-1985 type C) sealed 
at laps with PVC self-adhesive tape:

Under surface beds.2 m² 153

JOINT SEALANTS, ETC.

Two-part grey polysulphide sealing compond 
including backing cord, bond breaker, primer,etc.

3 x 50mm In saw cut joints in floors.3 m 104

15  x 10mm In isolation joints including raking out 
isolation joint filler.

4
m 152

Section No.  6

Carried To Section Summary R

Bill No. 2

Waterproofing
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Unit Quantity Rate Amount

NONDWENI PS

ROOF COVERINGS

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 3

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

CORRUGATED METAL SHEETING AND 
ACCESSORIES

0,5mm IBR SAFINTRA WIDEDEK or similar approved 
finished steel sheeting and accessories fixed to 
timber purlins (elsewhere):

Roof covering with pitch not exceeding 25 degrees. 
(area measured on flat)

1
m² 331

0,5mm SAFINTRA or similar approved flashings:

Ridge capping to suit roof profile.2 m 23

EAVES, VERGES, ETC.

"Marley Pipe Systems" uPVC fascia boards or 
similar approved with aluminium H-profile fascia 
joiners fixed with hot-dip galvanised screws and 
washers.

12 x 225mm fascia boards3 m 56

"Marley Pipe Systems" uPVC socketless barge 
boards or similar approved with uPVC H-profile 
bargeboard joiners fixed with hot-dipped galvanised 
screws and washers fixed to 76 x 50mm trimmer 
batten fixed to underside of purlin ends for barge 
board fixing.

200 x 800mm barge boards4 m 30

RAINWATER DISPOSAL

"Marley Pipe Systems"

Marley uPVC gutters or similar approved in 
maximum possible lengths and fixed with concealed 
brackets laid to falls 1:200 towards outlet, joints at 
corners etc, if any are to be accurately formed, 
sealed and rivetted to achieve a watertight finish and 
brackets to be fixed at maximum 1m centres.

110mm Diameter eaves gutters.5 m 56

Extra over gutter for stopped end.6 No 6

Section No.  6

Carried to Collection R

Bill No. 3

Roof Coverings
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Unit Quantity Rate Amount

NONDWENI PS

Extra over 110mm diameter eaves gutter for outlet for 
75mm diameter pipe.

7
No 4

75mm Diameter rainwater pipes from gutter to tank8 m 10

75mm Diameter rainwater pipes.9 m 5

Extra over rainwater pipe for bend.10 No 4

Extra over rainwater pipe for shoe.11 No 2

Extra over rainwater pipe for eaves offset 500mm 
projection.

12
No 4

ROOF INSULATION

'Sisalation 420' or similar approved heavy industrial 
grade aluminium foil based insulation.:

Insulation laid taut over battens (at approximately 
380mm centres) and fixed concurrent with roof covering 
including galvanised steel straining wires, laps, etc.

13

m² 331

Section No.  6

Carried to Collection R

Bill No. 3

Roof Coverings
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Amount

NONDWENI PS

ROOF COVERINGS

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 3

Page No

COLLECTION

6-6Brought Forward from Page

6-7

Section No.  6

Carried To Section Summary R

Bill No. 3

Roof Coverings
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Unit Quantity Rate Amount

NONDWENI PS

CARPENTRY AND JOINERY

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 4

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Prefabricated trusses shall be fabricated in a factory by a 
truss fabricator who has been awarded a Certificate of 
Competence by the Institute of Timber Construction and 
is approved by the Principal Agent.

All trusses shall be designed by a registered 
Professional Engineer in accordance with SABS Code of 
Practice for Design of Timber Structures.

The complete structure shall be inspected by the truss 
designer to ensure that the manufacture and erection 
details have been complied with.

PREFABRICATED ROOF TRUSSES, ETC.

Wrought SA Pine:

114 x 38mm Wall plates.1 m 44

38 x 176mm Common rafters in lengths exceeding 2.4m 
and not exceeding 4.8m.

2
m 38

76 x 50mm Purlins.3 m 53

Design, supply and installation of prefabricated 
timber roof construction complete including purlins, 
runners, bracing hips, valleys, cleats, purlins, etc., 
supplied and fixed complete:

Trusses for rectangular shaped building, size overall 
21.98x9.35m on plan (Grade R 2 classrrom).

4
No 1

STRUCTURAL TIMBERWORK, ETC.

Wrought laminated Class 7 SA Pine:

50 x 228 High bolted beams fixed to structural steel to 
receive roof timbers (structural steel and roof timbers 
elsewhere).

5

m 33

SKIRTINGS

Wrought meranti:

19 x 76mm Skirtings including 19mm quadrant bead, 
nailed.

6
m 93

Section No.  6

Carried to Collection R

Bill No. 4

Carpentry And Joinery
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Unit Quantity Rate Amount

NONDWENI PS

100 x 65mm Cornice laid flat.7 m 190

FRAMED DOORS, ETC.

Wrought meranti doors hung to steel frames:

40mm Framed batten door 813 x 2032mm high of top 
rail and stiles, middle ledge and braces and bottom rail 
filled in with  V-jointed one side boarding.

8

No 2

SOLID LAMINATED FLUSH DOORS

40mm solid laminated flush doors with hardwood 
veneer and two concealed edges hung to steel 
frames:

40mm Door 813 x 2032mm high.9 No 2

CUPBOARDS, ETC

Cupboards, shelves, etc complete as per Grade R 
Classromm detailed drawing.

Pigeon Holes (Grade R) overall size 3900 x 985mm high 
to create 42 pigeon holes.

10
No 2

Sink cupboard (Grade R)11 No 2

Book Shelf (Grade R) overall size 3300 x 1105mm high12 No 2

Magazine Rack (Grade R) overall size 3900 x 1105mm 
high

13
No 2

Work top (Grade R storeroom)14 m 12

Section No.  6

Carried to Collection R

Bill No. 4

Carpentry And Joinery
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Amount

NONDWENI PS

CARPENTRY AND JOINERY

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 4

Page No

COLLECTION

6-9Brought Forward from Page

6-10

Section No.  6

Carried To Section Summary R

Bill No. 4

Carpentry And Joinery
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Unit Quantity Rate Amount

NONDWENI PS

CEILINGS PARTITIONS AND ACCESS FLOORING

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 5

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

NAILED UP AND SCREW UP CEILINGS

6,4mm Gypsum plasterboards with H-profile 
galvanised steel jointing strips:

Ceilings including 38 x 38mm sawn softwood brandering 
at 450mm centres with cross brandering at 450mm 
centres and at joints, ends of sheets and at light fittings, 
etc.

1

m² 153

Extra over ceiling for 600 x 600mm hinged trap door of 
wrought softwood rebated framing with one sawn 
softwood cross brander covered with ceiling board and 
fitted flush in opening, including necessary trimmers all 
around.

2

No 2

Section No.  6

Carried To Section Summary R

Bill No. 5

Ceilings Partitions And Access Flooring
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Unit Quantity Rate Amount

NONDWENI PS

FLOOR COVERINGS

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 6

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

VINYL FLOOR COVERINGS, WALL LININGS, ETC.

300 x 300 x 2,5mm Thick semi flexible vinyl floor 
tiles laid in two colour pattern fixed with an 
approved adhesive:

On screeded floors.1 m² 153

Section No.  6

Carried To Section Summary R

Bill No. 6

Floor Coverings
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Unit Quantity Rate Amount

NONDWENI PS

IRONMONGERY

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 7

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

IRONMONGERY FIXED TO DOORS, ETC.

LOCKS:

75mm Two lever security lockset with satin chrome 
furniture.

1
No 4

Union MG47 47mm padlock or similar2 No 2

NUMERAL AND NAMEPLATES, ETC.

Clear perspex name plate reverse engraved and 
enamelled in white lettering 25mm high to suit, twice 
countersunk holed for and tapscrewed to steel door 
frames or gate framing with chromium plated dome-
headed selftapping screws:

Ditto, but with letters 'CLASSROOMS'.3 No 2

Indicator plates countersunk holed for and screwed 
to door or brickwork with chromium plated dome-
headed screws:

190 x 190 x 3mm Thick white perspex international FB2 
sign plate with red fire extinguisher symbol plugged to 
brickwork.

4

No 2

PELMET AND CURTAIN TRACKS

Kirsch:

Double curtain track for soffit fixing including 14 rollers 
per metre, brackets, stopped ends, etc plugged to 
brickwork.

5

m 23

PINNING BOARDS, WRITING BOARDS, 
PROJECTION SCREENS, ETC.

Carpet pinning boards in aluminium frame with 
round plastic corners, pen tray and fixing 
component all fixed according to manufacturer's 
instruction.

Pinning board size 2400 x 1200mm high plugged.6 No 2

Ditto, but size 4200 x 1200mm high plugged.7 No 2

Section No.  6

Carried to Collection R

Bill No. 7

Ironmongery
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Unit Quantity Rate Amount

NONDWENI PS

Swing type green chalkboard to comply with 
CKS-36-1980 or equivalent code of practice, 
complete with chalk rail as one unit fixed to wall 
strictly according to manufacturers instruction:

Chalk board size overall 1140mm high x 3600mm wide 
consisting of 1 x  chalkboard 1800mm wide, 2 x 
chalkboard 900mm wide, 2 x swing type chalkboard 
900mm wide.

8

No 2

Section No.  6

Carried to Collection R

Bill No. 7

Ironmongery
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Amount

NONDWENI PS

IRONMONGERY

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 7

Page No

COLLECTION

6-14Brought Forward from Page

6-15

Section No.  6

Carried To Section Summary R

Bill No. 7

Ironmongery
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Unit Quantity Rate Amount

NONDWENI PS

STRUCTURAL STEELWORK

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 8

The Tenderer is referred to the relevant clauses in 
the separate document "Model Preambles for 
Trades" and to the Supplementary Preambles 
incorporated at the front of these Bills of Quantities 
as well as hereunder.

Descriptions

Descriptions of bolts shall be deemed to include nuts 
and washers

Descriptions of L-shaped and U-shaped anchor bolts 
shall be deemed to include bending, threading, nuts and 
washers and embedding in concrete

Descriptions of expansion anchors and bolts and 
chemical anchors and bolts shall be deemed to include 
nuts, washers and mortices in brickwork or concrete

GALVANISED STEEL COLUMNS AND BEAMS

Welded columns in single lengths with flat base, 
cap, bearer and connection plates, bolted to 
concrete

102 x 5mm x 12kg/m CHS columns1 Tonnes 0.42

BOLTS, FASTENERS, ETC

Bolts and fasteners

16mm Diameter chemical anchor2 No 44

Section No.  6

Carried To Section Summary R

Bill No. 8

Structural Steelwork
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Unit Quantity Rate Amount

NONDWENI PS

METALWORK

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 9

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

STEEL WINDOWS, DOORS, ETC.

Standard residential windows with steel burglar bars 
to fixed lights and opening sashes:

Window of size 1302 x 511mm high with one opening 
light complete with approved standard brass fittings and 
including 10mm square galvanised steel burglar bars at 
150mm centres.

1

No 2

Window of size 1302 x 1445mm high with one opening 
light complete with approved standard brass fittings and 
including 10mm square galvanised steel burglar bars at 
150mm centres.

2

No 6

Window of size 1302 x 978mm high with one opening 
light complete with approved standard brass fittings and 
including 10mm square galvanised steel burglar bars at 
150mm centres.

3

No 10

PRESSED STEEL DOOR FRAMES

1,2mm Galvanised mild steel double rebated frames 
suitable for one brick walls including 1.5 pairs brass 
butt hinges per leaf:

Frame for door 813 x 2032mm high.4 No 2

1,2mm Galvanised mild steel double rebated frames 
suitable for half brick walls including 1.5 pairs brass 
butt hinges per leaf:

Frame for door 813 x 2032mm high.5 No 2

SECURITY GATES

Steel security gates:

Size 925mm x 2082mm high per Architect's detail.6 No 2

Section No.  6

Carried To Section Summary R

Bill No. 9

Metalwork
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Unit Quantity Rate Amount

NONDWENI PS

PLASTERING

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 10

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

CEMENT SCREEDS

Cement screed on concrete

30mm Thick screeds steel trowelled on concrete floors.1 m² 153

GRANOLITHIC

Untinted granolithic on concrete

40 mm Thick on floors .2 m² 40

INTERNAL PLASTER

One coat cement plaster steel trowelled on 
brickwork or concrete

On walls.3 m² 179

On narrow widths.4 m² 11

Section No.  6

Carried To Section Summary R

Bill No. 10

Plastering
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Unit Quantity Rate Amount

NONDWENI PS

PLUMBING AND DRAINAGE

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 11

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Sealing of edges

Outer edges of sinks, basins, baths, urinals, etc. are to 
be sealed against adjacent surfaces with approved 
silicone

Polycop/Polywater polypropylene pipes

Polycop pipes 54mm diameter and smaller shall be 
seamless Class 16 pipes jointed with Fast-fuse heat 
welded thermoplastic or where so described Polylock 
compression fittings  Pipes shall be firmly fixed to walls, 
etc. with coloured nylon snap-in pipe clips with provision 
for accommodating thermal movement and jointed and 
fixed strictly in accordance with the manufacturer's 
instructions

Fixing of pipes

Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls, etc., 
casting in, building in or suspending not exceeding 1m 
below suspension level

Holes, chases, etc., are deemed to be included in the 
descriptions of the pipework.

Disinfection of water pipework

Water pipework is to be disinfected at completion in 
accordance with SABS 1200L

General

Rates for all taps, valves, traps, water heaters, meters, 
etc shall be deemed to include for necessary male or 
female couplings and connections to pipework.

Labour bends are deemed to be included in the rates for 
piping and are therefore not measured separately.

Bends, junctions etc are measured as a single fitting. 
Should the contractor elect to use more than one fitting 
(eg 2 x 45 degree bend to create one bend or slow bend, 
or a reducer and a tee to create a reducing tee) the final 
measure will count it as a single fitting.

Section No.  6

Carried to Collection R

Bill No. 11

Plumbing And Drainage
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Unit Quantity Rate Amount

NONDWENI PS

SANITARY PLUMBING

Unplasticised polyvinyl chloride (uPVC) pipes:

50mm Pipes fixed to walls, etc.1 m 10

110mm Pipes fixed to walls, etc.2 m 4

Extra over uPVC pipes for:

50mm Bend.3 No 10

110mm Bend.4 No 4

WATER SUPPLIES

Internal water supplies:

Prices for all piping laid in ground, inspection chambers, 
etc. shall include for excavations, keeping free of water, 
distributing surplus material on site (carting away has 
been separately measured) and backfilling in selected 
material (imported fill where required will be separately 
measured).

Holes, chases, etc., are deemed to be included in the 
descriptions of the pipework.

PVC Polywater pipe

12mm Pipes fixed to walls, etc.5 m 20

Ditto, but 22mm pipes.6 m 10

Extra over PVC pipes for PVC fittings:

12mm Pipe fittings.7 No 15

22mm Pipe fittings.8 No 8

SANITARY FITTINGS AND GEYSERS

Supply and fix the following sanitary fittings, 
geysers and equipment together with loose ancillary 
fittings supplied therewith, including unloading, 
storing, unpacking, hoisting or lowering as required, 
fixing and building into position, cutting all mortices 
and chases as required for fixing and building in 
position, cutting, brackets, clamps, etc., and 
connecting up pipework and handing over in perfect 
working order at completion:

'Franke' - grade 304 (18/10) polished stainless steel:

'Curveline Model CVN611' drop-on single end bowl sink, 
size 800 x 435mm, fixed to cupboard  (cupboard by 
others) with securing clips and sealed with sillicone 
adhesive along edges or similar approved

9

No 2

Section No.  6

Carried to Collection R

Bill No. 11

Plumbing And Drainage

6-21



BTKM 531

Unit Quantity Rate Amount

NONDWENI PS

TAPS, VALVES, ETC.

12mm Charlog Pro Close PVC tap10 No 2

15mm Ball-o-stop valve11 No 2

WASTE UNIONS, TRAPS, ETC.

50mm Resealable rubber s-trap12 No 2

40mm Chromium plated  sink waste union complete with 
plug and chain.

13
No 2

FIRE APPLIANCES, ETC.

Fire hose reels, etc.:

4,5kg Dry chemical powder fire extinguisher fixed to wall 
with meranti backboard, size 520 x 100 x 22mm thick, 
plugged and screwed to wall complete with hook.

14

No 2

Section No.  6

Carried to Collection R

Bill No. 11

Plumbing And Drainage

6-22



BTKM 531

Amount

NONDWENI PS

PLUMBING AND DRAINAGE

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 11

Page No

COLLECTION

6-20Brought Forward from Page

6-21

6-22

Section No.  6

Carried To Section Summary R

Bill No. 11

Plumbing And Drainage
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Unit Quantity Rate Amount

NONDWENI PS

GLAZING

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 12

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass:

Panes exceeding 0,1m² and not exceeding 0,5m².1 m² 25

Section No.  6

Carried To Section Summary R

Bill No. 12

Glazing
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Unit Quantity Rate Amount

NONDWENI PS

PAINTWORK

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 13

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

SUPPLEMENTARY PREAMBLES

Colours shall be to the Architect's approved colours and 
there shall be no variation in price due to type of colours. 
The tenderer is deemed to have allowed for this in his 
rates

Doors to be lightly sanded and cleaned of dust and dirt 
before application of paint

ON FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material, 
apply one coat "Dulux" Trade alkaline resistant 
primer, one undercoat "Dulux" Trade Universal and  
two coats "Dulux" Pearglo water-based paint, or 
similar approved on:

Interior walls.1 m² 247

ON GRANO SCREEDS

Prepare surfaces and apply one coat clear epoxy 
primer and two coats 'StonCor' Dovegrey epoxy 
paint as per manufacture's specification.

Grano floors.2 m² 40

ON WOOD

Prepare and apply two coats carbolineum on:

Roof timbers at eaves and verges. (measured on flat 
area)

3
m² 109

Roof timbers to covered play area.4 m² 30

Strip, sand down, prepare and apply one coat 
approved wood primer undercoat and two coats 
approved gloss enamel

Exterior doors.5 m² 7

Skirtings and quadrant bead, rails, etc., not exceeding 
300 mm girth.

6
m 189

Section No.  6

Carried to Collection R

Bill No. 13

Paintwork
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Unit Quantity Rate Amount

NONDWENI PS

Prepare and apply one coat pink wood primer, stop 
and apply two finishing coats of egg shell finish 
enamel on:

Interior doors.7 m² 7

ON FASCIA AND BARGEBOARDS

Prepare and apply one coat zinc chromate to nail 
heads and H-spline strips, one universal undercoat, 
stop and apply two finishing coats of eggshell 
enamel on:

Fascias, bargeboards, etc.8 m² 26

PLASTERBOARD

Prepare, prime nail heads and strips with zinc 
chromate primer, one universal undercoat and two 
finishing coats of semi-gloss PVA on:

General surfaces of ceilings.9 m² 153

VINYL TILES

Prepare and apply two coats approved dressing on:

General surfaces of vinyl tile flooring.10 m² 153

Section No.  6

Carried to Collection R

Bill No. 13

Paintwork
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Amount

NONDWENI PS

PAINTWORK

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

BILL NO. 13

Page No

COLLECTION

6-25Brought Forward from Page

6-26

Section No.  6

Carried To Section Summary R

Bill No. 13

Paintwork
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Amount

NONDWENI PS

SECTION NO. 6

SUPERSTRUCTURE GRADE R 2 CLASSROOM

SECTION SUMMARY

Bill No. Page

6-41 MASONRY

6-52 WATERPROOFING

6-83 ROOF COVERINGS

6-114 CARPENTRY AND JOINERY

6-125 CEILINGS PARTITIONS AND ACCESS FLOORING

6-136 FLOOR COVERINGS

6-167 IRONMONGERY

6-178 STRUCTURAL STEELWORK

6-189 METALWORK

6-1910 PLASTERING

6-2311 PLUMBING AND DRAINAGE

6-2412 GLAZING

6-2713 PAINTWORK

Section No.  6

Carried to Final Summary R

SECTION SUMMARY

6-28



BTKM 531

NONDWENI PS

SECTION NO. 7

EXTERNAL WORKS (PROVISIONAL)
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Unit Quantity Rate Amount

NONDWENI PS

EARTHWORKS

SECTION NO. 7

EXTERNAL WORKS (PROVISIONAL)

BILL NO. 1

SUPPLEMENTARY PREAMBLES

Carting away of excavated material:

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, 
from stock piles situated on the building site.

SITE CLEARANCE, ETC.

Site clearance:

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc.

1

m² 520

Stripping average 150mm thick layer of top soil and 
stockpiling on site.

2
m² 520

BULK EXCAVATIONS ETC

Open face excavation in earth over sloping site

Cut to spoil3 m³ 680

Extra over bulk excavations in earth for excavation 
in

Soft rock4 m³ 68

Hard rock5 m³ 34

Extra over bulk excavations in earth for breaking up 
and removing

Brickwork6 m³ 2

Reinforced concrete7 m³ 2

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

Section No.  7

Carried To Section Summary R

Bill No. 1

Earthworks
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Unit Quantity Rate Amount

NONDWENI PS

PLUMBING AND DRAINAGE

SECTION NO. 7

EXTERNAL WORKS (PROVISIONAL)

BILL NO. 2

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

STORMWATER DRAINAGE

Unplasticised polyvinyl chloride (uPVC) pipes:

50mm Pipes laid in and including trenches exceeding 1 
and not exceeding 2m deep.

1
m 10

110mm Pipes laid in and including trenches exceeding 1 
and not exceeding 2m deep.

2
m 50

160mm Class 32 HD uPVC Pipes laid in and including 
trenches exceeding 1 and not exceeding 2m deep.

3
m 90

Extra over uPVC pipes for fittings:

50mm Bend.4 No 5

110mm Bend.5 No 10

160mm Bend.6 No 12

Inspection chamber, catchpits, etc.

Stormwater grid inlets shall be constructed 
complete in accordance with the Engineer's drawing 
51471-08 ad shall include for excavations, concrete 
base, brick walls, precast rings, cover slab with 
rebated openings, general backfilling, cement 
stabilised backfilling and haunching, etc.

Excavate and build 1020 x 1020mm stormwater grid inlet 
with one brick sides in extra hard burned bricks 
crossbonded in English bond and laid in class 1 mortar 
finished with one coat internal plaster with 200mm thick 
mass concrete 25MPa/19mm stone base fitted with cast 
iron grating and frame (elsewhere) on HD precast 
concrete cover slab to falls with smooth finish on 
exposed faces and bottom benched up in 15MPa/8mm 
stone finished smooth in 1:1 cement plaster around 
channels not exceeding 1m deep as per Engineer's 
drawing 51471-08.

7

No 6

Section No.  7

Carried to Collection R

Bill No. 2

Plumbing And Drainage
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Unit Quantity Rate Amount

NONDWENI PS

Stormwater Discharge Headwall:

1700 x 595 x 450mm High headwall for stormwater 
discharge on reinforced concrete base with 230mm thick 
screen wall to receive 200mm diameter stormwater pipe 
including all excavations, reinforced concrete base, brick 
walls, general backfilling, cement stabilised backfilling, 
stone pitching, etc. as required in accordance with the 
Engineer's drawing 51471-08.

8

No 1

TANKS, ETC.

'Jo-Jo':

2500 Litre water storage tank, size approximately 
1420mm diameter x 1700mm high.

9
No 2

Charlog safe tank tap or similar approved, including 
forming outlet opening, all necessary fittings, etc.

10
No 2

Soakaway

Provide for the installation of 7.5 meter long Kaytech 
Infiltration Chamber, or similar approved, including all 
excavations, backfill, piping, fittings etc., complete.

11

No 1

650 x 650 Deep French Drain 5m long on level base with 
200mm compacted soil cover including filter fabric with 
50% shade cloth double wrapped on top receiving 
110mm diameter PVC perforated distribution pipe and 
stone aggregate or rubble backfill throughout base of 
drain including all excavations, plumbing, general 
backfilling, cement stabilised backfilling, stone dressing, 
etc as required constructed complete.

12

No 1

Section No.  7

Carried to Collection R

Bill No. 2

Plumbing And Drainage
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Amount

NONDWENI PS

PLUMBING AND DRAINAGE

SECTION NO. 7

EXTERNAL WORKS (PROVISIONAL)

BILL NO. 2

Page No

COLLECTION

7-3Brought Forward from Page

7-4

Section No.  7

Carried To Section Summary R

Bill No. 2

Plumbing And Drainage

7-5



BTKM 531

Unit Quantity Rate Amount

NONDWENI PS

EXTERNAL WORKS

SECTION NO. 7

EXTERNAL WORKS (PROVISIONAL)

BILL NO. 3

The Tenderer is referred to the relevant clauses in the 
separate document "Model Preambles for Trades" and 
to the Supplementary Preambles incorporated at the 
front of these Bills of Quantities as well as hereunder.

THE FOLLOWING IN BASES TO WATER TANKS

Plinth for jojo tank

Excavate for raft foundation not exceeding 2m deep.1 m³ 11

Risk of collapse not exceeding 1.5 m deep.2 m² 18

Extra over excavations for carting away surplus material 
to a dumping site to be located by the contractor.

3
m³ 11

Mass concrete 25MPa in raft foundation.4 m³ 4

One brick wall.5 m² 20

Extra over ordinary brickwork for external Corobrik 
Firelight Satin facings.

6
m² 20

External Corobrick Firelight Satin face brick-on edge 
course to top of one brick wall.

7
m 20

G6 earth filling supplied by the contractor in 150mm 
layers compacted to 93% MOD AASHTO density under 
floors.

8

m³ 8

25Mpa reinforced concrete surface slab9 m³ 2

Cement Mortar bedding for tank10 m³ 3

Fabric reinforcement - Mesh ref 19311 m² 13

Fabric reinforcement - Mesh ref 39512 m² 13

"V" - Drain around plinth for rainwater tank

Compaction of ground surfaces under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density.

13

m² 24

Earth filling supplied by the Contractor compacted in 
150mm layers to 93% Mod AASHTO at -1 to +2 of its 
optimum moisture content under apron slabs

14

m³ 7

Section No.  7

Carried to Collection R

Bill No. 3

External Works
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Unit Quantity Rate Amount

NONDWENI PS

20MPa/19mm Concrete for apron slabs cast to falls 
1:200 away from building

15
m³ 4

Fabric reinforcement - Mesh ref 193 to apron slab16 m² 24

Rough formwork to edges, risers, ends and reveals not 
exceeding 300mm high or wide.

17
m 27

INTERLOCKING BLOCK RETAINING WALLS

Unreinforced concrete (20MPa/19mm) in stepped strip 
footings.

18
m³ 12

Excavating in earth not exceeding 2m deep for trenches.19 m³ 10

Backfilling behind block retaining wall with Coarse river 
sand filling compacted to 95% MOD AASHTO maximum 
density.

20

m³ 13

Nelton N200 or similar approved slatted uPVC 
agricultural pipes laid behind retaining wall including 
19mm crushed stone encasing size 400 x 400mm and 
bidum A2 geofabric filter blanket wrapped around 
encasing with 150mm side and 300mm end laps 
including stitching.

21

m 65

Loffelstein Precast Concrete Interlocking Planter 
units finished smooth on exposed surfaces.

Retaining wall with stepped face and curves with Type 
L300 interlocking units with 250mm thick river sand 
drainage layer and U24 bidim filter blanket at back 
including trimming and backfilling to suit with earth from 
the excavations and filling the units with sand from 
excavations lightly stamped as the work proceeds.

22

m² 65

FENCING

Galvanised security fence with bitumen dipped steel 
standards and bitumen-aluminium painted (two 
coats) steel pipe posts, stays, gates, etc. including 
galvanised steel bolts, straining eye bolts, etc., site 
clearance and preparation of ground

1.8m High security fence complete including all 
necessary reinforced concrete bases, footings etc. as 
required

23

m 160

Gate of  1.8m high vertically with 30 degree overhang to 
suit security fencing and with one diagonal brace, the 
vertical section covered with diamond wire mesh and the 
overhang with 1 strands of razor barbed wire, including 
hinges, heavy duty lockable barrel bolt and brass five-pin 
tumbler padlock.

24

No 1

Section No.  7
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Unit Quantity Rate Amount

NONDWENI PS

WALKWAYS

Covered walkways and ramps in accordance with 
Architect's SDP Arch-289-19 dated 26/04/2021 and 
Engineer's drawing 51471-08 Figure 03:

Excavation in earth not exceeding 2m deep for reduced 
levels.

25
m³ 14

Excavation in earth for trenches and holes not exceeding 
2m deep.

26
m³ 18

Extra over for carting away surplus material from 
excavations and/or stock piles on site to a dumping site 
to be located by  the Contractor.

27

m³ 22

Keeping excavations free from water.28 Item

Compaction of ground surfaces under floors, etc 
including scarifying for a depth of 200mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density.

29

m² 66

Imported filling with G5 150mm layers to 95% Mod 
AASHTO density and wetted.

30
m³ 10

Back filling to trenches and holes with excavated 
material or prescribed stockpiles on-site compacted in 
150mm layers to 93% MOD AASHTO density and 
wetted..

31

m³ 10

Modified AASHTO density test.32 No 2

25 Mpa/19mm Reinforced concrete in walkway raft slabs 
and ramp surface beds.

33
m³ 7

25 Mpa/19mm Mass concrete in strip footings.34 m³ 4

Finishing top surfaces of concrete smooth with a wood 
float to surface beds, slabs, etc.

35
m² 64

Bedding approximately 20mm thick 40MPa non-shrink 
grout under 140 x 140mm base plates including 
chamfered edges all round.

36

No 30

Rough formwork to sides of foundations.37 m² 21

Type 193 Fabric reinforcement in concrete surface beds, 
etc.

38
m² 42

Type 245 Fabric reinforcement in concrete surface beds, 
etc.

39
m² 21

Section No.  7

Carried to Collection R
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Unit Quantity Rate Amount

NONDWENI PS

Isolation joints with 12mm bitumen impregnated 
softboard including necessary formwork (sealing joints 
elsewhere) not exceeding 300mm high.

40

m 23

SIKAFLEX PRO 2HP or equivelant including backing 
cord, bond breaker, primer,etc.  10 x 15mm in expansion 
joints including raking out expansion joint filler.

41

m 23

Making and testing set of three 150 x 150 x 150mm 
concrete strength test cubes.

42
No 2

Foundation brickwork of NFX bricks (14 MPa nominal 
compressive strength) in Class I mortar.

43
m² 20

150mm Brickforce.44 m 78

Galvanised steel portal frame:

Galvanised steel single pitch frame spanning 1.27m and 
rising 2.27m high extreme comprising 100 x 50 x 5mm 
RHS columns and rafters fixed to top of concrete 
walkways (in no. 15)

45

Tonnes 1.06

Galvanised purlins and girts bolted to steel.

100 x 50 x 5mm Thick cold-formed RHS purlins 
(10.5Kg/m).

46
Tonnes 1

50 x 50 x 5mm Thick cold-formed SHS stub post 
(6.5Kg/m).

47
Tonnes 0.89

Suitably approved M12 grade 8.8 galvanised/stainless 
steel holding down bolts with an imbedment length of 
100mm into concrete including suitably approved 
chemical compound mortar.

48

No 120

Class 8.8 high tensile bolts.49 Kg 68

0,5mm IBR SAFINTRA WIDEDEK or similar approved 
finished steel sheeting and accessories fixed to steel 
purlins (elsewhere) not exceeding 25 degrees.

50

m² 64

BUDGETARY ALLOWANCES

Note: The item hereunder cover work which is not fully 
defined at tender date and which is intended to be 
executed by the contractor and/or specialists sub-
contractors and will be measured at completion and 
priced in terms of the contract. Tenderers are to make 
the necessary allowances for this scope of work is 
realised. The amounts shown shall be used as directed 
by the Representative/ Agent and shall be deducted in 
whole or in part if not required.

Allow the sum of R60,000.00 (Sixty Thousand Rand) for 
playground equipment

51
Item 0060 000

Section No.  7
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Unit Quantity Rate Amount

NONDWENI PS

Allow the sum of R50,000.00 (Fifty Thousand Rand) for 
Sundry External Works.

52
Item 0050 000

Allow the sum of R30,000.00 (Thirty Thousand Rand) for 
landscaping.

53
Item 0030 000

Allow the sum of R10,000.00 (Ten Thousand Rand) for 
sand pit

54
Item 0010 000

Section No.  7
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Amount

NONDWENI PS

EXTERNAL WORKS

SECTION NO. 7

EXTERNAL WORKS (PROVISIONAL)

BILL NO. 3

Page No

COLLECTION
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Amount

NONDWENI PS

SECTION NO. 7

EXTERNAL WORKS (PROVISIONAL)

SECTION SUMMARY

Bill No. Page

7-21 EARTHWORKS
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Amount

NONDWENI PS

BUDGETARY SUMS

SECTION NO. 8

PROVISIONAL AMOUNTS

BILL NO. 1

NOTES

Under no circumstances must any Prime Cost Amounts, Provisional 
Amounts and Budgetary Allowances  be extended at an amount lower 
than the amount given in this Bill

The following sums and amounts are NET, in respect of the Provisional 
Amounts.

Provisional Sums contained herein may be omitted or reduced at the 
Employers sole discretion and the Contractor shall NOT be entitled to 
claim for any loss by way of reductions or omissions of any discount  
or percentage relating to Provisional Amounts or PC amounts or any 
loss of profit related thereto.

BUDGETARY ALLOWANCES

Note: The items hereunder cover work which is not fully defined at 
tender date and which is intended to be executed by the contractor 
and/or specialists sub-contractors and will be measured at completion 
and priced in terms of the contract. Tenderers are to make the 
necessary allowances for this scope of work as no claim for additional 
preliminaries, etc will be entertained once this scope of work is 
realised. The amounts shown shall be used as directed by the 
Representative/ Agent and shall be deducted in whole or in part if not 
required.

Provide the amount of R80,000,00  (Eighty Thousand Rand) for a Community 
Liaison Officer  for up to 8 months only (R 10, 000.00 per month)

1
Item 0080 000

Section No.  8
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Unit Quantity Rate Amount

NONDWENI PS

PROVISIONAL SUMS

SECTION NO. 8

PROVISIONAL AMOUNTS

BILL NO. 2

NOTES

Under no circumstances must any Prime Cost 
Amounts, Provisional Amounts and Budgetary 
Allowances  be extended at an amount lower than 
the amount given in this Bill

The following sums and amounts are NET, in 
respect of the Provisional Amounts.

Provisional Sums contained herein may be omitted 
or reduced at the Employers sole discretion and the 
Contractor shall NOT be entitled to claim for any 
loss by way of reductions or omissions of any 
discount  or percentage relating to Provisional 
Amounts or PC amounts or any loss of profit related 
thereto.

PROVISIONAL ALLOWANCES

Electrical Upgrade:

Provide the sum of R125,000.00 (One Hundred and 
Twenty Five Thousand Rand) for Electrical Upgrade.

1
Item 00125 000

Profit on above item.2 Item

Attendance on ditto.3 Item

Lightning Protection:

Provide the sum of R18,000.00 (Eighteen Thousand 
Rand) for Lightning Protection.

4
Item 0018 000

Profit on above item.5 Item

Attendance on ditto.6 Item

ITC, CCTV and Access Control Wireways:

Provide the sum of R5,000.00 (Five Thousand Rand) for 
ITC, CCTV and Access Control Wireways.

7
Item 005 000

Profit on above item.8 Item

Attendance on ditto.9 Item

Section No.  8

Carried To Section Summary R
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Amount

NONDWENI PS

SECTION NO. 8

PROVISIONAL AMOUNTS

SECTION SUMMARY

Bill No. Page
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Unit Quantity Rate Amount

NONDWENI PS

LOW VOLTAGE RETICULATION 1

SECTION NO. 9

ELECTRICAL

BILL NO. 1

SECTION 1 : LT DISTRIBUTION

DISTRIBUTION BOARDS

Supply the following Distribution Boards complete 
with all switchgear, accessories as specified on the 
schematic layouts, all fitted in the factory and tested, 
including delivery to Site and off-loading but 
excluding cable terminations.

DB-A (BD094-E-SLD-01)1 No 1

DB-ECD (BD094-E-SLD-02)2 No 1

Install and connect up, including earthing and 
conduit terminations but excluding cable 
terminations.

DB-A (BD094-E-SLD-01)3 No 1

DB-ECD (BD094-E-SLD-02)4 No 1

Provisional Switchgear to DB's. Rate to include for 
supply and installation, internal wiring and 
connections, complete for the following switchgear.

60Amp, 5kA, 230V Earth leakage device5 No 1

30Amp, or less, 5kA, SP, MCB6 No 1

30 to 59Amp, 5kA, SP, MCB7 No 1

60 to 100Amp, 5kA, SP, MCB8 No 1

CABLES and EARTH WIRE (PROVISIONAL)

Rates to include for supply, delivery and installation 
via sleeves, cable tray or fixed to surface but 
excluding terminations, joints, cable trays or sleeves 
for 600/1000 Volts cables and earth wires:-
PVC/PVC/SWA/ECC/PVC/ copper cables

16 mm² x 4 core9 m 165

16 mm² x 2 core10 m 135

4mm² x 2 core11 m 200

Section No.  9

Carried to Collection R

Bill No. 1

Low Voltage Reticulation 1
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Unit Quantity Rate Amount

NONDWENI PS

CABLE TERMINATIONS

Supply, delivery, installation and labour for making-
off, terminating and connecting cables and earth 
wires including glands, shrouds, lugs and 
connections for the following cables and earth 
wires:- PVC/PVC/SWA/ECC/PVC/ copper cables

16 mm² x 4 core12 No 6

16 mm² x 2 core13 No 6

4mm² x 2 core14 No 20

EARTHING AND BONDING

Earth and Bond the complete all the distribution boards 
in accordance with the Specifications and SANS 
Standards.

15

No 8

TEST AND COMMISSION

Test and Commision the complete installation in 
accordance with the Specifications and SANS Standards

16
No 8

Issue a Certificate of Compliance (CoC) in accordance 
with the SANS 10142-1 (2017) requirements per DB.

17
No 8

SLEEVES

Supply and install the following underground 
sleeves

50mm Diameter18 m 10

50mm Diameter slow radius bends19 No 2

75mm Diameter20 m 20

75mm Diameter slow radius bends21 No 10

110mm Diameter22 m 20

110mm Diameter slow radius bends23 No 15

160mm Diameter24 m 100

160mm Diameter slow radius bends25 No 5

EXCAVATION

Excavate and backfill of a sleeve trench 600mm 
deep x 300mm wide including 200mm deep bedding 
material and compacting.

Ordinary material26 m³ 85

Extra over rate for soft rock27 m³ 50

Section No.  9

Carried to Collection R

Bill No. 1
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Unit Quantity Rate Amount

NONDWENI PS

Extra over rate for hard rock28 m³ 25

MANHOLES

Excavate and build brick manholes with bagged 
internal surfaces, Meduim duty round access hatch 
and concrete lid for the following internal size 
manholes:-

1000 x 1000 x 60029 No 1

800 x 800 x 60030 No 1

600 x 600 x 60031 No 1

SUNDRIES

Earth and Bond the complete Cable Racking distribution 
installation in accordance with the Specifications and 
SANS Standards.

32

No 1

Section No.  9
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LOW VOLTAGE RETICULATION 1

SECTION NO. 9

ELECTRICAL

BILL NO. 1
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Unit Quantity Rate Amount

NONDWENI PS

LIGHTING AND POWER

SECTION NO. 9

ELECTRICAL

BILL NO. 2

SECTION 3 : POWER - GENERAL PURPOSE 
OUTLETS AND LIGHTING

CONDUITS

Supply and install PVC conduit complete with all 
accessories including couplings, bending, fixings 
and waste fixed as specified.

20 mm Conduit1 m 390

25 mm Conduit2 m 725

32 mm Conduit3 m 80

CONDUIT BOXES

Supply and install boxes complete with all 
accessories, including conduit terminations

60 mm round, 60 mm deep PVC box for 20 mm conduit 
fixed in sofit or brickwork or ceiling void

4
No 100

100 x 50 x 50 mm galv. box, flush mounted in brickwork5 No 40

100 x 100 x 50 mm galv. box, flush mounted in 
brickwork

6 No 50

CONDUCTORS AND CABLES

Supply and install PVC insulated copper conductors 
in required colours drawn into conduit or in trunking

1.5 mm²7 m 1 715

2.5 mm²8 m 2 175

4 mm²9 m 240

OCCUPANCY SENSORS

Suppy, deliver and store the following occupancy 
sensor complete with all accessories

Occupancy sensor complete10 No 8

LIGHT SWITCHES

Flush mounted switch unit complete with cover 
plate and all accessories

16A, Single Lever, One Way11 No 6

Section No.  9

Carried to Collection R
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16A, 2 Lever, 1 Way12 No 4

16A, 1 Lever, 2 Way13 No 2

Photocell14 No 5

LIGHT FITTINGS

Suppy, deliver and store the following light fittings 
complete; inclusive of lamps

Type A15 No 2

Type B16 No 16

Type C17 No 10

Type D18 No 16

TYPE G19 No 8

7m GRP pole EPC painted in grey, with an access slot, 
built in MCB complete with all accesories.

20
No 8

Install, fix and connect to surfaces as indicated, 
inclusive of lamps:

Type A21 No 2

Type B22 No 16

Type C23 No 10

Type D24 No 16

TYPE G25 No 8

7m GRP pole EPC painted in grey, with an access slot, 
built in MCB complete with all accesories.

26
No 8

SWITCHED SOCKET OUTLETS

Supply, install and connect switch socket outlets as 
specified including cover plates and all accessories

16 Amp switched socket outlet installed flush in wall27 No 5

16 Amp double switched socket outlet installed flush on 
wall

28
No 12

16 Amp switch socket outlet installed in power trunking29 No 16

16 Amp dedicated switched socket outlet complete with 
shaved earthpin in power trunking

30
No 22

16 Amp Euro two pin socket outlet installed in power 
skirting

31
No 13

Section No.  9
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5 Amp unswitched socket outlet installed flush in wall32 No 6

ISOLATORS

Supply and install isolators mounted as specified 
complete with cover plate and all accessories

20 Amp Double pole surface isolators installed surface 
on wall

33
No 3

30 Amp Double Pole Surface isolators installed surface 
on wall

34
No 2

EARTHING AND BONDING

Earth and Bond the complete Bill No.2 installation in 
accordance with the Specifications and SANS 
Standards.

35
Item

TEST AND COMMISIONING

Test and Commision the complete Bill No.2 installation 
in accordance with the Specifications and SANS 
Standards.

36

Item

SECTION 4 : WIRING TRUNKING & MESH TRAY

POWER SKIRTING

Supply and install Power skirting complete with all 
fixings, separate covers and accessories.

Two compartment Power skirting - on straight wall37 m 10

Two compartment Power skirting - End caps38 No 10

Two compartment Power skirting - Internal angles39 No 5

Two compartment Power skirting - External angles40 No 5

Two compartment Power skirting - 90 degree bends41 No 5

Conduit terminations into Power skirting for 2 x 25mm 
diameter conduits

42
No 4

WIRING TRUNKING

Supply and install trunking complete with all fixings, 
separate covers and accessories.  (trunking to be 
epoxy powder coated white)

P2000 trunking (OL 8000)43 m 10

P2000 trunking - 90° bends44 No 10

P2000 trunking - T pieces45 No 4

P2000 trunking - 4 way46 No 2

Section No.  9
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NONDWENI PS

P2000 trunking - End caps47 No 10

P2000 trunking - DB entry48 No 2

P2000 trunking - elbow49 No 2

SUNDRIES

Allow for attendance to HVAC Contactor to co-odinate 
isolator and thermostat positions.

50
Item

TEST AND COMMISSIONING

Test and commission the complete Bill No 3 installation 
in accordance with the Specifications and SANS 
Standards.

51

Item

SECTION 5: AUXILIARY SERVICES

DISTRIBUTION BOARDS

Supply and install pressed steel telephone DB, 
complete with wood backing, flush mounted in wall, 
including conduit terminations and all accessories

600 x 600 mm52 No 1

450 x 450 mm53 No 1

CONDUITS

Supply and install PVC conduit complete with all 
accessories including couplings, bending, fixings 
and waste fixed as specified.

25 mm - surface54 m 15

25 mm - chased in brickwork55 m 75

32 mm - cast in slab56 m 75

32 mm - chased in brickwork57 m 15

DRAW WIRE

Supply and install 1mm galvanised steel draw wire 
drawn into conduit

58
m 75

POWER SKIRTING OUTLETS

Supply and install telephone and data outlets in 
power skirting including cover plates and all 
accessories.

Telephone outlet in power skirting59 No 2

Data outlet in power skirting60 No 2

Section No.  9
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TELEPHONE CABLING

Supply and install telephone cabling as specified61 m 75

SUNDRIES

Provide attendence to specialist personnel for the 
telephone cabling

62
Item

Provide attendence to specialist personnel for the data 
cabling

63
Item

TEST AND COMMISSIONING

Test and commission the complete installation as 
included in Section 3 of Bill No. 4 in accordance with the 
Specifications

64

Item
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ELECTRICAL
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Bill No. Page

9-51 LOW VOLTAGE RETICULATION 1

9-112 LIGHTING AND POWER

Section No.  9

Carried to Final Summary R

SECTION SUMMARY

9-12



Page

Section

1 PRELIMINARIES………………………………………………….

2

3 GRADE R 5 SEATER ABLUTION BLOCK

3.1 SECTION 1:SUBSTRUCTURE……………………………..

3.2 SECTION 2:SUPERSTRUCTURE…………………………

4 GRADE R DOUBLE CLASSROOM

4.1 SECTION 1:SUBSTRUCTURE……………………………..

4.2 SECTION 2:SUPERSTRUCTURE…………………………

5 EXTERNAL WORKS……………………………………………..

6 PROVISIONAL AMOUNTS…………………………………….

7 ELECTRICAL…..........................................................................

SUB-TOTAL………………………………………………………. R 

CONTINGENCY ALLOWANCE

R 

SUB-TOTAL R 

ADD:    VALUE ADDED TAX 15% R 

TOTAL R 

NONDWENI PRIMARY SCHOOL

ECD PROGRAMME Total

FINAL SUMMARY R

ALTERATIONS……………………………………………………

Allow the sum equivalent to 10% of the sub-total above for 

contingencies, to be expended as directed by the Principal Agent 

and to be deducted in whole or in part if not required

BTKM 531 -  NONDWENI PRIMARY SCHOOL Final Summary


