Item
No

SECTION NO. 1: PRELIMINARIES

BILL NO. 1

PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender" or "Tenderer"
herein and/or in any other documentation shall be
construed to have the same meaning as the words "Bid"
or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition
for use with the JBCC Principal Building Agreement
Edition 4.1 Code 2101, March 2005 is taken to be
incorporated herein. The tenderer is deemed to have
referred to these documents for the full intent and
meaning of each clause. These clauses are referred to
by number and heading only. Where standard clauses
or options are not applicable to the contract such
modifications or corrections as are necessary are given
under each relevant clause. Where an item is not
relevant to this specific contract such item is marked.
"N/A" signifying "Not Applicable".

Carried to Collection

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

Quantity

Rate

EMIS No. 500139786

Eshane Primary School

Amount




PREAMBLES FOR TRADE

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items fully described in the Model
Preambles will be entertained. Supplementary
preambles are incorporated in these bills of quantities to
satisfy the requirements of this project. Such
supplementary preambles shall take precedence over
the provisions of the said Model Preambles. The
contractor's prices for all items throughout these bills of
quantities must take account of and include for all of the
obligations, requirements and specifications given in the
said Model Preambles and in any supplementary
preambles.

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1
hereinafter be used for the adjustment of preliminaries
then each item priced is to be allocated to one or more
of the three categories Fixed, Value Related or Time
Related and the respective amounts entered in the
spaces provided under each item

Items not priced in these Preliminaries shall be deemed
to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING
AGREEMENT

DEFINITIONS
A1 DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of "Commencement Date" is
added:

Clause 1.1 Definition of "Construction Guarantee" is
amended by replacing it with the following:
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"COMMENCEMENT DATE" means the date that the
agreement, made in terms of the Form of Offer and
Acceptance, comes into effect

"CONSTRUCTION GUARANTEE" means a guarantee
at call obtained by the contractor from an institution
approved by the employer in terms of the employer's
construction guarantee form as selected in the
schedule

Clause 1.1 Definition of "Construction Period" is
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period
commencing on the commencement date and ending
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving,
receiving or soliciting of anything of value to influence
the action of a public official in the procurement process
or in conract execution

Clause 1.1 Definition of "Fraudulent Practise" is added:

"FRAUDULENT PRACTICE" means a
misrepresentation of facts in order to influence a
procurement process or the execution of a contract to
the detriment of any tenderer and includes collusive
practice among tenderers (prior to or after the tender
submission) designed to establish tender prices at
artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition.

Clause 1.1 Definition of "Interest" is amended by
replacing it with the following:

Clause 1.1 Definition of "Principal Agent" is amended
by replacing it with the following:

“INTEREST” means the interest rates applicable on this
contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the
Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999).
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"PRINCIPAL AGENT" means the person or entity
appointed by the employer and named in the schedule.
In the event of a principal agent not being appointed,
then all duties and obligations of a principal agent as
detailed in the agreement shall be fulfilled by a
representative of the employer as named in the
schedule

Clause 1.1 Definition of "Security" is amended by
replacing it with the following:

"SECURITY" means the form of security provided by the
employer or contractor, as stated in the schedule,
from which the contractor or employer may recover
expense or loss

Clause 1.6 is amended by replacing the works "prepaid
registered post, telefax or e-mail" with "prepaid
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the
following:

No clause

Fixed: Value related: Time
related:

OBJECTIVE AND PREPARATION

A2 OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0

Fixed: Value related: Time
related:
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A3 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing "14.1" with "14.0"
Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the
JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on the site, to
which the employer, principal agent and agents shall
have access at all times

Clause 3.10 is amended by replacing the second

reference to "principal agent" with the word "employer”

Fixed: Value related: Time
related:

A4 DESIGN RESPONSIBILITY

Clause 4.0

Clause 4.3 is amended by replacing it with the following:
No clause

Fixed: Value related: Time
related:

A5 EMPLOYER’S AGENTS
Clause 5.0

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3
and 34.4 and 38.5.8

Fixed: Value related: Time
related:
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10

A6 SITE REPRESENTATIVE
Clause 6.0

Fixed: Value related: Time
related:

A7 COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: The provisions herein include inter alia,
compliance with all the requirements set out in the
Construction Regulations, 2003 issued under the
Occupational Health and Safety Act, 1993 (Act No 85 of
1993), and in particular with Regulation 7(1) requiring
the compilation of a health and safety plan, as well as
Regulation 8.5 requiring the appointment of a
construction supervisor

See also clause C10 of Section C - Specific
Preliminaries

Fixed: Value related: Time
related:

A8 WORKS RISK
Clause 8.0

Fixed: Value related: Time
related:

A9 INDEMNITIES
Clause 9.0

Fixed: Value related: Time
related:

A10 WORKS INSURANCES
Clause 10.0

Clause 10.0 is amended by the addition of the following
clauses:
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10.5 Damage to the Works

(@)

(b)

(c)

Without in any way limiting the contractor’s
obligations in terms of the contract, the
contractor shall bear the full risk of damage to
and/or destruction of the works by whatever
cause during construction of the works and
hereby indemnifies and holds harmless the
employer against any such damage. The
contractor shall take such precautions and
security measures and other steps for the
protection and security of the works as the
contractor may deem necessary

The contractor shall at all times proceed
immediately to remove or dispose of any debris
arising from damage to or destruction of the
works and to rebuild, restore, replace and/or
repair the works

The employer shall carry the risk of damage to
or destruction of the works and material paid for
by the employer that is the result of the
excepted risks as set outin 10.6

Where the employer bears the risk in terms of
this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed
portions of the works and the costs of such
reinstatement shall be measured and valued in
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to
Properties

(a)

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding whether arising in
common law or by statute, consequent upon
personal injuries to or the death of any person
whomsoever arising out of or in the course of or
caused by the execution of the works unless
due to any act or neglect of any person for
whose actions the employer is legally liable
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(c)

(d)

(f)

The contractor shall be liable for and hereby
indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss
of or damage to any moveable or immovable or
personal property or property contiguous to the
site, whether belonging to or under the control
of the employer or any other body or person,
arising out of or in the course of or by reason of
the execution of the works unless due to any
act or neglect of any person for whose actions
the employer is legally liable

The contractor shall, upon receiving a contract
instruction from the principal agent, cause the
same to be made good in a perfect and
workmanlike manner at his own cost and in
default thereof the employer shall be entitled to
cause it to be made good and to recover the
cost thereof from the contractor or to deduct
the same from amounts due to the contractor

The contractor shall be responsible for the
protection and safety of such portions of the
premises placed under his control by the
employer for the purpose of executing the
works until the issue of the certificate of
practical completion

Where the execution of the works involves the
risk of removal of or interference with support to
adjoining properties including land or structures
or any structures to be altered or added to, the
contractor shall obtain adequate insurance and
will remain adequately insured or insured to the
specific limit stated in the contract against the
death of or injury to persons or damage to such
property consequent on such removal or
interference with the support until such portion
of the works has been completed

The contractor shall at all times proceed
immediately at his own cost to remove or
dispose of any debris and to rebuild, restore,
replace and/or repair such property and to
execute the works
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10.7 High risk insurance

In the event of the project being executed in a
geological area classified as a “High Risk Area”, that is
an area which is subject to highly unstable subsurface
conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of
the works until the date of the certificate of practical
completion bear the full risk of and hereby indemnifies
and holds harmless the employer against any damage
to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above.
The contractor shall take such precautions and security
measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove and/or
dispose of any debris arising from damage to or
destruction of the works and to rebuild, restore, replace
and/or repair the works, at the contractor's own costs

10.7.2 Injury to persons or loss of or damage to
property

The contractor shall be liable for and hereby
indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time
during the period of the contract whether arising in
common law or by statute, consequent upon personal
injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic
ground movement as mentioned above
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12

The contractor shall be liable for and hereby
indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or
damage to any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control of the employer or any
other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract

10.7.3 It is the responsibility of the contractor to ensure
that he has adequate insurance to cover his risk and
liability as mentioned in 10.7.1 and 10.7.2. Without
limiting the contractor’s obligations in terms of the
contract, the contractor shall, within twenty-one (21)
calendar days of the commencement date but before
commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any
and all losses and/or damages of whatever nature
suffered or incurred consequent upon the contractor’s
default of his obligations as set out in 10.7.1; 10.7.2 and
10.7.3. Such losses or damages may be recovered from
the contractor or by deducting the same from any
amounts still due under this contract or under any other
contract presently or hereafter existing between the
employer and the contractor and for this purpose all
these contracts shall be considered one indivisible
whole

Fixed: Value related: Time
related:

A11 LIABILITY INSURANCES
Clause 11.0

Fixed: Value related: Time
related:

A12 EFFECTING INSURANCES
Clause 12.0

Fixed: Value related: Time
related:
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14

A13.0 No clause

A14 SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them
with the following:

14.1 In respect of contracts with a contract sum up to
R1 million, the security to be submitted by the
contractor to the employer will be as a payment
reduction of five per cent (5%) of the value certified in
the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.1.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer’s
entitlement shall take precedence over his obligations to
refund the payment reduction security or portions
thereof to the contractor

14.2 In respect of contracts with a contract sum above
R1 million, the contractor shall have the right to select
the security to be provided in terms of 14.3, 14.4, 14.5,
14.6, or 14.7 as stated in the schedule. Such security
shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should
the contractor fail to select the security to be provided
or should the contractor fail to provide the employer
with the selected security within twenty-one (21)
calendar days from commencement date, the
security in terms of 14.7 shall be deemed to have been
selected.

14.3 Where security as a cash deposit of ten per cent
(10%) of the contract sum (excluding VAT) has been
selected:

14.3.1 The contractor shall furnish the employer with a
cash deposit equal in value to ten per cent (10%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date
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14.3.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to
three per cent (3%) of the contract value (excluding
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date
of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per
cent (1%) of the contract value (excluding VAT) and
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final
payment certificate, the employer shall refund the
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover
expense and loss from the cash deposit in terms of 33.0
provided that the employer complies with the provisions
of 33.4 in which event the employer’s entitlement shall
take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the
employer nor the contractor shall be entitled to cede
the rights to the deposit to any third party

14.4 Where security as a variable construction
guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with
an acceptable variable construction guarantee equal
in value to ten per cent (10%) of the contract sum
(excluding VAT) within twenty-one (21) calendar days
from commencement date

14.4.2 The variable construction guarantee shall
reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation
to tender

14.4.3 The employer shall return the variable
construction guarantee to the contractor within fourteen
(14) calendar days of it expiring
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14.4.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall issue a written demand in terms of the variable
construction guarantee

14.5 Where security as a fixed construction
guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment
reduction of the value certified in the payment
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction
guarantee to the employer equal in value to five per
cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come
into force on the date of issue and shall expire on the
date of practical completion

14.5.3 The employer shall return the fixed
construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a
payment certificate shall be in terms of 31.8 (A) and
34.8

14.5.5 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
shall be entitled to issue a written demand in terms of
the fixed construction guarantee or may recover from
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent
(5%) of the contract sum (excluding VAT) and a
payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT) has
been selected:

14.6.1 The contractor shall furnish the employer with a
cash deposit equal in value to five per cent (5%) of the
contract sum (excluding VAT) within twenty-one (21)
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date
of practical completion of the works the employer
shall refund the cash deposit in total to the contractor
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14.6.3 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(A)

14.6.4 Where the employer has a right of recovery
against the contractor in terms of 33.0, the employer
may issue a written notice in terms of 33.4 or may
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per
cent (10%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a
payment certificate shall be mutatis mutandi in terms
of 31.8(B)

14.7.2 The employer shall be entitled to recover
expense and loss from the payment reduction in terms
of 33.0 provided that the employer complies with the
provisions of 33.4 in which event the employer’s
entitlement shall take precedence over his obligations to
refund the payment reduction or portions thereof to the
contractor

14.8 Payments made by the guarantor to the employer
in terms of the fixed or variable construction

guarantee shall not prejudice the rights of the employer
or contractor in terms of this agreement

14.9 Should the contractor fail to furnish the security
in terms of 14.2, the employer, in his sole discretion
and without notification to the contractor, is entitled to
change the contractor’s selected form of security to
that of a ten per cent (10%) payment reduction of the
value certified in the payment certificate (excluding
VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time
related:
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16

A15  PREPARATION FOR AND EXECUTION OF
THE WORKS

Clause 15.0
Clause 15.1.1 is amended by replacing it with:

No Clause

EXECUTION
Clause 15.1.2 is amended by replacing it with:
The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following
clause:

15.1.4 An acceptable health and safety plan, required in
terms of the Occupational Health and Safety Act, 1993
(Act 85 of 1993), within twenty-one (21) calendar days
of commencement date

Clause 15.2.1 is amended by replacing it with the
following clause:

Give the contractor possession of the site within ten
(10) working days of the contractor complying with the
terms of 15.1.4

Fixed: Value related: Time
related:

A16 ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time
related:
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18

19

20

A17  CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and
the appointment of nominated and selected

subcontractors”

Fixed: Value related: Time
related:

A18 SETTING OUT OF THE WORKS
Clause 18.0

Fixed: Value related: Time
related:

A19 ASSIGNMENT
Clause 19.0

Fixed: Value related: Time
related:

A20 NOMINATED SUB-CONTRACTORS
Clause 20.0

Clause 20.1.3 is amended by replacing it with the
following:

No Clause

Note: See item B9.1 hereinafter for adjustment of
attendance on nominated subcontractors executing
work allowed for under provisional sums

Fixed: Value related: Time
related:
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21

22

23

24

25

A21  SELECTED SUBCONTRACTORS
Clause 21.0

Clause 21 is amended by replacing it with:
No Clause

Fixed: Value related:
related:

Time

A22 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.0

Fixed: Value related:
related:

A23 CONTRACTOR'S DOMESTIC

SUBCONTRACTORS

Clause 23.0

Fixed: Value related:
related:

COMPLETION

A24 PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related:
related:

A25 WORK'S COMPLETION
Clause 25.0

Fixed: Value related:
related:
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27

28

29

30

A26 FINAL COMPLETION
Clause 26.0
Clause 26.1.2 s amended by inserting "#" next 26.1.2

Fixed: Value related: Time
related:

A27 LATENT DEFECTS LIABILITY PERIOD
Clause 27.0

Fixed: Value related: Time
related:

A28 SECTIONAL COMPLETION

Clause 28.0

Fixed: Value related: Time
related:

A29 REVISION OF DATE FOR PRACTICAL
COMPLETION

Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

Fixed: Value related: Time
related:

A30 PENALTY FOR NON-COMPLETION
Clause 30.0

Fixed: Value related: Time
related:
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31

A31 INTERIM PAYMENT TO THE CONTRACTOR
Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with
"14.0"

PAYMENT

Clause 31.8 is amended by replacing it with the
following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1;
14.5 or 14.6, the value of the works in terms of 31.4.1
and materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in
interim payment certificates issued up to the date of
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Alternative B

31.8(B) Where security is a payment reduction in terms
of 14.7 the value of the works in terms of 31.4.1 and
materials and goods in terms of 31.4.2 shall be
certified in full. The value certified shall be subject to the
following percentage adjustments:
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32

31.8(B).1 Ninety per cent (90%) of such value in interim
payment certificates issued up to the date of practical
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in
interim payment certificates issued on the date of
practical completion and up to but excluding the date
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in
interim payment certificates issued on the date of final
completion and up to but excluding the final payment
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in
the final payment certificate in terms of 34.6 except
where the amount certified is in favour of the employer.
In such an event the payment reduction shall remain at
the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the
contractor a tax invoice for the amount due

Fixed: Value related: Time
related:

A32 ADJUSTMENT TO THE CONTRACT VALUE
Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the
addition of the following at the end of the sentence:

"due to no fault of the contractor”

Fixed: Value related: Time
related:
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33

34

35

A33 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed: Value related: Time
related:

A34  FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1
Clause 34.2 is amended by inserting "#" next to 34.2
Clause 34.8 is amended by deleting the words "where
security as a fixed construction guarantee in terms of
14.4 has been selected or where payment reduction has
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing “seven (7)
calendar days” with “twenty-one (21) calendar days”
and deleting the words “subject to the employer giving
the contractor a tax invoice for the amount due”

Fixed: Value related: Time
related:

A35 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed: Value related: Time
related:
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A36  CANCELLATION BY EMPLOYER -
CONTRACTOR’S DEFAULT

Clause 36.0

Clause 36.1 is amended by the addition of the following
clauses:

36.1.3 refuses or neglects to comply strictly with any of
he conditions of contract

36.1.4 estate being sequestrated, liquidated or
surrendered in terms of the insolvency laws in force
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged
in corrupt or fraudulent practices in competing for or
in executing the contract

Clause 36.3 is amended by removing the reference to
“No clause” and replacing the words “principal agent”
with “employer”

CANCELLATION

Clause 36.0 is amended by the addition of the following
clause:

36.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A37 CANCELLATION BY EMPLOYER - LOSS
AND DAMAGE

Clause 37.0

Carried to Collection

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

-22-

Iltem

EMIS No. 500139786

Eshane Primary School




37

Clause 37.0 is amended by the addition of the following
clause:

Clause 37.3.5 is amended by replacing "ninety (90)"
with "one-hundred and twenty (120)"

37.5 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:

A38 CANCELLATION BY CONTRACTOR -
EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)"
with "one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following
clause:

38.7 Notwithstanding any clause to the contrary, on
cancellation of this agreement either by the employer
or the contractor; or for any reason whatsoever, the
contractor shall on written instruction, discontinue with
the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse
to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right
whatsoever

Fixed: Value related: Time
related:
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39

40

A39  CANCELLATION - CESSATION OF THE
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the
following at the end of the sentence: "within one
hundred and twenty (120) working days of completion

of such a report"

Fixed: Value related: Time
related:

A40 DISPUTE SETTLEMENT
Clause 40.0

Clause 40.2.2 is amended by replacing “one (1) year”
with “three (3) years”

Clause 40.6 is amended by removing the reference to:
No clause

Clause 40.7.1 is amended by replacing “(10)” with
“(15)” and by the addition of the following:

Whether or not mediation resolves the dispute, the
parties shall bear their own cost concerning the
mediation and equally share the costs of the mediator
and related costs

Fixed: Value related: Time
related:

SUBSTITUTE PROVISIONS

A41 STATE CLAUSES

Clause 41.0

Fixed: Value related: Time
related:

CONTRACT VARIABLES
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THE SCHEDULE (CONTRACT DATA)

A42 PRE-TENDER INFORMATION
Clause 42.0

Tenderers are referred to the document C1.2 Contract
for variables pertaining to this contract

Fixed: Value related: Time
related:
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44

45

46

47

SECTION B: JBCC PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or
amended definitions which shall apply equally to this
Section

Fixed: Value related: Time
related:

B2.0 DOCUMENTS

B2.1 Checking of documents

Fixed: Value related: Time
related:

B2.2 Provisional bills of quantities

Fixed: Value related: Time
related:

B2.3 Availability of construction documentation

Fixed: Value related: Time
related:

B2.4 Interests of agents

Fixed: Value related: Time
related:

B2.5 Priced documents

Fixed: Value related: Time
related:
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49

50

51

52

53

54

55

B2.6 Tender submission

Clause 2.6 is amended by replacing “JBCC Form of
Tender” with “Form of Offer and

Acceptance”

Fixed: Value related: Time
related:

B3.0 THE SITE

B3.1 Defined works area

Fixed: Value related: Time
related:

B3.2 Geotechnical investigation

Fixed: Value related: Time
related:

B3.3 Inspection of the site

Tenderers shall complete the Site Inspection Certificate
included in the

tender documents and return the same with the tender
submission.

Fixed: Value related: Time
related:

B3.4 Existing premises occupied

Fixed: Value related: Time
related:

B3.5 Previous work - dimensional accuracy

Fixed: Value related: Time
related:

B3.6 Previous work - defects

Fixed: Value related: Time
related:

B3.7 Services - known

Fixed: Value related: Time
related:
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57

58

59

60

61

62

63

64

B3.8 Services - unknown

Fixed: Value related: Time
related:

B3.9 Protection of trees

Fixed: Value related: Time
related:

B3.10 Articles of value

Fixed: Value related: Time
related:

B3.11 Inspection of adjoining properties

Fixed: Value related: Time
related:

B4.0 MANAGEMENT OF CONTRACT

B4.1 Management of the works

Fixed: Value related: Time
related:

B4.2 Programme for the works

Fixed: Value related: Time
related:

B4.3 Progress meetings

Fixed: Value related: Time
related:

B4.4 Technical meetings

Fixed: Value related: Time
related:

B4.5 Labour and plant records

Fixed: Value related: Time
related:
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66

67

68

69

70

71

72

B5.0 SAMPLES, SHOP DRAWINGS AND
MANUFACTURERS' INSTRUCTIONS

B5.1 Samples of materials

Fixed: Value related: Time
related:

B5.2 Workmanship samples

Fixed: Value related: Time
related:

B5.3 Shop drawings

Fixed: Value related: Time
related:

B5.4 Compliance with manufacturers instruction

Fixed: Value related: Time
related:

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees

Fixed: Value related: Time
related:

B6.2 Enclosure of the works

Fixed: Value related: Time
related:

B6.3 Advertising

Fixed: Value related: Time
related:

B6.4 Plant, equipment, sheds and offices

Fixed: Value related: Time
related:
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74

75

76

77

78

79

80

B6.5 Main notice board

Fixed: Value related: Time
related:

B6.6 Subcontractors’ notice board

Fixed: Value related: Time
related:

B7.0 TEMPORARY SERVICES

B7.1 Location

Fixed: Value related: Time
related:

B7.2 Water

Fixed: Value related: Time
related:

B7.3 Electricity

Fixed: Value related: Time
related:

B7.4 Telecommunication facilities

Fixed: Value related: Time
related:

B7.5 Ablution facilities

Fixed: Value related: Time
related:

B8.0 PRIME COST AMOUNTS

B8.1 Responsibility for prime cost amounts

Fixed: Value related: Time
related:
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82

83

84

85

86

87

9.0 ATTENDANCE ON N/S SUBCONTRACTORS

B9.1 General attendance

Fixed: Value related: Time
related:

B9.2 Special attendance

Fixed: Value related: Time
related:

B9.3 Commissioning - fuel, water and electricity

Fixed: Value related: Time
related:

B10. FINANCIAL ASPECTS

B10.1 Statutory taxes, duties and levies

Fixed: Value related: Time
related:

B10.2 Payment for preliminaries

Fixed: Value related: Time
related:

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing
"within fifteen (15) working days of taking possession
of the site" with "in hs priced bills of quantities /lump
sum document submitted with his tender offer"

Fixed: Value related: Time
related:

B10.4 Payment certificate cash flow

Fixed: Value related: Time
related:
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89

90

91

92

93

94

95

B11. GENERAL

B11.1 Protection of the works

Fixed: Value related: Time
related:

B11.2 Protection / isolation of existing / sectionally
occupied works

Fixed: Value related: Time
related:

B11.3 Security of the works

Fixed: Value related: Time
related:

B11.4 Notice before covering work

Fixed: Value related: Time
related:

11.5 Disturbance
Fixed: Value related: Time
related:

B11.6 Environmental disturbance

Fixed: Value related: Time
related:

B11.7 Works cleaning and clearing

Fixed: Value related: Time
related:

B11.8 Vermin

Fixed: Value related: Time
related:
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97

98

99

100

B11.9 Overhand work

Fixed: Value related: Time
related:

B11.10 Instruction manuals and guarantees

Fixed: Value related: Time
related:

B11.11 As built information

Fixed: Value related: Time
related:

B11.12 Tenant installations

Fixed: Value related: Time
related:

B12. SCHEDULE OF VARIABLES

B12.1 Pre-tender information

Fixed: Value related: Time
related:

This schedule contains all variables referred to in this
document and is divided into pretender and post-tender
categories. The pre-tender category must be completed
in full and included in the tender documents. Both the
pre-tender and post-tender categories form part of these
Preliminaries.

Spaces requiring information must be filled in, shown as
“not applicable” or deleted and

not left blank. Where choices are offered, the non-
applicable items are to be deleted.

Where insufficient space is provided the information
should be annexed hereto and

cross-referenced to the applicable clause of the
schedule. Key cross reference clauses are italicized in |
] brackets
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121 PRE TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2]  The quantities are provisional: YES

12.1.2 Availability of construction documentation
[2.3]  Construction of documentation is complete: NO

12.1.3 Interest of agents
[2.4]  Details: See Contract Data Part C/1 of Tender

12.1.4 Defined works area
[3.1]  Details: As per Tender Data

12.1.5 Geotechnical investigation
[3.2]  Details: NONE

12.1.6 Existing premises occupied
[3.4]  Specific requirements: N/A

12.1.7 Previous work - dimensional accuracy
[3.5] Details: To be checked on site by contractor
prior to building operations.

12.1.8 Previous work - defects
[3.6}  Details: To be checked on site by contractor
prior to building operations.

12.1.9 Services - known

[3.7] Details: Should the contractor encounter any
existing services such as underground cables, pipes or
sewer during the execution of the works he shall notify
the principal agent immediately and suspend all
affected work in the immediate vicinity until instruction to
proceed has been given by the principal agent.

12.1.10 Protection of trees

[3.9]  Specific requirements: All trees on the site
outside of the position of the proposed structure must be
protected.

12.1.11 Inspection of adjoining properties[3.11] Specific
requirements: The contractor must inspect adjoining
properties and immediately bring to the notice of the
Principal Agent of any consequences that may arise
from the building works.
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12.1.12 Enclosure of the works

[6.2}  Specific requirements: The contractor shall
enclose the works as required by the Occupational
Health and Safety Act.

12.1.13 Offices

[6.4.3] Specific requirements: The contractor shall
provide, maintain and remove on completion of the
works an office for the exclusive use of the principal
agent, minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric lighting
and fitted with boarded floor, desk, chairs, drawing stool,
drawing board and lock-up drawers for drawings. The
office shall be kept clean and fit for use at all times.

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where
directed, maintain and remove on completion of
the works a notice board size 3000 x 3420mmm all as
per EPWP requirements constructed of suitable
boarding with flat smooth surface and with edging
bead 40mm thick all round.

The board shall be securely fixed to hoarding
where hoarding is provided, or fixed to and including a
suitable supporting structure of timber or tubular posts
and braces. The board is to be painted EPWP
"orange" with 40mm wide white dividing lines. All
wording shall be inscribed in black painted sans serif
lettering.

Sub-contractor's individual boards will be
allowed on the site subject to the written approval
of the Representative/Agent.

12.1.15 Subcontractors' notice board
[6.6]  Specific requirements: NO
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12.1.16 Water
[7.2}  Option A (by contractor)
(YES)

Option B (by employer - free of charge when
available) (YES)

Option C (by employer - metered)
(NO)

12.1.17 Electricity
[7.3]  Option A (by contractor)
(YES)

Option B (by employer - free of charge when
available) (NO)

Option C (by employer - metered)
(NO)

12.1.18 Telecommunications
[7.4] Telephone

(YES)
Facsimile

(NO)
E-mail

(YES)

12.1.19 Ablution facilities
[7.5})  Option A (by contractor)
(YES)

Option B (by employer)
(NO)

12.1.20 Protection of existing/sectionally occupied
works

[11.2] Protection is required (Only when existing
buildings) (YES)
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12.1.21 Special attendance

[9.2]  Electrical sub-contractor (1) details: Site
Meetings

12.1.22 Protection of works
[11.1] Specific requirements:

The contractor shall protect the works for the
duration of the contract.

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures,
etc well watered during operations to prevent
dust and shall provide and erect and remove on
completion of the works all necessary
temporary dust screens all to the satisfaction of
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements: None

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)
(YES /NO)

Option B (calculates)
(YES/NO)

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)
(YES/NO)

Option B (detailed breakdown)
(YES/NO)
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EMIS No. 500139786
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12.2.3 Additional agreed preliminaries items
Details:N/A
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SCHEDULE OF SUPPLEMENTARY
INFORMATION

NOTE:

The information listed below is in respect of certain
clauses in the Preliminaries, requiring the
supplementary information

Amount of insurance against injury to person or property
in respect of any single occurrence R 5 million

Amount of insurance against removal of support to
adjoining properties in respect of any single accurance
Not specifically prescribed

Contract period -
8 (Eight) months

The date for site handover :- TBA

Amount of penalty per day on which the completion of
the works may be in arrear:

R0.0275 per R100 of contract value per day
(Excluding VAT)

Specification of materials and methods to be used:
Specification of Materials and Methods to be used - PW
371, Fourth Revision, October 1993

Edition of Standard System of measuring building work:
Seven Edition including the latest amendments

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which
apply to this contract except where N/A (Not Applicable)
appears against an item
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102

103

Cc1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not
comprise the complete set but

serve as a guide only for tendering purposes and for
indicating the scope of the work to enable the tenderer
to acquaint himself with the nature and extent of the
works and the manner in which they are to be executed

Should any part of the drawings not be clearly intelligible
to the tenderer he shall, before submitting his tender,
obtain clarification in writing from the principal agent

Fixed: Value related:
Time related:

C2 GENERAL PREAMBLES

The document “Specification of Materials and Methods
to be used (PW371)" is

obtainable on request from the head office and all
regional offices of the Department,

and shall be read in conjunction with the bills of
quantities and be referred to for the full descriptions of
work to be done and materials to be used

Fixed: Value related:
Time related:

C3 TRADE NAMES

Wherever a trade name for any product has been
described in the bills of quantities, the tenderer’s
attention is drawn to the fact that any other product of
equal quality may be used subject to the written
approval of the principal agent being obtained prior to
the closing date for submission of tenders

If prior written approval for an alternative product is not
obtained, the product described shall be deemed to
have been tendered for

Fixed: Value related:
Time related:
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105

106

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender
documents, the tenderer shall provide all

the information called for, failing which the price of any
such item, materials or

equipment shall be excluded from currency fluctuations.
(refer to Schedule of Imported

Materials and Equipment to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the
adjustment of contract prices, the price of any item,
material or equipment listed in terms of this clause shall
be

excluded from the Contract Price Adjustment Provisions
(if applicable)

Fixed: Value related:
Time related:

C5 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer
must arrange with the unit commander or other
responsible officer to obtain permission to enter the site
for tendering purposes

Fixed: Value related:
Time related:

C6 COMMENCEMENT OF WORKS IN SECURITY
AREAS

As the works falls within a security area the contractor
must give the unit commander or other responsible
officer notice before commencement of the works.
Should the contractor fail to make such arrangements,
admission to the site may be refused and any additional
costs will be for the contractor's account

Fixed: Value related:
Time related:
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108

109

C7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor
shall obtain entrance permits for his personnel and
workmen entering the area and shall comply with all
regulations and instructions which may be issued from
time to time regarding the protection of persons and
property under the control of the Defence Force, Police
or chief security officer

Fixed: Value related:
Time related:

03:} SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the
removal of a person or persons from the works for
security reasons, the contractor shall do so forthwith
and shall thereafter ensure that such person or persons
are denied access to the works and the site and/or to
any document or information relating to the works

Fixed: Value related:
Time related:

Cc9 PROHIBITION ON TAKING OF
PHOTOGRAPHS

In terms of article 119 of the defence Act, 44 of 1957, it
is prohibited to sketch or to take photographs of any
military site or installation or any building or civil works
thereon or to be in possession of a camera or other
apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all
correctional institutions in terms of article 44.1(e) of the
Correctional Services Act 8 of 1959

Fixed: Value related:
Time related:
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C10  HIV/IAIDS AWARENESS

It is required of the contractor to thoroughly study the
HIV/AIDS Specification (PW

1544) of the Department that must be read together with
and is deemed to be

incorporated under this Section of the Bills of
Quantities. Provision for pricing of HIV/AIDS awareness
is made under items C10.1 to C10.5 hereafter and it is
explicitly pointed out that all requirements of the
aforementioned specification are deemed to be priced
hereunder, as the said items represent the only method
of measurement and no additional items or extras to the
contract in this regard shall be entertained. Also see
Part C3.6 Social and Economic Deliverables F1

The contractor must take note that compliance with the
HIV/AIDS Specification is

compulsory. In the event of partial or total non-
compliance, the principal agent,

notwithstanding the provisions of Clause A 31 of
“Section 1: Preliminaries (Section A)” or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of
an Awareness Champion

including provision of all relevant services, all in
accordance with the HIV/AIDS

Specification

Fixed: Value related:
Time related:
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C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service
Provider approved by the principal agent, provision of
a Service Provider Workshop Plan and a suitable
venue, conducting of awareness workshops by means
of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuition
material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification

Fixed: Value related:
Time related:

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic

laminated posters, booklets and educational videos, etc.
for the duration of the

construction period, all in accordance with the
HIV/AIDS Specification

Fixed: Value related:
Time related:

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed
in position, including male and female condoms,
replenishing male and female condoms on a daily basis
as required for the duration of the construction period,
all in accordance with the HIV/AIDS

Specification

Fixed: Value related:
Time related:
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C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing
the principal agent with access to information including
making available all reports, thoroughly completed and
reflecting the correct information, for the duration of the
construction period and close out, all in accordance
with the HIV/AIDS Specification

Fixed: Value related:
Time related:

c11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with the requirements set
out in the Construction Regulations, 2003 issued under
the Occupational Health and Safety Act, 19093 (Act No.
85 of 1993), edition 23 Code of Practice.

It is required of the contractor to thoroughly study the
Health and Safety Specification that must be read
together with and is deemed to be incorporated under
this Section of the bills of quantities/lump sum
document.

The contractor must take note that compliance with the
Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification is
compulsory. In the event of partial or total non-
compliance, the principal agent, notwithstanding the
provisions of clause A3.10 of Section A or any other
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor
provides satisfactory proof of compliance. The
contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay
of payment.

Provision for pricing of the Occupational Health and
Safety Act, Construction Regulations and Health and
Safety Specification is made under this clause and it is
explicitly pointed out that all requirements of the
aforementioned are deemed to be priced hereunder and
no additional claims in this regard shall be entertained.

Fixed: Value related:
Time related:

Carried to Collection

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

-45-

ltem

ltem

EMIS No. 500139786

Eshane Primary School




116

117

118

C12. SOCIAL AND ECONOMIC DELIVERABLES IN
CONSTRUCTION WORKS CONTRACTS

The contractor shall thoroughly study and comply with
the requirements and specification data set out in Part
C3.6: Specification for Social and Economic
Deliverables in Construction.

Provision for pricing of Social and Economic
Deliverables is made under items C12.1 to C12.4
hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are
deemed to be priced hereunder, and no additional items
or extras to the contract in this regard shall be
entertained.

Fixed: Value related:
Time related:

C12.1 UTILIZE LOCAL RESOURCES

Deliverable A1: Utilize local resources as described in
the Specification Data.

Fixed: Value related:
Time related:

C12.2 PROVIDE EXPERIENTIAL WORK
OPPORTUNITIES TOWARDS A TECHNICAL
QUALIFICATIONFOR DESIGNATED PERSONS

Deliverables E2: Provide experiential work opportunities
towards a technical qualification for designated persons
as described in the Specification Data.

Fixed: Value related:
Time related:

Carried to Collection

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

-46-

EMIS No. 500139786

Eshane Primary School

ltem

ltem

ltem




119

120

C12.3 PROVIDE EXPERIENTIAL WORK
OPPORTUNITIES AND TRAINING TOWARDS
TRADE COMPETENCIES FOR DESIGNATED
PERSONS

Deliverables E3: Provide experiential work opportunities
and training towards trade competencies for designated
persons as described in the Specification Data.

Fixed: Value related:
Time related:

C12.4 PROVIDE AND MANAGE TRAINING
PROVIDERS TO PROVIDE LIFE SKILLS
TRAINING TO EMPLOYEES.

Deliverables E4: Procure and manage a training
provider to provide spesific training for the minimum
number of employees as per Part C3.6 in life skills
training. As described in the Specification Data.

Fixed: Value related:
Time related:

C13 LABOUR-INTESIVE WORKS

Those parts of the contract to be constructed using
labour-intensive methods have been marked in the bill
of quantities with the letters LI in a separate column
filled in against every item so designated. The works, or
parts of the works so designated are to be constructed
using labour-intensive methods only. The use of plant to
provide such works, other than plant specifically
provided for in the scope of work, is a variation to the
contract. The items marked with the letters LI are not
necessarily an exhaustive list of all the activities which
must be done by hand, and this clause does not over-
ride any of the requirements in the 'Specification for
social and economic deliverables in construction
works contracts'.

Carried to Collection

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

47-

ltem

ltem

EMIS No. 500139786

Eshane Primary School




121

C13.1 LABOUR INTENSIVE

Payment for items which are designated to be
constructed labour-intensively (either in this schedule or
in the Scope of Works) will not be made unless they are
constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to
be done labour-intensively will not be condoned and any
works so constructed will not be certified for payment.

Fixed: Value related:
Time related:

Carried to Collection

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

-48-

ltem

EMIS No. 500139786

Eshane Primary School




Section No. 1
Preliminaries
Bill No. 1

Preliminaries

COLLECTION

Total Brought Forward from Page No.

Carried Forward

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

-49-

Page
No

10
11
12
13
14
15
16
17
18

19

EMIS No. 500139786

Eshane Primary School

Amount




Section No. 1
Preliminaries
Bill No. 1

Preliminaries

COLLECTION

Total Brought Forward from Page No.

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

Brought Forward

Carried Forward

-50-

Page
No

20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36

37

EMIS No. 500139786

Eshane Primary School

Amount




Section No. 1
Preliminaries
Bill No. 1

Preliminaries

COLLECTION

Total Brought Forward from Page No.

Brought Forward

Carried to Final Summary

Section No. 1
Preliminaries

Bill No. 1
Preliminaries
ECD PROGRAMMES

-51-

Page
No

38
39
40
41
42
43
44
45
46
47

48

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 1

EARTHWORKS (PROVISIONAL)

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Reduced levels under floors
Trenches
Holes

Trenches and holes for thickening under surface beds
etc

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 1

Earthworks (Provisional)
ECD PROGRAMMES

-52-

m3

m3

m3

m3

m3

m3

m3

Quantity

31

57

10

67

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

11

12

13

14

15

16

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 95%
Mod AASHTO density

Backfilling to trenches, holes, etc

Coarse river sand filling supplied by the contractor

Under floors etc

Imported filling G5 approved material supplied and
onto site by contractor, compacted to 95% Mod.
AASHTO density:

Under floors etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Prescribed density tests on filling

"Modified AASHTO Density" test

SOIL POISONING

Soil insecticide in accordance with SANS 5859

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

To bottoms and sides of trenches etc

Carried to Collection

Section No. 2

Grade R Classroom Block
Bill No. 1

Earthworks (Provisional)
ECD PROGRAMMES

-53-

m2

m3

m3

m3

m2

No

m2

m2

EMIS No. 500139786

Eshane Primary School

178

Iltem

24

10

31

208

208

241




EMIS No. 500139786

Eshane Primary School
Section No. 2
Grade R Classroom Block
Bill No. 1
Earthworks (Provisional)

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 52

53

Carried Forward to Summary of Section No. 2 R

Section No. 2
Grade R Classroom Block
Bill No. 1

Earthworks (Provisional)
ECD PROGRAMMES

-54-



Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE CAST AGAINST
FORMWORK

30MPa/19mm concrete

Surface beds cast in panels on waterproofing
Sloping apron including forming walls

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

30MPa/19mm concrete

Strip footings

Bases

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 2

Concrete, Formwork, and Reinforcement
ECD PROGRAMMES

-55-

m3

m3

m3

m3

m3

Quantity

26

12

19

Rate

EMIS No. 500139786

Eshane Primary School

Amount




TEST BLOCKS

Allow for all necessary concrete test cubes size 150 x
150 x 150mm cast from batches of concrete required for
the entire contract as specified, made, stored, cured and
tested in accordance with SABS Methods 861 and 863,
including use of approved cube moulds, transporting to
an approved testing laboratory for testing, paying all
charges and submitting reports to the Principal Agent

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc to falls m2

Finishing top surfaces of concrete smooth with a
power float

Surface beds, slabs, etc m2

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 2

Concrete, Formwork, and Reinforcement
ECD PROGRAMMES

-56-

EMIS No. 500139786

Eshane Primary School

ltem

94

167




10

11

FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY
1)

Rough formwork to sides

Bases (Provisional)

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Holding down bolts, etc

Set of four M16 x 300mm Long holding down bolts each
with 60 x 60 x 10mm thick plates welded to one end and
80mm long thread on bolt on the other end with nuts
and washers cast in concrete in exact position

Carried to Collection

Section No. 2

Grade R Classroom Block

Bill No. 2

Concrete, Formwork, and Reinforcement
ECD PROGRAMMES

-57-

m2

Sets

EMIS No. 500139786

Eshane Primary School

137

16




12

13

14

15

16

17

MOVEMENT JOINTS ETC

Expansion joints with bitumen impregnated
softboard between horizontal concrete surfaces

12mm Joints not exceeding 300mm high along edges of
surface beds

Expansion joints with bitumen impregnated
softboard between vertical concrete and brick
surfaces

12mm Joints not exceeding 300mm high

Saw cut joints

6 x 20mm Saw cut joints in top of concrete

REINFORCEMENT (PROVISIONAL)

Mild steel reinforcement to structural concrete work

Various diameter bars

Fabric reinforcement

Type 100 fabric reinforcement in concrete surface beds,
slabs, etc

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc

Carried to Collection

Section No. 2

Grade R Classroom Block

Bill No. 2

Concrete, Formwork, and Reinforcement
ECD PROGRAMMES

-58-

m2

m2

EMIS No. 500139786

Eshane Primary School

131

97

29

0.66

94

167




Section No. 2

Grade R Classroom Block

Bill No. 2

Concrete, Formwork, and Reinforcement

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2

Grade R Classroom Block

Bill No. 2

Concrete, Formwork, and Reinforcement
ECD PROGRAMMES

-50-

Page
No

55
56
57

58

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 3

MASONRY

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

NOTE: All masonry shall be in accordance with SANS
2001-CM1

FOUNDATIONS (PROVISIONAL)

BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class | mortar

Piers

Half brick walls

One brick walls

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Piers
Half brick walls
Half brick walls in beamfilling

One brick walls of two brick skins bagged and sealed

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 3

Masonry
ECD PROGRAMMES

-60-

m3

m2

m2

m3

m2

m2

m2

Quantity

10

72

34
23

242

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

11

12

13

14

15

16

17

18

BRICKWORK SUNDRIES

Joint forming material in movement joints

12mm Bitumen impregnated fibre board built in vertically
through brick walls

10mm "Sondor Joinex" closed cell expanded
polyethylene joint filler with hinged blocking piece built
vertically through brick wall not exceeding 300mm wide

Brickwork reinforcement
75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally

"Fabcon" prestressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m

Turning pieces

110mm Wide turning piece to lintels etc
230mm Wide turning piece to lintels etc

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Roof tie 1,5m long with one end fixed to
timber and other end built into brickwork

Air bricks etc
229 x 152mm Clay vermin proof air brick

233 x 175mm Foam plastic air vent

FACE BRICKWORK

Face brickwork to be "Corobrik®" Firelight Satin
FBX of 20-30MPa nominal compressive strength in
Class Il mortar with recessed horizontal and
recessed vertical joints

Extra over brickwork for face brickwork

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 3

Masonry
ECD PROGRAMMES

-61-

m2

No

No

No

m2

EMIS No. 500139786

Eshane Primary School

15

24

183

1628

55

23

64

304




19

20

21

22

23

Extra over brickwork for face brickwork in foundations
(Provisional)

Extra over brickwork for brick-on-edge header course
lintel

Fair raking cutting

Brick-on-edge header course copings, sills, etc of
"Corobrik® Firelight Satin FBX" face bricks, pointed
with recessed joints on all exposed faces

220mm Wide sill set sloping and slightly projecting

NUTEC-CEMENT/FIBRE-CEMENT WINDOW
SILLS

Natural grey sills in single lengths bedded in class |
mortar including metal fixing lugs etc

12 x 150mm Wide sills set flat and slightly projecting

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 3

Masonry
ECD PROGRAMMES

-62-

m2

25

25

30

33

23

EMIS No. 500139786

Eshane Primary School




Section No. 2

Grade R Classroom Block
Bill No. 3

Masonry

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Grade R Classroom Block
Bill No. 3

Masonry
ECD PROGRAMMES

-63-

EMIS No. 500139786

Eshane Primary School

Page Amount
No

60

61

62




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 4

WATERPROOFING

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

In walls

One layer of 250 micron "Consol Plastics Gunplas
USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

Under surface beds

JOINT SEALANTS ETC

Silicone sealing compound

"Bostik" silicone sealant applied with a pressure caulking
gun sealing around metal window and timber door
frames

"Thioflex" two-part grey polysulphide sealing
compound including backing cord, bond breaker,

primer, etc

6 x 20mm In saw cut joints in floors

10mm In expansion joints in floors including raking out
expansion joint filler as necessary

Carried Forward to Summary of Section No. 2

Section No. 2
Grade R Classroom Block
Bill No. 4

Waterproofing
ECD PROGRAMMES

-64-

m2

m2

Quantity

27

166

158

29

154

Rate

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 5

ROOF COVERINGS ETC

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

NOTE: All roof covering to be installed to manufacturers
detail and applicable SANS codes. All roof
sheeting shall be laid under a 5 year written
guarantee for site workmanship and
watertightness

PROFILED METAL SHEETING AND
ACCESSORIES

0,5mm "Chromadek" or other approved, Colomate
finish galvanised metal IBR profile roof sheeting at
17.5 degrees fixed to intermediate timber purlins at
1 250mm centres and to ridge and eaves with
minimum 50mm sheeting end overlaps, all in
accordance with architects drawings and
manufacturer's specifications

Roof covering with pitch not exceeding 25 degrees
(measured nett)

Ridge capping 450mm girth
Broad flute serrated poly ridge closers

"Sondor"

Narrow flute eaves closers

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 5

Roof Coverings, etc
ECD PROGRAMMES

-65-

m2

Quantity

317
23

47

47

Rate

EMIS No. 500139786

Eshane Primary School

Amount




ROOF AND WALL INSULATION

'Sisalation 420" heavy industrial grade aluminium
foil based insulation

Insulation laid taut over rafters (at approximately
1200mm centres) and fixed concurrent with tiling
battens, purlins, etc m2

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 5

Roof Coverings, etc
ECD PROGRAMMES

-66-

169

EMIS No. 500139786

Eshane Primary School




EMIS No. 500139786

Eshane Primary School
Section No. 2
Grade R Classroom Block
Bill No. 5
Roof Coverings, etc

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 65

66

Carried Forward to Summary of Section No. 2 R

Section No. 2
Grade R Classroom Block
Bill No. 5

Roof Coverings, etc
ECD PROGRAMMES

-67-



Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 6

CARPENTRY AND JOINERY

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

ROOFS ETC

Roof Trusses:

The following is applicable in respect of plate nailed roof
trusses:

Trusses are at maximum 1200mm centres. Roof
covering is 0,50mm colomate galvanised metal IBR on
timber purlins

The dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the Architect and/or on site before design or
fabrication commences

Plate nailed timber roof truss construction

Design, supply and erect the complete double pitch roof
structure to new building (approx. 317m? on flat)
including purlins, braces, battens, gangboarding, wall
plates, roof ties, gusset plates, bolts, etc

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 6

Carpentry and Joinery
ECD PROGRAMMES

-68-

No

Quantity

Rate

EMIS No. 500139786

Eshane Primary School

Amount




EAVES, VERGES, ETC

"Everite FC77" pressed fibre-cement

12 x 225mm Fascia boards including galvanised steel
H-profile jointing strips

200 x 80mm Moulded socketless barge board (code:
721-731) with uPVC H-profile barge joiners

SKIRTINGS

Wrought meranti

19 x 75mm Skirting including 19mm quadrant bead
plugged

DOORS ETC

TIMBER DOORS AS TDM OR SIMILAR APPROVED

Note:

All framed and ledged batten doors and combination
doors, where battens are utilised, shall only be of
constriction acceptable to the Department, i.e. mortice
and tenon where is exposed on the outside edge of
stiles and where the tenon is wedged to form a
dovetailed shape

"Salignha Blaco" doors formed 40 x 110mm stiles
and top rail, 20 x 150mm ledge and 20 x 110mm
braces and 20 x 225mm bottom ledge, filled in flush
on outer face with 20 x 75mm V-jointed vertical
boarding, top rail and door hung to pressed steel
door frame

44mm Thick framed, ledged and braced flush one side
batten door 813 x 2032mm high and with 38 x 76mm
(extreme) once rebated, once chamfered and once
hollow grooved weatherboard framed into bottom ledge,
bedded in white lead, screwed and pelleted

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 6

Carpentry and Joinery
ECD PROGRAMMES

-69-

No

EMIS No. 500139786

Eshane Primary School

70

63

94




FLUSH DOORS

Solid chipcore flush doors with commercial veneer
covering on both sides and hardwood edge strips,

hung to steel frames

44mm Door size 813 x 2032mm high

Carried to Collection

Section No. 2

Grade R Classroom Block
Bill No. 6

Carpentry and Joinery
ECD PROGRAMMES

-70-

No

EMIS No. 500139786

Eshane Primary School




10

11

12

NOTICE BOARDS, KEYBOARDS,
DUCKBOARDS, ETC

"Green Chalkboard"

"CKS-38-1980" or similar approved chalkboard size
4800 x 1200mm high complete with chalk rail and fixing
to walls

Saligna

28 x 60mm Rebated frames with two labours plugged
12mm Thick masonite backboard

"Flortime Premier"” pinning board

6mm Pinning board overall size 1500 x 1200mm high
glued to backboard (elsewhere)

Sundries
38 x 228mm "SA Pine" catwalks

BUDGETARY ALLOWANCES

Allow a Budgetary Allowance of R 80,000.00 (Eighty
Thousand Rand) for the supply and installation of timber
joinery works complete to 2 No. ECD classrooms

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 6

Carpentry and Joinery
ECD PROGRAMMES

-71-

No

m2

No

EMIS No. 500139786

Eshane Primary School

22

21

ltem




Section No. 2

Grade R Classroom Block
Bill No. 6

Carpentry and Joinery

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2

Grade R Classroom Block
Bill No. 6

Carpentry and Joinery
ECD PROGRAMMES

-72-

Page
No

68
69
70

71

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

CEILINGS ETC

Sawn softwood

38 x 114mm Ceiling joists

"Aerolite" insulation

40mm Insulation closely fitted and laid on top of
brandering between roof timbers etc

NAILED UP CEILINGS

6.4mm_"Rhino" gypsum plasterboard with H-type
pressed steel jointing strips

Ceilings including 50 x 50mm sawn softwood
brandering at 450mm centres

Extra over ceiling for 600 x 600mm trap door of 38 x
114mm wrought softwood rebated framing with one
cross brander, covered with ceiling board and fitted flush
in opening, including necessary trimmers around

'Rhino" gypsum plasterboard cornices

75mm Coved cornices

Carried Forward to Summary of Section No. 2

Section No. 2
Grade R Classroom Block
Bill No. 7

Ceilings, partitions and access flooring
ECD PROGRAMMES

-73-

m2

m2

No

Quantity

72

150

150

134

Rate

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 8

FLOOR COVERINGS

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

FLOOR COVERINGS

300 x 300 x 2.5mm "Marleyflex" semi-flexible vinyl
tiles

On floors

500 x 500 x 6.5mm thick "Belgotex Basket Weave"

or similar approved carpet tiles laid with an
approved adhesive

On floors

POLISH, SEALERS, ETC

Prepare, strip with an approved vinyl wax stripper, and
apply three coats heavy duty commercial vinyl floor
sealant and mechanically buff to high gloss finish

Carried Forward to Summary of Section No. 2

Section No. 2
Grade R Classroom Block
Bill No. 8

Floor coverings
ECD PROGRAMMES

-74-

m2

m2

m2

Quantity

150

30

150

Rate

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 9

IRONMONGERY

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

LOCKS
"Solid"

The following locks are to be suitable for master key
operation

"Reference 390/313" Four lever lockset with striking
plate fixed to metal

Master key

Manufactured by "Union" or similar approved

47mm "MG47" Padlock
HANDLES
"Solid"

"Ref 390/311" flush handle

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 9

[ronmongery
ECD PROGRAMMES

-75-

No

No

No

No

Quantity

Rate

EMIS No. 500139786

Eshane Primary School

Amount




LETTERS, NAMEPLATES, ETC

"Union" or equal approved

"Ref AL5066-E06/2AS" engraved plate, fire extinguisher,
fire hose reel exit plate etc

SUNDRIES

38mm Diameter rubber door stop plugged

"Solid Art 250" Coat hook

"Clipstrip"

Natural anodised aluminium cover strip fixed over
expansion joints in floors

Sundries

Allow a Budgetary Allowance of R 10,000.00 (Ten
Thousand Rand) for supply and installation of directional
signage

Carried to Collection

Section No. 2

Grade R Classroom Block
Bill No. 9

[ronmongery

ECD PROGRAMMES

-76-

No

No

No

EMIS No. 500139786

Eshane Primary School

108

ltem




EMIS No. 500139786

Eshane Primary School
Section No. 2
Grade R Classroom Block
Bill No. 9
[ronmongery

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 75

76

Carried Forward to Summary of Section No. 2 R

Section No. 2
Grade R Classroom Block
Bill No. 9

[ronmongery
ECD PROGRAMMES

-77-



Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 10

METALWORK

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

WELDED SCREENS, GATES, ETC

Welded gate and frame

Single gate 900 x 2258mm high of 60 x 40 x 2,5mm
hollow section frame filled in with 40 x 20 x 2,5mm
hollow section verticals at 120mm centres, fitted with
narrow stile lock box and backing plate and two 100mm
heavy duty butt hinges welded on

GALVANISED PRESSED STEEL DOOR FRAMES

1.2mm Double rebated frames suitable for half brick
walls with a pair of 100mm galvanised steel loose -
pin hinges per door leaf

Frame for door 813 x 2032mm high

1.2mm Double rebated frames suitable for one brick
walls with a pair of 100mm galvanised steel loose -
pin hinges per door leaf

Frame for door 813 x 2032mm high

Carried to Collection

Section No. 2

Grade R Classroom Block
Bill No. 10

Metalwork

ECD PROGRAMMES

-78-

No

No

No

Quantity

Rate

EMIS No. 500139786

Eshane Primary School

Amount




GALVANISED STEEL WINDOWS, DOORS, ETC

Standard school windows with factory fitted burglar
bars

Window type SS Industrial type 3 HCH, 889mm x
457mm high (W3)

Window type SS Industrial type 6 HCH, 889mm x
854mm high (W1)

Window type SS Industrial type 6/4, 889mm x 1248mm
high (W2)

Carried to Collection

Section No. 2

Grade R Classroom Block
Bill No. 10

Metalwork

ECD PROGRAMMES

-79-

No

No

No

EMIS No. 500139786

Eshane Primary School

12

10




EMIS No. 500139786

Eshane Primary School
Section No. 2
Grade R Classroom Block
Bill No. 10
Metalwork

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 78

79

Carried Forward to Summary of Section No. 2 R

Section No. 2

Grade R Classroom Block
Bill No. 10

Metalwork

ECD PROGRAMMES

-80-



Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 11

STRUCTURAL STEELWORK

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

SUNDRY STEELWORK

Bolts

M12 Chemical expansion anchors with loose bolts

STEEL COLUMNS AND BEAMS

Welded columns in single lengths with flat section
base, top, bearer and connection plates bolted to
concrete

76 x 76 x 5mm Square-section columns, with and
including 114 x 60 x 5mm purpose made U-Shaped
channels welded to one end with two times holed for
12mm bolts (elsewhere) and 300 x 300 x 5mm base
plates welded to the other end with four times holed for
16mm diameter bolts (elsewhere)

Carried Forward to Summary of Section No. 2

Section No. 2

Grade R Classroom Block
Bill No. 11

Structural Steelwork

ECD PROGRAMMES

-81-

kg

Quantity

20

0.84

Rate

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 12

PLASTERING

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

SCREEDS

Screeds wood floated on concrete

25mm Thick on floors and landings
25mm Thick on narrow widths

INTERNAL PLASTER

Cement plaster on brickwork

On walls
On narrow widths

CORNER PROTECTORS, DIVIDING STRIPS,
ETC

30 x 30 x 6mm Angle iron weather bar cast into
concrete

6 x 25mm Flat section brass dividing strips between
different floor finishes

Carried Forward to Summary of Section No. 2

Section No. 2

Grade R Classroom Block
Bill No. 12

Plastering

ECD PROGRAMMES

-82-

m2

m2

m2

m2

Quantity

191

10

276

10

Rate

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 13

PLUMBING AND DRAINAGE
(PROVISIONAL)

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

RAINWATER DISPOSAL

Seamless aluminium gutters with baked enamel
finish

100 x 125mm Ogee eaves gutters

Extra over 100 x 125mm ogee eaves gutter for stopped
end

Extra over 100 x 125mm ogee eaves gutter for outlet for
75 x 100mm pipe

75 x 100mm Rainwater pipes
Extra over 75 x 100mm rainwater pipe for bend

Extra over rainwater pipe for shoe

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 13

Plumbing and Drainage (Provisional)
ECD PROGRAMMES

-83-

No

No

No

No

Quantity

62

28
16

24

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

11

12

13

14

15

16

17

SANITARY FITTINGS

"Franke" stainless steel

1200 x 535mm Drop-on type sink and drainer with
single 460 x 355 x 150mm end bowl and 100mm high
splashback fixed to approved brackets

Sundries

Point joint between sanitary fittings and tiled wall with an
approved white silicone sealant

WASTE UNIONS ETC

32mm "Cobra 301" waste union

TRAPS ETC

Chromium plated

32mm "Cobra Watertech No. 345/50" CP bottle trap

TAPS, VALVES, ETC

Brass

15mm "Ball-o-stop" valve
15mm Fullway gate valve
22mm Fullway gate valve

"Cobra Watertech”

15mm Bibtap
15mm, 111CP "Star" pillartap

SANITARY PLUMBING

uPVC pipes

50mm Pipes

50mm Pipes chased into surface beds

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 13

Plumbing and Drainage (Provisional)
ECD PROGRAMMES

-84-

No

No

No

No

No

No

No

No

EMIS No. 500139786
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18

19

20

21

22

23

24

25

26

27

28

29

Extra over uPVC pipes for fittings

50mm Bend
50mm Junction
50mm Access bend

50mm Access junction

Gulleys:

110mm UPVC gulley trap jointed to drain, complete with
hopper head and grid, and the whole set on and
encased in concrete Class 20/19 carried up 75mm
above ground to form kerb, dished down to grating, and
finished on all exposed surfaces with 1:3 cement render
wiith angles rounded, including necessary excavation
and formwork.

WATER SUPPLIES

"Polylink™ Class 12 high density polypropylene
pipes to SABS 1315 not exceeding 1m deep with

brass compression fittings

25mm Pipes laid in and including trenches

32mm Pipes laid in and including trenches

Extra over "Polycop" polypropylene pipes for brass
compression fittings

25mm Fittings

32mm Fittings

Class 0 copper pipes

15mm Pipes
22mm Pipes

Class 1 copper pipes

15mm Pipes chased into brick walls

Carried to Collection

Section No. 2

Grade R Classroom Block

Bill No. 13

Plumbing and Drainage (Provisional)
ECD PROGRAMMES

-85-
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No

No

No

No

No

No

120

90

10

EMIS No. 500139786

Eshane Primary School




30

31

32

33

34

35

36

37

38

39

40

41

22mm Pipes chased into brick walls

Class 2 copper pipes

15mm Pipes

22mm Pipes

Extra over class 0 copper pipes for capillary fittings

15mm Fittings
22mm Fittings

Extra over class 1 copper pipes for capillary fittings

15mm Fittings
22mm Fittings

Extra over class 2 copper pipes for conex
compression fittings

15mm Fittings
22mm Fittings

Copper overflow and service pipes

15mm Service pipes 350 mm girth

TESTING

Testing water pipe system

FIRE APPLIANCES ETC

4,5kg Carbon dioxide fire extinguisher

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 13

Plumbing and Drainage (Provisional)
ECD PROGRAMMES

-86-

No

No

No

No

No

No

No

EMIS No. 500139786

Eshane Primary School

10

ltem




42

SLEEVES

Plastic sleeves for pipes not exceeding 100mm
diameter

Sleeve not exceeding 250mm long

Carried to Collection

Section No. 2
Grade R Classroom Block
Bill No. 13

Plumbing and Drainage (Provisional)
ECD PROGRAMMES

-87-

No

EMIS No. 500139786

Eshane Primary School




Section No. 2

Grade R Classroom Block

Bill No. 13

Plumbing and Drainage (Provisional)

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 2

Section No. 2
Grade R Classroom Block
Bill No. 13

Plumbing and Drainage (Provisional)
ECD PROGRAMMES

-88-

Page
No

83
84
85
86

87

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 14

GLAZING

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

GLAZING TO STEEL WITH PUTTY

4mm Clear safety glass

Panes exceeding 0,1m2 and not exceeding 0,5m2 m2

Panes exceeding 0,5m2 and not exceeding 2m2 m2

Carried Forward to Summary of Section No. 2

Section No. 2

Grade R Classroom Block
Bill No. 14

Glazing

ECD PROGRAMMES

-890-

Quantity

26

Rate

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 2: GRADE R BLOCK

BILL NO. 15

PAINTWORK

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

Prepare and apply one alkaline resistant primer, one
under coat and two finishing coat of "Wall & All"
paint as SABS Specification 1586 Grade 1

On internal walls

ON PLASTER BOARD

One coat universal undercoat and two coats "Polvin
Super Acrylic” paint

On ceilings and cornices

ON FIBRE-CEMENT

One coat alkali resistant primer and two coats
superior quality acrylic emulsion paint for interior
and exterior use

On sills

On fascias and barge boards

Carried to Collection

Section No. 2

Grade R Classroom Block
Bill No. 15

Paintwork

ECD PROGRAMMES

-90-

m2

m2

m2

m2

Quantity

276

317

66

Rate

EMIS No. 500139786

Eshane Primary School

Amount




ON METAL

One coat alkyd based universal undercoat and two
coats superior quality universal enamel paint, on

steel

On gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area)

On columns and beams
ON WOOD

One coat of general purpose wood primer as SABS
Specification 678 Type lll

On backs of frames, linings, etc not exceeding 300mm
wide

Prepare , prime with general purpose wood primer
as SABS Specification 678 Type lll and apply one
under coat as SABS Specification 681 Type I, and
two finishing coats of high gloss enamel paint as
SABS Specification 630 Type | on wood

On doors

On skirtings, rails, etc not exceeding 300 mm girth

Carried to Collection

Section No. 2

Grade R Classroom Block
Bill No. 15

Paintwork

ECD PROGRAMMES

-91-

m2

m2

m2

m2

EMIS No. 500139786

Eshane Primary School

15

16

15

89




EMIS No. 500139786

Eshane Primary School
Section No. 2
Grade R Classroom Block
Bill No. 15
Paintwork

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 90

91

Carried Forward to Summary of Section No. 2 R

Section No. 2

Grade R Classroom Block
Bill No. 15

Paintwork

ECD PROGRAMMES

-92-



Bill
No

10

11

12

13

14

15

Section No. 2

Grade R Classroom Block

SECTION SUMMARY - Grade R Classroom Block

Earthworks (Provisional)

Concrete, Formwork, and Reinforcement
Masonry

Waterproofing

Roof Coverings, etc

Carpentry and Joinery

Ceilings, partitions and access flooring
Floor coverings

Ironmongery

Metalwork

Structural Steelwork

Plastering

Plumbing and Drainage (Provisional)
Glazing

Paintwork

Carried to Final Summary

Section No. 2
Grade R Classroom Block
ECD PROGRAMMES

-03-

Page
No

54
59
63
64
67
72
73
74
77
80
81
82
88
89

92

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 1

EARTHWORKS (PROVISIONAL)

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Trenches

Holes

Excavation in earth exceeding 2m and not
exceeding 4m deep

Latrine pit

Extra over trench and hole excavations in earth for
excavation in

Soft rock
Hard rock

Back excavation of vertical sides of excavation in

earth for working space including backfilling
compacted to 98% Mod. AASHTO density

Exceeding 0.50m and not exceeding 1.50m deep for
placing and removing formwork to walls, etc., 200mm
away from excavated face

Carried to Collection

Section No. 3
Ablution Block
Bill No. 1

Earthworks (Provisional)
ECD PROGRAMMES

-94-

Unit

m3

m3

m3

m3

m3

m2

Quantity

22

57

18

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

11

12

13

14

15

Exceeding 1.50m and not exceeding 3.00m deep for
placing and removing formwork to walls, etc., 200mm
away from excavated face

Extra over back excavation in earth for working
space for excavation in soft rock material

Exceeding 0.50m and not exceeding 1.50m deep for
placing and removing formwork to walls, strip footing,
etc., 200mm away from excavated face

Exceeding 1.50m and not exceeding 3.00m deep for
placing and removing formwork to walls, strip footing,
etc., 200mm away from excavated face

Extra over back excavation in earth for working
space for excavation in hard rock material

Exceeding 0.50m and not exceeding 1.50m deep for
placing and removing formwork to walls, strip footing,
etc., 200mm away from excavated face

Exceeding 1.50m and not exceeding 3.00m deep for
placing and removing formwork to walls, strip footing,
etc., 200mm away from excavated face

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Sides of trench and hole excavations exceeding 1,5m
deep

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the Contractor

Keeping excavations free of water

Keep excavations free of water (other than subterranean
water)

Carried to Collection

Section No. 3

Ablution Block

Bill No. 1

Earthworks (Provisional)
ECD PROGRAMMES

-05-

m2

m2

m2

m2

m2

m2

m2

m3

55

24

65

86

Iltem

EMIS No. 500139786

Eshane Primary School




16

17

18

19

20

21

De-watering of seepage water and water from other
sub-soil sources

Dewatering system for removal of seepage water and
water from other subterranean sources in the
excavations designed and executed by the contractor
including all temporary pipes, drainage sumps, silt trap,
connections, well points, etc

FILLING ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site stabilised with 8%
cement per volume, compacted to 98% Mod
AASHTO density

Backfilling to trenches, etc

G6 Earth filling supplied by the Contractor and
brought to site and compacted to 98% Mod AASHTO

density

Under floors, steps, pavings, etc

Soil supplied by the contractor stabilised with 5%
cement per volume, compacted to 100% Mod
AASHTO density

Backfilling behind pit walls, etc

Coarse clean river sand filling supplied by the
contractor

Under floors, steps, pavings, etc

Compaction of surfaces

Compaction of ground surface under floors, etc.,
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

Carried to Collection

Section No. 3
Ablution Block
Bill No. 1

Earthworks (Provisional)
ECD PROGRAMMES

-96-

m3

m3

m3

m3

m2

EMIS No. 500139786

Eshane Primary School

ltem

21

64




22

23

SOIL POISONING

Soil insecticide in accordance with SANS 5859

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

To bottoms and sides of trenches etc

Carried to Collection

Section No. 3

Ablution Block

Bill No. 1

Earthworks (Provisional)
ECD PROGRAMMES

-97-

m2

m2

10

14

EMIS No. 500139786

Eshane Primary School




Section No. 3

Ablution Block

Bill No. 1

Earthworks (Provisional)

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 3

Section No. 3

Ablution Block

Bill No. 1

Earthworks (Provisional)
ECD PROGRAMMES

-08-

Page
No

94
95
96

97

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/19mm concrete

Surface blinding under footings and bases
Filling in cavity walls

REINFORCED CONCRETE CAST AGAINST
FORMWORK

30MPa/19mm concrete

Strip footings

Surface beds cast in panels on waterproofing
Sloping apron including forming falls

Bases

Slabs including beams and inverted beams

Carried to Collection

Section No. 3
Ablution Block
Bill No. 2

Concrete, Formwork and Reinforcement
ECD PROGRAMMES

-90-

Unit

m3

m3

m3

m3

m3

m3

m3

Quantity

10

11

10

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

11

12

13

TEST BLOCKS

Allow for all necessary concrete test cubes size 150 x
150 x 150mm cast from batches of concrete set of
three, made, stored, cured and tested in accordance
with SANS 2001-CC1, including use of approved cube
moulds, transporting to an approved testing laboratory
for testing, paying all charges and submitting reports to
the Structural Engineer. (Provisional)

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, bases, etc
Surface beds, slabs, apron, etc to falls

SLEEVES

Plastic sleeves for pipes cast in concrete slabs not
exceeding 300mm long

110mm Sleeve
250mm Sleeve

Core drilling of holes for pipes exceeding 200mm
and not exceeding 250mm diameter

255mm Thick reinforced concrete slab, beam, wall, etc

Carried to Collection

Section No. 3
Ablution Block
Bill No. 2

Concrete, Formwork and Reinforcement
ECD PROGRAMMES

-100-

Sets

m2

m2

No

No

No

EMIS No. 500139786

Eshane Primary School

25

63

10




14

15

16

17

18

19

20

FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY
1)

Rough formwork to sides

Strip foundations

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Edges of surface bed panels, ramps, etc not exceeding
300mm high or wide

Rough formwork to soffits

Soffit of slab not exceeding 250mm thick propped up
exceeding 1.5m and not exceeding 3.5m

MOVEMENT JOINTS, ETC

Expansion joints with 10mm Jointex between
vertical concrete and brick surfaces

Not exceeding 300mm wide

Saw cut joints

3 x 40mm Saw cut joints in top of concrete

REINFORCEMENT (PROVISIONAL)

High tensile and mild steel reinforcement to
structural concrete work

Various diameter reinforcing bars

Carried to Collection

Section No. 3

Ablution Block

Bill No. 2

Concrete, Formwork and Reinforcement
ECD PROGRAMMES

-101-

m2

m2

—

20

67

19

20

0.370

EMIS No. 500139786

Eshane Primary School




21

22

23

Fabric reinforcement

Type 193 fabric reinforcement in surface beds, etc
Type 395 fabric reinforcement in surface beds, etc

Type 617 fabric reinforcement in surface beds, etc

Carried to Collection

Section No. 3

Ablution Block

Bill No. 2

Concrete, Formwork and Reinforcement
ECD PROGRAMMES

-102-

m2

m2

m2

EMIS No. 500139786

Eshane Primary School

33

32

19




Section No. 3

Ablution Block

Bill No. 2

Concrete, Formwork and Reinforcement

COLLECTION

Total Brought Forward from Page No.

Carried Forward to Summary of Section No. 3

Section No. 3
Ablution Block
Bill No. 2

Concrete, Formwork and Reinforcement
ECD PROGRAMMES

-103-

Page
No

99
100
101

102

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 3

PRECAST CONCRETE

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

NOTE: All precast/prestressed concrete shall be in
accordance
with SANS 2001-CC1

PRECAST CONCRETE

Precast concrete slab for toilet pedestal

470 x 600 x 150mm Thick reinforced slab including
250mm diameter opening

Prefabricated pre-stressed concrete ribs

990 x 447.5 x 100mm Thick concrete slab with 20 x
20mm chamfer around top edge, including ref 193
mesh, two 10mm diameter galvanised continuous
threaded lifting bars with bolt and nut to end of bars and
with 50 x 50 x 5mm thick galvanised plate with 12mm
diameter hole drilled in the centre for 10mm handle bar
to slide through and secured through the slab using
15mm pipe sleeve, including all necessary formwork

Carried to Collection

Section No. 3
Ablution Block
Bill No. 3
Precast Concrete
ECD PROGRAMMES

-104-

No

No

Quantity

Rate

EMIS No. 500139786

Eshane Primary School

Amount




1 045 x 447.5 x 100mm Thick concrete slab with 20 x
20mm chamfer around top edge, including ref 193
mesh, two 10mm diameter galvanised continuous
threaded lifting bars with bolt and nut to end of bars and
with 50 x 50 x 5mm thick galvanised plate with 12mm
diameter hole drilled in the centre for 10mm handle bar
to slide through and secured through the slab using
15mm pipe sleeve, including all necessary formwork

1 265 x 447.5 x 100mm Thick concrete slab with 20 x
20mm chamfer around top edge, including ref 193
mesh, two 10mm diameter galvanised continuous
threaded lifting bars with bolt and nut to end of bars and
with 50 x 50 x 5mm thick galvanised plate with 12mm
diameter hole drilled in the centre for 10mm handle bar
to slide through and secured through the slab using
15mm pipe sleeve, including all necessary formwork

220 x 100mm Pre-stressed concrete rib in lengths not
exceeding 5m

220 x 100mm Pre-stressed concrete rib in lengths
exceeding 5m and not exceeding 7,5m

Carried to Collection

Section No. 3
Ablution Block
Bill No. 3
Precast Concrete
ECD PROGRAMMES

-105-

No

No

EMIS No. 500139786

Eshane Primary School

11




EMIS No. 500139786

Eshane Primary School

Section No. 3
Ablution Block
Bill No. 3
Precast Concrete
COLLECTION

Page Amount
No

Total Brought Forward from Page No. 104

105

Carried Forward to Summary of Section No. 3 R

Section No. 3
Ablution Block
Bill No. 3
Precast Concrete
ECD PROGRAMMES

-106-



Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 4

MASONRY

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

NOTE: All masonry shall be in accordance with SANS
2001-CM1

BRICKWORK

FOUNDATIONS (PROVISIONAL)

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

One brick walls

330mm Hollow walls of two half brick skins including
wire ties

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls
Half brick walls in beamfilling

One brick walls

Carried to Collection

Section No. 3
Ablution Block
Bill No. 4

Masonry
ECD PROGRAMMES
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Unit

m2

m2

m2

m2

m2

Quantity

57

42

22

66

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

11

12

13

14

15

BRICKWORK SUNDRIES

Bagging of 1:3 cement and sand mixture

On brick walls, piers, etc

Movement joints with "Jointex" between horizontal
concrete and brick surfaces

10mm Joints not exceeding 300mm wide

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally

Pre-stressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Roof tie 1,5m long with one end built into
brickwork and other end fixed to timber

Air bricks etc

229 x 152mm Clay vermin proof air brick

FACE BRICKWORK

Face brickwork to be "Corobrik®" Firelight Satin
FBX of 20-30MPa nominal compressive strength in
Class Il mortar with recessed horizontal and
recessed vertical joints

Extra over NFX brickwork for face brickwork in
foundations (Provisional)

Extra over NFP brickwork for face brickwork

Extra over NFP brickwork for brick-on-edge header
course lintels 1 course high, pointed on face and
115mm soffit

Carried to Collection

Section No. 3
Ablution Block
Bill No. 4

Masonry
ECD PROGRAMMES
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m2

No

No

m2

m2

EMIS No. 500139786

Eshane Primary School

140

40

177

412

16

64




16

17

Brick-on-edge header course copings, sills, etc of
"Corobrik® Firelight Satin FBX" face bricks, pointed
with recessed joints on all exposed faces

170mm Wide sills set level and slightly projecting

FIBRE CEMENT WINDOW CILLS

Natural grey sills in single lengths bedded in class Il
mortar including metal fixing lugs etc

12 x 150mm Wide sills set flat and slightly projecting

Carried to Collection

Section No. 3
Ablution Block
Bill No. 4

Masonry
ECD PROGRAMMES
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Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 5

WATERPROOFING

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

DAMP PROOFING OF WALLS AND FLOORS

One layer 375 micron embossed polyethylene
dampproof course (SANS 952-1985 type B)

In walls
Under slabs on brickwork

Two coats of "Brixeal” or other approved bitumen
waterproofing coating

On bagged brick walls

One layer 250 micron green polyethylene waterproof
sheeting (SANS 952-1985 type C) sealed at laps with
PVC self-adhesive tape

Under surface beds

Carried to Collection

Section No. 3
Ablution Block
Bill No. 5

Waterproofing
ECD PROGRAMMES
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Unit

m2

m2

m2

Quantity

27

98

55

Rate

EMIS No. 500139786

Eshane Primary School

Amount




JOINT SEALANTS

Pre-compressed bitumen impregnated foam plastic
joint sealing strips

10 x 10mm In joints between frames and walls
"Thioflex" two-part grey polysulphide sealing

compound including backing cord, bond breaker,
primer, etc

3 x 40mm In saw cut joints in floors

10 x 10mm In expansion joints in floors

Carried to Collection

Section No. 3
Ablution Block
Bill No. 5
Waterproofing
ECD PROGRAMMES
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Total Brought Forward from Page No.
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Page
No
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112

EMIS No. 500139786
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Amount




Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 6

ROOF COVERINGS

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

NOTE: All roof covering to be installed to manufacturers
detail and applicable SANS codes. All roof
sheeting shall be laid under a 5 year written
guarantee for site workmanship and
watertightness

PROFILED METAL SHEETING AND
ACCESSORIES

0,5mm "Chromadek" or other approved, Colomate
finish galvanised metal IBR profile roof sheeting at
17.5 degrees fixed to intermediate timber purlins at
1 250mm centres and to ridge and eaves with
minimum 50mm sheeting end overlaps, all in
accordance with architects drawings and
manufacturer's specifications

Roof covering with pitch not exceeding 25 degrees fixed
to timber purlins at maximum 1200mm centres with a
minimum of 50mm sheeting projection beyond purlins at
eaves.

Extra over IBR metal roof covering for OPAL Glass fibre
reinforced polyster (weight 2,4kg/m?) roof sheeting fixed
with 65 mm galvanised Tek screws and newway seals
in alternate sheets between galvanised metal sheet.

Carried to Collection

Section No. 3
Ablution Block
Bill No. 6

Roof Coverings
ECD PROGRAMMES
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Unit

m2

m2

Quantity

37

16

Rate

EMIS No. 500139786

Eshane Primary School

Amount




0,5mm "Chromadek" or other approved, Colomate
finish galvanised metal ridge cap with and including
ridge closer, all in accordance with architects
drawings and manufacturer's specifications

Ridge capping
Counter flashing 70mm girth

"Sondor" or other approved corrugated polycloser

Under ridge capping

On beamfilling

Carried to Collection

Section No. 3
Ablution Block
Bill No. 6

Roof Coverings
ECD PROGRAMMES
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Section No. 3
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Roof Coverings
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Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 7

CARPENTRY AND JOINERY

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

TIMBER ROOF CONSTRUCTION

Roof Trusses:

The following is applicable in respect of plate nailed roof
trusses:

Trusses are at maximum 1000mm centres. Roof
covering is 0,50mm colomate galvanised metal IBR on
timber purlins

The dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the Architect and/or on site before design or
fabrication commences

Plate nailed timber roof construction grade V4
minimum

Design, supply and erect the complete double pitch roof
structure to new building (approx. 30m? on flat) including
purlins, braces, battens, gangboarding, wall plates, roof
ties, gusset plates, bolts, etc

EAVES, VERGES, ETC

Carried to Collection

Section No. 3
Ablution Block
Bill No. 7

Carpentry and Joinery
ECD PROGRAMMES
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No

Quantity

Rate

EMIS No. 500139786
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Amount




"Everite Nutec" medium density plain fibre cement
boards

225 x 12mm Thick fascia (code: 041-202) with
aluminium H-profile fascia joiners (code: 685-195)
including drilling for and fixing with hot dip galvanised
drive screws and washers

200 x 80mm Moulded socketless barge board (code:
721-731) with uPVC H-profile barge joiners

DOORS, ETC.

Wrought softwood doors

32mm Door 813 x 1800mm high (D1)

"TDM" or similar approved "Saligna BB" doors hung
to steel frames (elsewhere measured)

40mm Framed, ledged and braced batten door size 813
x 2032mm high of SA Pine sub-frame with double top
and bottom rails, 20 x 150mm middle ledge, 20 x
225mm bottom ledge and 20 x 110mm braces, filled in
with tongued and grooved boarding in V-joint rail (D2)

FRAMED, FRAMES, ETC

Wrought softwood

60 x 50mm Rebated and angle rounded frame bolted to
wall with heads of bolts sunk and pelleted

Carried to Collection

Section No. 3
Ablution Block
Bill No. 7

Carpentry and Joinery
ECD PROGRAMMES
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Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 8

IRONMONGERY

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

HINGES, BOLTS, ETC

Manufactured by "Union" or similar approved

100 x 75mm Medium duty brass butt hinge

100 x 75mm Two ball bearing butt hinge (Code 8352-
100 SB)

50 x 25mm LD polished barrel bolt

CATCHES, CABIN HOOKS, ETC.

Manufactured by "Dorma" or similar approved

"DHC-SS-030-A" stainless steel hat and coat hook
without rubber buffer

Manufactured by "Miles Nelson" or similar
approved:

150mm "276SC10150BP" cabin hook solid chrome

Carried to Collection

Section No. 3
Ablution Block
Bill No. 8

[ronmongery
ECD PROGRAMMES
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10

11

LOCKS

Manufactured by "Dorma" or similar approved

"D036S Europrofile" single cylinder sash lock

Manufactured by "Union" or similar approved

47mm "MG47" Padlock
"CZ80941CH" WC indicator bolt
HANDLES

Manufactured by "Dorma" or similar approved

"CB30" Lever handle on rectangular Euro cylinder back
plate 61cm centres.

PHOTOLUMINESCENT SIGNS

SUPPLEMENTARY PREAMBLES

Signs are to comply with SANS 1186-1 to 5 and to be to
the approval of the local authority. Signs are to have
anodised aluminium frames

Prices are to include for fixing by approved methods.
The use of double sided tape will not be permitted.
Surface mounted signs are to be concealed fixed

Samples, specifications, literature, etc of materials and
fabricated articles the tenderer proposes to use shall be
submitted with the tender

A ten year guarantee on materials and workmanship
shall be submitted by the successful tenderer

Wall mounted photoluminescent statutory signs

180 x 180mm Female Sign

180 x 180mm Male Sign

Carried to Collection

Section No. 3
Ablution Block
Bill No. 8

[ronmongery
ECD PROGRAMMES

-121-

No

No

No

No

No

No

EMIS No. 500139786

Eshane Primary School




12

13

14

15

16

17

BATHROOM ACCESSORIES

Manufactured by "Franke" or simlar approved

"Halcast No. 366" Chromium plated toilet roll holder,
plugged and screwed to wall with stainless steel screws

Manufactured by "She Bin" or similar approved

Feminine hygiene pedal bins

Manufactured by "Buchel" or similar approved

"B-2111" Surface mounted soap dispenser, plugged

Manufactured by "Jassen Dakile" or similar
approved

"L12603.3801-02" Hinged arm supports

"L12806.0000-00" Wall mounting sets

PUSH PLATES AND KICK PLATES

1.2mm Thick anodised aluminium plates
countersunk screwed along edges at not exceeding

200mm centres

150 x 900mm Kick plate

Carried to Collection

Section No. 3
Ablution Block
Bill No. 8

[ronmongery
ECD PROGRAMMES
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Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 9

METALWORK

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

GALVANISED MILD STEEL GATES, SCREENS,
ETC.

Welded gate and frame

Single gate 850 x 2250mm high of 20mm steel tubing
and fitted with a pair of suitable hinges welded to post
and with ears for padlock

GALVANISED PRESSED STEEL DOOR FRAMES

1,2mm Rebated frames suitable for one brick walls

Frame for door 813 x 2032mm high

GALVANISED STEEL WINDOWS, DOORS, ETC

Purpose made steel windows with 8mm burglar bars
to opening sashes

Window (WO01) overall size 889 x 457mm high

Window (W02) overall size 533 x 654mm high

Carried Forward to Summary of Section No. 3

Section No. 3
Ablution Block
Bill No. 9
Metalwork
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Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 10

PLASTERING

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

EPOXY FLOOR COATINGS

2 Part "Sikafloor 161" epoxy primer with "Sikafloor
264" seal coat (colour: Grey) as per manufacturer's

specifications

On screeded floors
Skirtings 60mm high
SCREEDS

Screeds on concrete

30mm Thick on narrow widths
30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster on brickwork

On walls

On narrow widths

Carried to Collection

Section No. 3
Ablution Block
Bill No. 10

Plastering
ECD PROGRAMMES
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m2
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Quantity

23

21

0.4

23
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Rate

EMIS No. 500139786
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Amount




SPECIALISED PLASTER TYPE WALL
COATINGS

15mm Thick impermeable plaster mixed with silicite
sealing agent applied in strict accordance with
manufacturer's specifications, on brickwork

On walls

Carried to Collection

Section No. 3
Ablution Block
Bill No. 10

Plastering
ECD PROGRAMMES
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Page
No

125

126

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 11

TILING

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

WALL TILING

200 x 200 x 5mm White glazed ceramic tiles fixed
with an approved adhesive to plaster (plaster

elsewhere)

On walls in isolated panels, splashbacks, etc

Carried Forward to Summary of Section No. 3

Section No. 3
Ablution Block
Bill No. 11

Tiling

ECD PROGRAMMES
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m2
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EMIS No. 500139786

Eshane Primary School
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Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 12

PLUMBING AND DRAINAGE
(PROVISIONAL)

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

RAINWATER GOODS

uPVC gutters and rainwater pipes

100 x 125mm Ogee eaves gutters

Extra over gutter for stopped end

Extra over gutter for outlet for 75 x 100mm pipe
75 x 100mm Diameter rainwater pipes

Extra over rainwater pipe for bend

Extra over rainwater pipe for shoe

Extra over rainwater pipe for swan-neck

Carried to Collection

Section No. 3
Ablution Block
Bill No. 12

Plumbing and Drainage (Provisional)
ECD PROGRAMMES
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No

No

No

No

Quantity
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Amount




10

11

12

13

14

15

SANITARY FITTINGS

"Atlas Plastics" or similar approved

"Christy" wash hand basin with splashback (code:
383AP) polyethylene wash hand basin size 570 X
395mm (colour: granite) fixed to wall with and including
cast iron brackets

"VIP 200" low level floor mounted WC pedestal (code:
222AP) complete with flap and incorporated seat

WASTE UNIONS ETC

"Cobra Watertech" or similar approved

32mm Basin waste union (code: 303) including plug and
chain

TRAPS, ETC.

"Marley" or similar approved

50mm PVC trap (code: ETPA10)

TAPS, VALVES, ETC

"Cobra Watertech" or similar approved

15mm 111-15 Pillar taps fitted with restriction washer,
one tap hole stopper

15mm 111-041 Medical elbow action pillar tap with
flanged backnut fitted with restriction washer and one
tap hole stopper

15mm 1003/125 Brass fullway wheelhead gate valve

"Plumpride" or similar approved

15mm Plastic bib tap

Carried to Collection

Section No. 3
Ablution Block
Bill No. 12

Plumbing and Drainage (Provisional)
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16

17

18

19

20

21

22

23

24

25

VENT PIPES, ETC

"SWAN plastics"” or similar approved black PVC UV
stabilized vent pipes

110mm Vent pipe with and including holderbats screwed
to walls

Extra over black PVC UV stabilized vent pipe for
fittings

110mm Sockets to be cut off and used to fix shade cloth
over vent pipe (elsewhere measured).

110mm PVC single socket cast into slab for 110mm
vent pipe (elsewhere measured)

110mm pipe x 130mm Long welded to socket to form
hole through slab.

55% Black shade cloth to top of vent pipe (elsewhere
measured)

Sundries
Provide all necessary apparatus, water, etc, for and test
the whole of the Sanitary Plumbing to the satisfaction of

the Architect and Local Authority and replace any
defective work free of charge and leave perfect (PIT)

SANITARY PLUMBING

Class 34 uPVC pipes

50mm Pipes

Extra over uPVC pipes for

50mm Access bend
50mm Bend

50mm Junction

Carried to Collection

Section No. 3
Ablution Block
Bill No. 12
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26

27

28

29

WATER SUPPLIES

Class Il copper pipes

15mm Pipes

22mm Pipes

Extra over class Il copper pipes for solvent welded
fittings

15mm fittings

22mm fittings

Carried to Collection

Section No. 3
Ablution Block
Bill No. 12

Plumbing and Drainage (Provisional)
ECD PROGRAMMES
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COLLECTION
Page Amount
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Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 13

GLAZING

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

GLAZING TO STEEL WITH PUTTY

4mm Sandblasted glass

Panes exceeding 0,1m? and not exceeding 0,5m?

TOPS, SHELVES, DOORS, MIRRORS, ETC

6mm Silvered float glass copper backed mirror with
polished edges, holed for and fixed with chromium
plated dome capped screws with rubber buffers to
plugs in brickwork or concrete

Mirror 300 x 600mm high with dome capped screws

Carried Forward to Summary of Section No. 3
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Glazing
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Item
No

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 14

PAINTWORK

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

One coat alkali resistant primer and two coats PVA
emulsion paint for interior use

Walls

ON FIBRE-CEMENT BOARD SURFACES

One coat alkali resistant primer and two coats
superior quality acrylic emulsion paint for interior
and exterior use

Cills

Fascias and barge boards, including priming metal
jointing strips

Carried to Collection

Section No. 3
Ablution Block
Bill No. 14
Paintwork
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m2
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Quantity
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Rate

EMIS No. 500139786

Eshane Primary School

Amount




ON WOOD SURFACES

Two coats oil wood primer

Backs of frames, linings, etc not exceeding 300mm wide

One coat primer, one coat alkyd based universal

undercoat and two coats superior quality universal

enamel paint
Doors

On roof timbers at eaves and verges

Section No. 3
Ablution Block
Bill No. 14
Paintwork

ECD PROGRAMMES
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Bill
No

10

11

12

13

14

Section No. 3

Ablution Block

SECTION SUMMARY - Ablution Block

Earthworks (Provisional)

Concrete, Formwork and Reinforcement

Precast Concrete
Masonry
Waterproofing

Roof Coverings

Carpentry and Joinery

Ironmongery
Metalwork
Plastering

Tiling

Plumbing and Drainage (Provisional)

Glazing

Paintwork

Section No. 3
Ablution Block
ECD PROGRAMMES

Carried to Final Summary
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Page
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Item
No

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 1

BULK EARTHWORKS (PROVISIONAL)

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

SITE CLEARANCE ETC

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 150mm thick layer of top soil and
stockpiling on site

BULK EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

To form platform

Extra over bulk excavation in earth for excavation in

Soft Rock
Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Carried to Collection

Section No. 4
External Works
Bill No. 1

Bulkearthworks (Provisional)
ECD PROGRAMMES

-139-

m2

m2

m3

m3

m3

m3

Quantity

440

440

240

24

12

222

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

Keeping excavations free from water

Keeping excavations free from mud and all water other
than from subterranean sources

FILLING, ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 98%
Mod AASHTO density

To form embarkments of retaining structures

Prescribed density tests on filling

In-situ dry density (sand replacement) test in
accordance with method A10 (a) of TMH 1

Maximum dry density and optimum moisture content
test in accordance with method A7 of TMH 1

Carried to Collection

Section No. 4
External Works
Bill No. 1

Bulkearthworks (Provisional)
ECD PROGRAMMES

-140-

m3

No

No

EMIS No. 500139786

Eshane Primary School

ltem

18

10

10




EMIS No. 500139786

Eshane Primary School
Section No. 4
External Works
Bill No. 1
Bulkearthworks (Provisional)

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 139

140

Carried Forward to Summary of Section No. 4 R

Section No. 4

External Works

Bill No. 1

Bulkearthworks (Provisional)
ECD PROGRAMMES

-141-



Item
No

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 2

COVERED PLAY AREA

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

BULK EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

Reduced levels under pavings

Extra over bulk excavation in earth for excavation in

Soft rock
Hard rock

Extra over all excavations for carting away

Surplus material from stock piles on site to a dumping
site to be located by the contractor

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling supplied by the contractor under
pavings etc

Over site of G7 materials in accordance with SABS
1200 DM compacted to 97% AASHTO density

Carried to Collection

Section No. 4
External Works
Bill No. 2

Covered Play Area
ECD PROGRAMMES

-142-

m3

m3

m3

m3

m3

Quantity

31

30

ltem

14

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

Over site of G5 material in accordance with SABS 1200
DM compacted to 95% Mod AASHTO density

Compaction of surfaces

Compaction of ground surface under pavings etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

Prescribed density tests on filling

In-situ dry density (sand replacement) test in
accordance with method A10 (a) of TMH 1

Maximum dry density and optimum moisture content
test in accordance with method A7 of TMH 1

Carried to Collection

Section No. 4
External Works
Bill No. 2

Covered Play Area
ECD PROGRAMMES

-143-

m3

m2

No

No

EMIS No. 500139786

Eshane Primary School

26

123




11

12

13

PRECAST CONCRETE PAVING BLOCKS

Paving is to be laid in accordance with SABS
1200MJ, SABS 1058 and the Concrete Masonry

Association's Specification

60mm Thick precast concrete interlocking grey
block paving in accordance with SANS 1058, laid to
falls on and including 25mm thick sand layer with
joints filled in with sand, compacted with a vibration

compactor

Paving to play areas etc to falls

Sundries

Apply Bromosoil or equal herbicide to river sand bedding
under paving in strict accordance with the
manufacturer's instruction

Design, supply and install the following jungle gym ad
sandpit fixed to ground and finished complete with all
necassary structural elements, fixing details, features,
etc complete in accordance with architect drawing (10-
071-A-D-A190W) and specification

Carried to Collection

Section No. 4
External Works
Bill No. 2

Covered Play Area
ECD PROGRAMMES

-144-

m2

m2

No

EMIS No. 500139786

Eshane Primary School

124

124




EMIS No. 500139786

Eshane Primary School

Section No. 4
External Works
Bill No. 2
Covered Play Area
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 142
143
144
Carried Forward to Summary of Section No. 4 R
Section No. 4
External Works
Bill No. 2
Covered Play Area
ECD PROGRAMMES

-145-



Item
No

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 3

CONCRETE WALKWAYS

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

EXCAVATION, FILLING, ETC

Earthworks (Provisional)

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc

Stripping average 150mm thick layer of top soil and
stockpiling on site

Excavations in soft material not exceeding 2m deep to
reduce levels to final levels under floors, etc

Extra over all excavations for carting away surplus
material from excavations and/or stock piles on site to a
dumping site to be located by the Contractor

Compaction of ground surfaces under floors etc
including scarifying for a depth of 100mm, breaking
down oversize material, adding suitable material where
necessary and compaction to 98% Mod AASHTO
density

Apply "Weedmaster Turfmaster" weedkiller (at a rate of
40-45 ml to 5 litre of water per 50m2) undre pavings, etc

Carried to Collection

Section No. 4
External Works
Bill No. 3

Concrete walkways
ECD PROGRAMMES

-146-

m2

m2

m3

m3

m2

m2

Quantity

166

166

17

17

166

166

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

11

12

13

CONCRETE, FORMWORK AND
REINFORCEMENT

Concrete, Formwork and
Reinforcement20MPa/19mm concrete

Reinforced concrete in walkways cast in panels between
continuous joints, etc

Wood float finish to top of concrete surface beds, slabs,
etc

Formwork

Rough formwork to edges, risers, ends and reveals not
exceeding 300mm high or wide

Expansion joints with bitumen impregnated
softboard between vertical concrete surfaces

12mm Joints not exceeding 300mm high

Reinforcement (Provisional)

Type 100 fabric reinforcement in concrete surface beds,
slabs, etc

Waterproofing
Rake out 10mm joint filler to a depth of 10mm and fill in

with an approved polysulphide liquid polymer sealant
and polythelene sealant cord

COVERED WALKWAYS

Supply and install covered walkways as specified by the
engineer

Carried to Collection

Section No. 4
External Works
Bill No. 3

Concrete walkways
ECD PROGRAMMES
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m3

m2

m2

m2

25

166

278

118

166

118

29

EMIS No. 500139786

Eshane Primary School




EMIS No. 500139786

Eshane Primary School

Section No. 4
External Works

Bill No. 3
Concrete walkways
COLLECTION

Page Amount
No

Total Brought Forward from Page No. 146

147

Carried Forward to Summary of Section No. 4 R

Section No. 4
External Works

Bill No. 3
Concrete walkways
ECD PROGRAMMES
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Item
No

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 4

PLUMBING AND DRAINAGE
(PROVISIONAL)

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

STORMWATER CHANNELS

In situ cast channels in 20Mpa/19mm concrete

1000 x 130mm Channel with 450 x 50mm deep
segmental channel

Extra for angles, intersections, ends, dressing into sides
of catchpits, etc

SOAKAWAY

NOTE: Base of soakaway to be level throughout

Excavation in earth not exceeding 1m deep for
soakaway trenches

19mm Crushed stone encasing to pipes

Backfilling and compaction to 98% Mod. AASHTO
density

U14 Bidum geotextile or similar approved filter blanket
wrapped around stone encasing with side and end laps
including stitching

110mm Slotted HDPe pipes laid in stone encasing

Carried Forward to Summary of Section No. 4

Section No. 4
External Works
Bill No. 4

Plumbing and Drainage
ECD PROGRAMMES

-149-

No

m3

m3

m3

m2

Quantity

12

12

42

29

13

140

Rate

EMIS No. 500139786

Eshane Primary School

Amount




Item
No

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 5

FENCING, GATES, ETC

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

THE FOLLOWING WORK SHALL BE
UNDERTAKEN BY REPUTABLE
CONTRACTORS WHO ARE TO BE APPROVED
BY THE PRINCIPAL AGENT PRIOR TO
COMMENCING ANY WORK ON SITE

Security fencing, gates, etc., including specified
finish applied on metal stays, posts, framing, bolts,

etc., complete

1,5m High "Class C" anti-climb high security fence of
mild steel mesh wrap including posts including end
caps, base plates and bolts, stays and foundations
complete. The mesh panels formed of small rectangular
apertures, all in accordance to the "School Infrastructure
Safety and Security Guidelines" and as per the
manufacturer's specification

1,5m High "Class C" anti-climb high security fence of
mild steel mesh wrap including posts including end
caps, base plates and bolts, stays and foundations
complete. The mesh panels formed of small rectangular
apertures, all in accordance to the "School Infrastructure
Safety and Security Guidelines" and as per the
manufacturer's specification

Carried to Collection

Section No. 4
External Works
Bill No. 5

Fencing, gates, etc
ECD PROGRAMMES

-150-

Quantity

72

85

Rate

EMIS No. 500139786

Eshane Primary School

Amount




Gates

Welded security gate 1m wide x 1.8m high, formed of
48mm external diameter x 2.8mm wall thickness hot
dipped galvanised mild steel frame, with uprights being
extended to 500mm on top for fixing razor wire on top of
gate (elsewhere), and one diagonal rail, covered with 50
x 50 x 2,5mm hot dipped galvanised welded steel wire
mesh, tied to frame with 2,5mm binding wire on 500mm
centres and fitted with three pintle hinges formed with
10mm diameter rod, 10mm diameter x 300mm girth rails
welded on, two 6mm thick steel plates for padlock

Welded vehicle double gate 4.2m wide x 1.8m high,
each leaf formed of 48mm external diameter x 2.8mm
wall thickness hot dipped galvanised mild steel frame,
with uprights being extended to 500mm on top for fixing
razor wire on top of gate (elsewhere), and one diagonal
rail, covered with 50 x 50 x 2,5mm hot dipped
galvanised welded steel wire mesh, tied to frame with
2,5mm binding wire on 500mm centres and each leaf
fitted with two pintle hinges formed with 10mm diameter
rod, 10mm diameter x 300mm girth rails welded on,
16mm diameter fall bar, two 6mm thick steel plates for
padlocks and 300 x 300 x 150mm deep mass concrete
25MPa pad, with two 20mm galvanised mild steel pipes
100mm long for and including an approved barrel bolts,
cast flush into top of concrete pad, including backfilling
and ramming

Sundries

Allow for all necessary clearing of fence line including
grubbing up and removal of scrub bush and trees not
exceeding 200mm girth

"Union 3630-50" Padlock

Carried to Collection

Section No. 4
External Works
Bill No. 5

Fencing, gates, etc
ECD PROGRAMMES
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No

No
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EMIS No. 500139786

Eshane Primary School
Section No. 4
External Works
Bill No. 5
Fencing, gates, etc

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 150

151

Carried Forward to Summary of Section No. 4 R

Section No. 4
External Works

Bill No. 5
Fencing, gates, etc
ECD PROGRAMMES
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Item
No

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 6

WATER TANKS AND PLINTHS (ALL
TRADES)

NOTE: The Bills of Quantities document forms part of
and must be read and priced in conjunction with
all the other documents forming part of the
contract document, the Standard Conditions of
Tender, Conditions of Contract, Model
Preambles for Trade 2008, Specifications,
Drawings and all other relevant documentation

EARTHWORKS (PROVISIONAL)

Excavation in earth not exceeding 2m deep

Reduced levels under floors
Trenches

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Carried to Collection

Section No. 4
External Works
Bill No. 6

Water Tanks

ECD PROGRAMMES

-153-

m3

m3

m3

m3

m3

m2

Quantity

58

Rate

EMIS No. 500139786

Eshane Primary School

Amount




10

11

12

13

14

Keeping excavations free of water

Keeping excavations free of all water other than
subterranean water

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 93%
Mod AASHTO density

Backfilling to trenches, holes, etc

Coarse river sand filling supplied by the contractor

Under floors etc

Hardcore filling

Under floors etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 93% Mod AASHTO
density

Prescribed density tests on filling

"Modified AASHTO Density" test

Soil insecticide

Under floors etc including forming and poisoning shallow
furrows against foundation walls etc, filling in furrows
and ramming

To bottoms and sides of trenches etc

Carried to Collection

Section No. 4
External Works
Bill No. 6

Water Tanks

ECD PROGRAMMES
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m3

m3

m3

m2

No

m2

m2

EMIS No. 500139786

Eshane Primary School

ltem

12

73




15

16

17

18

19

20

CONCRETE, FORMWORK AND
REINFORCEMENT

Reinforced Concrete Cast Against Excavated
Surfaces

25MPa/19mm concrete

Strip footings
Surface beds cast on waterproofing

Test Blocks

Allow for all necessary concrete test cubes size 150 x
150 x 150mm cast from batches of concrete required for
the entire contract as specified, made, stored, cured and
tested in accordance with SABS Methods 861 and 863,
including use of approved cube moulds, transporting to
an approved testing laboratory for testing, paying all
charges and submitting reports to the Principal Agent

Concrete Sundries

Finishing top surface of concrete smooth with a
power float

Surface beds, slabs, etc

Rough Formwork (Degree of Accuracy lIl)

NOTE: Unless otherwise stated herein, all items in this
section shall be deemed to fall into Work Group
No. 111 for Haylett formula purposes

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Reinforcement (Provisional)

High tensile steel reinforcement to structural
concrete work

Various diameter bars

Carried to Collection

Section No. 4
External Works
Bill No. 6

Water Tanks

ECD PROGRAMMES
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m3

m3

m2

EMIS No. 500139786

Eshane Primary School

ltem

19

0.10




21

22

23

24

Fabric reinforcement

Type 395 fabric reinforcement in concrete surface beds,
slabs, etc

Foundations (Provisional)

Brickwork

Brickwork of NFP bricks in class Il mortar

One brick walls

Superstructure

Brickwork of NFP bricks in class Il mortar

One brick walls

Brickwork Sundries

Brickwork reinforcement

150mm Wide reinforcement built in horizontally

Carried to Collection

Section No. 4
External Works
Bill No. 6

Water Tanks

ECD PROGRAMMES
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m2

m2

m2

96

EMIS No. 500139786

Eshane Primary School




25

26

27

28

29

30

Face Brickwork

Face brickwork to be "Corobrik®" Firelight Satin
FBX of 20-30MPa nominal compressive strength in
Class Il mortar with recessed horizontal and

recessed vertical joints

Extra over brickwork for face brickwork

Extra over brickwork for face brickwork in foundations
(Provisional)

WATERPROOFING

Damp-Proofing of Walls and Floors

One layer of 250 micron "Consol Plastics Gunplas
USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

Under surface beds

PLUMBING AND DRAINAGE
(PROVISIONAL)

Taps, Valves, etc

"Cobra Watertech"

15mm, 111CP "Star" pillartap
Tanks etc

"Everite" fibre-cement water tanks etc

5000L Polyethylene water tank complete with lid as
Pennels and hoisting approximately 700mm above
ground level

Outlet union for 22mm copper pipe including hole
through tank

Carried to Collection

Section No. 4
External Works
Bill No. 6

Water Tanks

ECD PROGRAMMES
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m2

m2

m2

No

No

No
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EMIS No. 500139786

Eshane Primary School

Section No. 4
External Works
Bill No. 6
Water Tanks
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 153
154
155
156
157
Carried Forward to Summary of Section No. 4 R
Section No. 4
External Works
Bill No. 6
Water Tanks
ECD PROGRAMMES
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Bill
No

Section No. 4

External Works

SECTION SUMMARY - External Works

Bulkearthworks (Provisional)
Covered Play Area
Concrete walkways
Plumbing and Drainage
Fencing, gates, etc

Water Tanks

Carried to Final Summary

Section No. 4
External Works
ECD PROGRAMMES

-159-

Page
No

141
145
148
149
152

158
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Amount




EMIS No. 500139786

Eshane Primary School

Item Quantity Rate Amount
No

SECTION NO. 5: PROVISIONAL SUMS

BILL NO. 1

PROVISIONAL SUMS

The Contractor must read each description throughout
this bills of quantities in conjunction with and in the
context of the obligations, requirements and
specifications stated in the descriptions, the Model
Preambles for Trades (2008 Edition) and any
supplementary Preambles to the Model Preambles
forming part of these Bills of Quantities

No claim arising from brevity of description of items fully
described in the said Model Preambles for Trades or
Supplementary Preambles to Model Preambles will be
granted

All provisional sums cover supply of material and
equipment and installation by Nominated or Selected
Subcontractor. Provisional sums are nett and do not
include builder's discount (excluding settlement
discount) and Value Added Tax but the Tenderer may
allow under "Profit" items any profit he considers
necessary

PROVISIONAL AMOUNTS FOR NOMINATED /
SELECTED SUB-CONTRACTS

ELECTRICAL WORK

1 | Provide the sum R200 000.00 (Two Hundred Thousand)
for supply and installation of electrical work complete Item 200 000,00

2 | Add for profit upon above if required Item

3 | Provide for general attendance on specialist as
described ltem

Carried to Collection R

Section No. 5
Provisional Sums
Bill No. 1
Provisional Sums
ECD PROGRAMMES

-160-



EMIS No. 500139786

Eshane Primary School

LIGHTNING PROTECTION

Provide the sum of R50 000.00 (Fifty Thousand) for
supply and installation of lightning protection Item 50 000,00

Add for profit upon above if required ltem

Provide for general attendance on specialist as
described ltem

COLLECTION OF EXISTING MOBILE

CLASSROOMS

Provide the sum of R50 000.00 (Fifty Thousand) for

dismantling and collection of onsite mobile classrooms Item
Add for profit upon above if required ltem

Provide for general attendance on specialist as
described ltem

BUDGETARY ALLOWANCES

Community Liaison Officer

Allow a budgetary amount of R 80 000.00 (Eighty
Thousand Rand) nett for a Community Liaison Officer's
salary package for the duration of the project and the
amount to be omitted in part or whole as instructed by
Principal Agent ltem 80 000,00

Carried to Collection R

Section No. 5
Provisional Sums
Bill No. 1
Provisional Sums
ECD PROGRAMMES
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Eshane Primary School
Section No. 5
Provisional Sums
Bill No. 1
Provisional Sums

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 160

161

Carried to Final Summary R

Section No. 5
Provisional Sums
Bill No. 1
Provisional Sums
ECD PROGRAMMES
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Section
No

FINAL SUMMARY

Preliminaries

Grade R Classroom Block

Ablution Block

External Works

Provisional Sums

Sub-Total

Allow Ten per cent (10%) of the above sub-total for
contingencies to be used for unforeseen components
and the sum provided is under the sole control of the
Client and upon approval by the Client Representative
and deducted in whole or in part if not required

Sub-Total

Add: Value Added Tax (15%)

Carried to Form of Offer and Acceptance
ECD PROGRAMMES

-163-

Page
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51
93
138
159
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