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Eshane Primary School

EMIS No. 500139786

SECTION NO. 1: PRELIMINARIES

BILL NO. 1

PRELIMINARIES

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition 4.1 Code 2101, March 2005 is taken to be 
incorporated herein. The tenderer is deemed to have 
referred to these documents for the full intent and 
meaning of each clause. These clauses are referred to 
by number and heading only. Where standard clauses 
or options are not applicable to the contract such 
modifications or corrections as are necessary are given 
under each relevant clause. Where an item is not 
relevant to this specific contract such item is marked. 
"N/A" signifying "Not Applicable".

PRELIMINARIES
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The Model Preambles for Trades (2008 edition) as 
published by the Association of South African Quantity 
Surveyors shall be deemed to be incorporated in these 
bills of quantities and no claims arising from brevity of 
description of items fully described in the Model 
Preambles will be entertained. Supplementary 
preambles are incorporated in these bills of quantities to 
satisfy the requirements of this project. Such 
supplementary preambles shall take precedence over 
the provisions of the said Model Preambles. The 
contractor's prices for all items throughout these bills of 
quantities must take account of and include for all of the 
obligations, requirements and specifications given in the 
said Model Preambles and in any supplementary 
preambles.

PREAMBLES FOR TRADE

Should Option A, as set out in clause B10.3.1 
hereinafter be used for the adjustment of preliminaries 
then each item priced is to be allocated to one or more 
of the three categories Fixed, Value Related or Time 
Related and the respective amounts entered in the 
spaces provided under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT

A1 DEFINITIONS AND INTERPRETATION

Clause 1.0                                                                                                                

Clause 1.1 Definition of "Commencement Date" is 
added:

1

DEFINITIONS

Clause 1.1 Definition of "Construction Guarantee" is 
amended by replacing it with the following:
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"COMMENCEMENT DATE" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

"CONSTRUCTION GUARANTEE" means a guarantee 
at call obtained by the contractor from an institution 
approved by the employer in terms of the employer's 
construction guarantee form as selected in the 
schedule 

Clause 1.1 Definition of "Construction Period" is 
amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period 
commencing on the commencement date and ending 
on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in conract execution

Clause 1.1 Definition of "Fraudulent Practise" is added:

"FRAUDULENT PRACTICE" means a 
misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to 
the detriment of any tenderer and includes collusive 
practice among tenderers (prior to or after the tender 
submission) designed to establish tender prices at 
artificial non-competitive levels and to deprive the 
tenderer of the benefits of free and open competition.

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

Clause 1.1 Definition of "Principal Agent" is amended 
by replacing it with the following:

“INTEREST” means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance, from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999).
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"PRINCIPAL AGENT" means the person or entity 
appointed by the employer and named in the schedule. 
In the event of a principal agent not being appointed, 
then all duties and obligations of a principal agent as 
detailed in the agreement shall be fulfilled by a 
representative of the employer as named in the 
schedule

Clause 1.1 Definition of "Security" is amended by 
replacing it with the following:

"SECURITY" means the form of security provided by the 
employer or contractor, as stated in the schedule, 
from which the contractor or employer may recover 
expense or loss

Clause 1.6 is amended by replacing the works "prepaid 
registered post, telefax or e-mail" with "prepaid 
registered post or telefax"

Clause 1.6.4 is amended by replacing it with the 
following:

Item

No clause

Fixed:________ Value related:_________ Time 
related:_________

Item

A2 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed:____________ Value related:____________ Time 
related:____________

2

OBJECTIVE AND PREPARATION
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Item

A3 DOCUMENTS 

Clause 3.0

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:  

The contractor shall supply and keep a copy of the 
JBCC Series 2000 Principal Building Agreement and 
Preliminaries applicable to this contract on the site, to 
which the employer, principal agent and agents shall 
have access at all times

Clause 3.10 is amended by replacing the second 
reference to "principal agent" with the word "employer"

Fixed:____________ Value related:____________ Time 
related:____________ 

3

Item

A4 DESIGN RESPONSIBILITY 

Clause 4.0 

Clause 4.3 is amended by replacing it with the following:

No clause

Fixed:____________ Value related:____________ Time 
related:____________ 

4

Item

A5 EMPLOYER’S AGENTS 

Clause 5.0 

Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 
and 34.4 and 38.5.8

Fixed:____________ Value related:____________ Time 
related:____________

5
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Item

A6 SITE REPRESENTATIVE 

Clause 6.0 

Fixed:____________ Value related:____________ Time 
related:____________

6

Item

A7 COMPLIANCE WITH REGULATIONS 

Clause 7.0 

Note: The provisions herein include inter alia, 
compliance with all the requirements set out in the 
Construction Regulations, 2003 issued under the 
Occupational Health and Safety Act, 1993 (Act No 85 of 
1993), and in particular with Regulation 7(1) requiring 
the compilation of a health and safety plan, as well as 
Regulation 8.5  requiring the appointment of a 
construction supervisor 

See also clause C10 of Section C - Specific 
Preliminaries 

Fixed:____________ Value related:____________ Time 
related:____________

7

Item

A8 WORKS RISK 

Clause 8.0 

Fixed:____________ Value related:____________ Time 
related:____________

8

Item

A9 INDEMNITIES 

Clause 9.0 

Fixed:____________ Value related:____________ Time 
related:____________

9

A10 WORKS INSURANCES 

Clause 10.0 

Clause 10.0 is amended by the addition of the following 
clauses:

10
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10.5 Damage to the Works

(a) Without in any way limiting the contractor’s 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary

(b) The contractor shall at all times proceed 
immediately to remove or dispose of any debris 
arising from damage to or destruction of the 
works and to rebuild, restore, replace and/or 
repair the works

(c) The employer shall carry the risk of damage to 
or destruction of the works and material paid for 
by the employer that is the result of the 
excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 32.0 hereof

10.6 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or neglect of any person for 
whose actions the employer is legally liable
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(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or neglect of any person for whose actions 
the employer is legally liable

(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion

(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall obtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works 
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10.7 High risk insurance 

In the event of the project being executed in a 
geological area classified as a “High Risk Area”, that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary 

When so instructed to do so by the principal agent, the 
contractor shall proceed immediately to remove and/or 
dispose of any debris arising from damage to or 
destruction of the works and to rebuild, restore, replace 
and/or repair the works, at the contractor's own costs 

10.7.2 Injury to persons or loss of or damage to 
property

The contractor shall be liable for and hereby 
indemnifies and holds harmless the employer against 
any liability, loss, claim or proceeding arising at any time 
during the period of the contract whether arising in 
common law or by statute, consequent upon personal 
injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic 
ground movement as mentioned above
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The contractor shall be liable for and hereby 
indemnifies the employer against any and all liability, 
loss, claim or proceeding consequent upon loss of or 
damage to any moveable or immovable or personal 
property or property contiguous to the site, whether 
belonging to or under the control of the employer or any 
other body or person whomsoever arising out of or 
caused by a catastrophic ground movement, as 
mentioned above, which occurred during the period of 
the contract

10.7.3 It is the responsibility of the contractor to ensure 
that he has adequate insurance to cover his risk and 
liability as mentioned in 10.7.1 and 10.7.2. Without 
limiting the contractor’s obligations in terms of the 
contract, the contractor shall, within twenty-one (21) 
calendar days of the commencement date but before 
commencement of the works, submit to the employer 
proof of such insurance policy, if requested to do so

Item

10.7.4 The employer shall be entitled to recover any 
and all losses and/or damages of whatever nature 
suffered or incurred consequent upon the contractor’s 
default of his obligations as set out in 10.7.1; 10.7.2 and 
10.7.3. Such losses or damages may be recovered from 
the contractor or by deducting the same from any 
amounts still due under this contract or under any other 
contract presently or hereafter existing between the 
employer and the contractor and for this purpose all 
these contracts shall be considered one indivisible 
whole 

Fixed:____________ Value related:____________ Time 
related:____________

Item

A11 LIABILITY INSURANCES

Clause 11.0

Fixed:____________ Value related:____________ Time 
related:____________

11

Item

A12 EFFECTING INSURANCES

Clause 12.0

Fixed:____________ Value related:____________ Time 
related:____________

12
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N/AA13.0 No clause13

A14 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them 
with the following:

14

14.1 In respect of contracts with a contract sum up to 
R1 million, the security to be submitted by the 
contractor to the employer will be as a payment 
reduction of five per cent (5%) of the value certified in 
the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A) 

14.1.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer’s 
entitlement shall take precedence over his obligations to 
refund the payment reduction security or portions 
thereof to the contractor

14.2 In respect of contracts with a contract sum above 
R1 million, the contractor shall have the right to select 
the security to be provided in terms of 14.3, 14.4, 14.5, 
14.6, or 14.7 as stated in the schedule. Such security 
shall be provided to the employer within twenty-one 
(21) calendar days from commencement date. Should 
the contractor fail to select the security to be provided 
or should the contractor fail to provide the employer 
with the selected security within twenty-one (21) 
calendar days from commencement date, the 
security in terms of 14.7 shall be deemed to have been 
selected.

14.3 Where security as a cash deposit of ten per cent 
(10%) of the contract sum (excluding VAT) has been 
selected:

14.3.1 The contractor shall furnish the employer with a 
cash deposit equal in value to ten per cent (10%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date
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14.3.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall reduce the cash deposit to an amount equal to 
three per cent (3%) of the contract value (excluding 
VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date 
of final completion of the works the employer shall 
reduce the cash deposit to an amount equal to one per 
cent (1%) of the contract value (excluding VAT) and 
refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final 
payment certificate, the employer shall refund the 
remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover 
expense and loss from the cash deposit in terms of 33.0 
provided that the employer complies with the provisions 
of 33.4 in which event the employer’s entitlement shall 
take precedence over his obligations to refund the cash 
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the 
employer nor the contractor shall be entitled to cede 
the rights to the deposit to any third party

14.4 Where security as a variable construction 
guarantee of ten percent (10%) of the contract sum 
(excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with 
an acceptable variable construction guarantee equal 
in value to ten per cent (10%) of the contract sum 
(excluding VAT) within twenty-one (21) calendar days 
from commencement date

14.4.2 The variable construction guarantee shall 
reduce and expire in terms of the Variable 
Construction Guarantee form included in the invitation 
to tender

14.4.3 The employer shall return the variable 
construction guarantee to the contractor within fourteen 
(14) calendar days of it expiring
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14.4.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall issue a written demand in terms of the variable 
construction guarantee

14.5 Where security as a fixed construction 
guarantee of five per cent (5%) of the contract sum 
(excluding VAT) and a five per cent (5%) payment 
reduction of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction 
guarantee to the employer equal in value to five per 
cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come 
into force on the date of issue and shall expire on the 
date of practical completion

14.5.3 The employer shall return the fixed 
construction guarantee to the contractor within 
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a 
payment certificate shall be in terms of 31.8 (A) and 
34.8

14.5.5 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
shall be entitled to issue a written demand in terms of 
the fixed construction guarantee or may recover from 
the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent 
(5%) of the contract sum (excluding VAT) and a 
payment reduction of five per cent (5%) of the value 
certified in the payment certificate (excluding VAT) has 
been selected:

14.6.1 The contractor shall furnish the employer with a 
cash deposit equal in value to five per cent (5%) of the 
contract sum (excluding VAT) within twenty-one (21) 
calendar days from commencement date

14.6.2 Within twenty-one (21) calendar days of the date 
of practical completion of the works the employer 
shall refund the cash deposit in total to the contractor
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14.6.3 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(A)

14.6.4 Where the employer has a right of recovery 
against the contractor in terms of 33.0, the employer 
may issue a written notice in terms of 33.4 or may 
recover from the payment reduction or may do both

14.7 Where security as a payment reduction of ten per 
cent (10%) of the value certified in the payment 
certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a 
payment certificate shall be mutatis mutandi in terms 
of 31.8(B)

14.7.2 The employer shall be entitled to recover 
expense and loss from the payment reduction in terms 
of 33.0 provided that the employer complies with the 
provisions of 33.4 in which event the employer’s 
entitlement shall take precedence over his obligations to 
refund the payment reduction or portions thereof to the 
contractor

14.8 Payments made by the guarantor to the employer 
in terms of the fixed or variable construction 
guarantee shall not prejudice the rights of the employer 
or contractor in terms of this agreement

Item

14.9 Should the contractor fail to furnish the security 
in terms of 14.2, the employer, in his sole discretion 
and without notification to the contractor, is entitled to 
change the contractor’s selected form of security to 
that of a ten per cent (10%) payment reduction of the 
value certified in the payment certificate (excluding 
VAT), whereafter 14.7 shall be applicable

Fixed:____________ Value related:____________ Time 
related:____________
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A15 PREPARATION FOR AND EXECUTION OF 
THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No Clause

15

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following 
clause:

15.1.4 An acceptable health and safety plan, required in 
terms of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993), within twenty-one (21) calendar days 
of commencement date

EXECUTION

Clause 15.2.1 is amended by replacing it with the 
following clause:

Give the contractor possession of the site within ten 
(10) working days of the contractor complying with the 
terms of 15.1.4

Fixed:____________ Value related:____________ Time 
related:____________

Item

A16 ACCESS TO THE WORKS

Clause 16.0

Fixed:____________ Value related:____________ Time 
related:____________

16
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Item

A17 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and 
the appointment of nominated and selected 
subcontractors"

Fixed:____________ Value related:____________ Time 
related:____________

17

Item

A18 SETTING OUT OF THE WORKS

Clause 18.0

Fixed:____________ Value related:____________ Time 
related:____________

18

Item

A19 ASSIGNMENT

Clause 19.0

Fixed:____________ Value related:____________ Time 
related:____________

19

Item

A20 NOMINATED SUB-CONTRACTORS

Clause 20.0

Clause 20.1.3 is amended by replacing it with the 
following: 

No Clause

Note: See item B9.1 hereinafter for adjustment of 
attendance on nominated subcontractors executing 
work allowed for under provisional sums 

Fixed:____________ Value related:____________ Time 
related:____________

20
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Item

A21 SELECTED SUBCONTRACTORS

Clause 21.0

Clause 21 is amended by replacing it with:

No Clause

Fixed:____________ Value related:____________ Time 
related:____________

21

Item

A22 EMPLOYER’S DIRECT CONTRACTORS

Clause 22.0

Fixed:____________ Value related:____________ Time 
related:____________

22

Item

A23 CONTRACTOR'S DOMESTIC 
SUBCONTRACTORS

Clause 23.0

Fixed:____________ Value related:____________ Time 
related:____________

23

Item

A24 PRACTICAL COMPLETION

Clause 24.0

Fixed:____________ Value related:____________ Time 
related:____________

24

COMPLETION

Item

A25 WORK'S COMPLETION

Clause 25.0

Fixed:____________ Value related:____________ Time 
related:____________

25
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Item

A26 FINAL COMPLETION

Clause 26.0

Clause 26.1.2 s amended by inserting "#" next 26.1.2

Fixed:____________ Value related:____________ Time 
related:____________ 

26

Item

A27 LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed:____________ Value related:____________ Time 
related:____________

27

Item

A28 SECTIONAL COMPLETION

Clause 28.0

Fixed:____________ Value related:____________ Time 
related:____________

28

Item

A29 REVISION OF DATE FOR PRACTICAL 
COMPLETION

Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

Fixed:____________ Value related:____________ Time 
related:____________

29

Item

A30 PENALTY FOR NON-COMPLETION

Clause 30.0

Fixed:____________ Value related:____________ Time 
related:____________

30

-18-

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

ECD PROGRAMMES

Carried to Collection R



Eshane Primary School

EMIS No. 500139786

A31 INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.5.2 is amended by replacing "14.7.1" with 
"14.0"

31

Clause 31.8 is amended by replacing it with the 
following two alternative clauses:

PAYMENT

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 
14.5 or 14.6, the value of the works in terms of 31.4.1 
and materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in 
interim payment certificates issued up to the date of 
practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Alternative B

31.8(B) Where security is a payment reduction in terms 
of 14.7 the value of the works in terms of 31.4.1 and 
materials and goods in terms of 31.4.2 shall be 
certified in full. The value certified shall be subject to the 
following percentage adjustments:
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31.8(B).1 Ninety per cent (90%) of such value in interim 
payment certificates issued up to the date of practical 
completion

31.8(B).2 Ninety-seven per cent (97%) of such value in 
interim payment certificates issued on the date of 
practical completion and up to but excluding the date 
of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in 
interim payment certificates issued on the date of final 
completion and up to but excluding the final payment 
certificate in terms of 34.6

31.8(B).4 One hundred per cent (100%) of such value in 
the final payment certificate in terms of 34.6 except 
where the amount certified is in favour of the employer. 
In such an event the payment reduction shall remain at 
the adjustment level applicable to the final payment 
certificate

Clause 31.12 is amended by deleting the following:

Item

Payment shall be subject to the employer giving the 
contractor a tax invoice for the amount due

Fixed:____________ Value related:____________ Time 
related:____________

Item

A32 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the 
addition of the following at the end of the sentence:

"due to no fault of the contractor"

Fixed:____________ Value related:____________ Time 
related:____________

32
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Item

A33 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed:____________ Value related:____________ Time 
related:____________

33

Item

A34 FINAL ACCOUNT AND FINAL PAYMENT

Clause 34.0

Clause 34.1 is amended by removing "#" next to 34.1

Clause 34.2 is amended by inserting "#" next to 34.2

Clause 34.8 is amended by deleting the words "where 
security as a fixed construction guarantee in terms of 
14.4 has been selected or where payment reduction has 
been applied in terms of 14.7.1"

Clause 34.13 is amended by replacing “seven (7) 
calendar days” with “twenty-one (21) calendar days” 
and deleting the words “subject to the employer giving 
the contractor a tax invoice for the amount due”

Fixed:____________ Value related:____________ Time 
related:____________

34

Item

A35 PAYMENT TO OTHER PARTIES

Clause 35.0

Fixed:____________ Value related:____________ Time 
related:____________

35
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A36 CANCELLATION BY EMPLOYER - 
CONTRACTOR’S DEFAULT 

Clause 36.0

Clause 36.1 is amended by the addition of the following 
clauses:

36.1.3 refuses or neglects to comply strictly with any of 
he conditions of contract

36.1.4 estate being sequestrated, liquidated or 
surrendered in terms of the insolvency laws in force 
within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged 
in corrupt or fraudulent practices in competing for or 
in executing the contract

Clause 36.3 is amended by removing the reference to 
“No clause” and replacing the words “principal agent” 
with “employer”

Clause 36.0 is amended by the addition of the following 
clause:

CANCELLATION

Item

36.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________

A37 CANCELLATION BY EMPLOYER – LOSS 
AND DAMAGE

Clause 37.0

36
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Item

Clause 37.0 is amended by the addition of the following 
clause:

Clause 37.3.5 is amended by replacing "ninety (90)" 
with "one-hundred and twenty (120)"

37.5 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________

A38 CANCELLATION BY CONTRACTOR - 
EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" 
with "one-hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following 
clause:

37

Item

38.7 Notwithstanding any clause to the contrary, on 
cancellation of this agreement either by the employer 
or the contractor; or for any reason whatsoever, the 
contractor shall on written instruction, discontinue with 
the works on a date stated and withdraw himself from 
the site. The contractor shall not be entitled to refuse 
to withdraw from the works on the grounds of any lien 
or right of retention or on the grounds of any other right 
whatsoever

Fixed:____________ Value related:____________ Time 
related:____________
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Item

A39 CANCELLATION  - CESSATION OF THE 
WORKS

Clause 39.0

Clause 39.3.5 is amended by the addition of the 
following at the end of the sentence: "within one 
hundred and twenty (120) working days of completion 
of such a report"

Fixed:____________ Value related:____________ Time 
related:____________

38

Item

A40 DISPUTE SETTLEMENT 

Clause 40.0 

Clause 40.2.2 is amended by replacing “one (1) year” 
with “three (3) years”  

Clause 40.6 is amended by removing the reference to:  

No clause 

Clause 40.7.1 is amended by replacing “(10)” with 
“(15)” and by the addition of the following: 

Whether or not mediation resolves the dispute, the 
parties shall bear their own cost concerning the 
mediation and equally share the costs of the mediator 
and related costs 

Fixed:____________ Value related:____________ Time 
related:____________ 

39

Item

A41 STATE CLAUSES

Clause 41.0

Fixed:____________ Value related:____________ Time 
related:____________

40

SUBSTITUTE PROVISIONS

CONTRACT VARIABLES
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Item

A42 PRE-TENDER INFORMATION

Clause 42.0

Tenderers are referred to the document C1.2 Contract 
for variables pertaining to this contract

Fixed:____________ Value related:____________ Time 
related:____________

41

THE SCHEDULE (CONTRACT DATA)
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SECTION B: JBCC PRELIMINARIES

Item

B1.1  Definitions and interpretation

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed:____________ Value related:____________ Time 
related:____________

42

B1.0  DEFINITIONS AND INTERPRETATION

Item

B2.1  Checking of documents

Fixed:____________ Value related:____________ Time 
related:____________

43

B2.0  DOCUMENTS

Item

B2.2  Provisional bills of quantities

Fixed:____________ Value related:____________ Time 
related:____________

44

Item

B2.3  Availability of construction documentation

Fixed:____________ Value related:____________ Time 
related:____________

45

Item

B2.4  Interests of agents

Fixed:____________ Value related:____________ Time 
related:____________

46

Item

B2.5  Priced documents

Fixed:____________ Value related:____________ Time 
related:____________

47
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Item

B2.6  Tender submission

Clause 2.6 is amended by replacing “JBCC Form of 
Tender” with “Form of Offer and
Acceptance”
Fixed:____________ Value related:____________ Time 
related:____________

48

Item

B3.1  Defined works area

Fixed:____________ Value related:____________ Time 
related:____________

49

B3.0  THE SITE

Item

B3.2  Geotechnical investigation

Fixed:____________ Value related:____________ Time 
related:____________

50

Item

B3.3  Inspection of the site

Tenderers shall complete the Site Inspection Certificate 
included in the
tender documents and return the same with the tender 
submission.
Fixed:____________ Value related:____________ Time 
related:____________

51

Item

B3.4  Existing premises occupied

Fixed:____________ Value related:____________ Time 
related:____________

52

Item

B3.5  Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time 
related:____________

53

Item

B3.6  Previous work - defects

Fixed:____________ Value related:____________ Time 
related:____________

54

Item

B3.7  Services - known

Fixed:____________ Value related:____________ Time 
related:____________

55
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Item

B3.8  Services - unknown

Fixed:____________ Value related:____________ Time 
related:____________

56

Item

B3.9  Protection of trees

Fixed:____________ Value related:____________ Time 
related:____________

57

Item

B3.10  Articles of value

Fixed:____________ Value related:____________ Time 
related:___________

58

Item

B3.11  Inspection of adjoining properties

Fixed:____________ Value related:____________ Time 
related:____________

59

Item

B4.1  Management of the works

Fixed:____________ Value related:____________ Time 
related:____________

60

B4.0  MANAGEMENT OF CONTRACT

Item

B4.2  Programme for the works

Fixed:____________ Value related:____________ Time 
related:____________

61

Item

B4.3  Progress meetings

Fixed:____________ Value related:____________ Time 
related:____________

62

Item

B4.4  Technical meetings

Fixed:____________ Value related:____________ Time 
related:____________

63

Item

B4.5  Labour and plant records

Fixed:____________ Value related:____________ Time 
related:____________

64
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Item

B5.1  Samples of materials

Fixed:____________ Value related:____________ Time 
related:____________

65

B5.0  SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS' INSTRUCTIONS

Item

B5.2  Workmanship samples

Fixed:____________ Value related:____________ Time 
related:____________

66

Item

B5.3  Shop drawings

Fixed:____________ Value related:____________ Time 
related:____________

67

Item

B5.4  Compliance with manufacturers instruction

Fixed:____________ Value related:____________ Time 
related:____________

68

Item

B6.1  Deposits and fees

Fixed:____________ Value related:____________ Time 
related:____________

69

B6.0  TEMPORARY WORKS AND PLANT

Item

B6.2  Enclosure of the works

Fixed:____________ Value related:____________ Time 
related:____________

70

Item

B6.3  Advertising

Fixed:____________ Value related:____________ Time 
related:____________

71

Item

B6.4  Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time 
related:____________

72
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Item

B6.5  Main notice board

Fixed:____________ Value related:____________ Time 
related:____________

73

Item

B6.6  Subcontractors’ notice board

Fixed:____________ Value related:____________ Time 
related:____________

74

Item

B7.1  Location

Fixed:____________ Value related:____________ Time 
related:____________

75

B7.0  TEMPORARY SERVICES

Item

B7.2  Water

Fixed:____________ Value related:____________ Time 
related:____________

76

Item

B7.3  Electricity

Fixed:____________ Value related:____________ Time 
related:____________

77

Item

B7.4  Telecommunication facilities

Fixed:____________ Value related:____________ Time 
related:____________

78

Item

B7.5  Ablution facilities

Fixed:____________ Value related:____________ Time 
related:____________

79

Item

B8.1  Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time 
related:____________

80

B8.0  PRIME COST AMOUNTS

-30-

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

ECD PROGRAMMES

Carried to Collection R



Eshane Primary School

EMIS No. 500139786

Item

B9.1  General attendance

Fixed:____________ Value related:____________ Time 
related:____________

81

9.0  ATTENDANCE ON N/S SUBCONTRACTORS

Item

B9.2  Special attendance

Fixed:____________ Value related:____________ Time 
related:____________

82

Item

B9.3  Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time 
related:____________

83

Item

B10.1  Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time 
related:____________

84

B10.  FINANCIAL ASPECTS

Item

B10.2  Payment for preliminaries

Fixed:____________ Value related:____________ Time 
related:____________

85

Item

B10.3  Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "in hs priced bills of quantities /lump 
sum document submitted with his tender offer"

Fixed:____________ Value related:____________ Time 
related:____________

86

Item

B10.4  Payment certificate cash flow

Fixed:____________ Value related:____________ Time 
related:____________

87
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Item

B11.1  Protection of the works

Fixed:____________ Value related:____________ Time 
related:____________

88

B11.  GENERAL

Item

B11.2  Protection / isolation of existing / sectionally 
occupied works

Fixed:____________ Value related:____________ Time 
related:____________

89

Item

B11.3  Security of the works

Fixed:____________ Value related:____________ Time 
related:____________

90

Item

B11.4  Notice before covering work

Fixed:____________ Value related:____________ Time 
related:____________

91

Item

11.5  Disturbance

Fixed:____________ Value related:____________ Time 
related:____________

92

Item

B11.6  Environmental disturbance

Fixed:____________ Value related:____________ Time 
related:____________

93

Item

B11.7  Works cleaning and clearing

Fixed:____________ Value related:____________ Time 
related:____________

94

Item

B11.8  Vermin

Fixed:____________ Value related:____________ Time 
related:____________

95

-32-

Preliminaries
Bill No.  1
Preliminaries
Section No.  1

ECD PROGRAMMES

Carried to Collection R



Eshane Primary School

EMIS No. 500139786

Item

B11.9  Overhand work

Fixed:____________ Value related:____________ Time 
related:____________

96

Item

B11.10  Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time 
related:____________

97

Item

B11.11  As built information

Fixed:____________ Value related:____________ Time 
related:____________

98

Item

B11.12  Tenant installations

Fixed:____________ Value related:____________ Time 
related:____________

99

Item

B12.1  Pre-tender information

Fixed:____________ Value related:____________ Time 
related:____________

100

B12.  SCHEDULE OF VARIABLES

This schedule contains all variables referred to in this 
document and is divided into pretender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries.

Spaces requiring information must be filled in, shown as 
“not applicable” or deleted and
not left blank. Where choices are offered, the non-
applicable items are to be deleted.
Where insufficient space is provided the information 
should be annexed hereto and
cross-referenced to the applicable clause of the 
schedule. Key cross reference clauses are italicized in [ 
] brackets
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12.1 PRE TENDER INFORMATION
12.1.1 Provisional Bills of Quantities
[2.2] The quantities are provisional: YES

12.1.2 Availability of construction documentation
[2.3] Construction of documentation is complete: NO

12.1.3 Interest of agents
[2.4] Details: See Contract Data Part C/1 of Tender

12.1.4 Defined works area
[3.1] Details:  As per Tender Data

12.1.5 Geotechnical investigation
[3.2] Details: NONE

12.1.6 Existing premises occupied
[3.4] Specific requirements: N/A

12.1.7 Previous work - dimensional accuracy
[3.5] Details: To be checked on site by contractor 
prior to building operations.

12.1.8 Previous work - defects
[3.6} Details: To be checked on site by contractor 
prior to building operations.

12.1.9 Services - known
[3.7] Details: Should the contractor encounter any 
existing services such as underground cables, pipes or 
sewer during the execution of the works he shall notify 
the  principal agent immediately and suspend all 
affected work in the immediate vicinity until instruction to 
proceed has been given by the principal agent. 

12.1.10 Protection of trees
[3.9] Specific requirements: All trees on the site 
outside of the position of the proposed structure must be 
protected.

12.1.11 Inspection of adjoining properties[3.11] Specific 
requirements: The contractor must inspect adjoining 
properties and immediately bring to the notice of the 
Principal Agent of any consequences that may arise 
from the building works.
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12.1.12 Enclosure of the works
[6.2} Specific requirements: The contractor shall 
enclose the works as required by the Occupational 
Health and Safety Act.

12.1.13 Offices
[6.4.3] Specific requirements: The contractor shall 
provide, maintain and remove on completion of the 
works an office for the exclusive use of the principal 
agent, minimum size 4 x 3 x 3m high internally, suitably 
insulated and ventilated, provided with electric lighting 
and fitted with boarded floor, desk, chairs, drawing stool, 
drawing board and lock-up drawers for drawings. The 
office shall be kept clean and fit for use at all times.

12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3000 x 3420mmm all as 
per EPWP requirements constructed of suitable 
boarding with flat smooth surface and with edging 
bead 40mm thick all round.

The board shall be securely fixed to hoarding 
where hoarding is provided, or fixed to and including a 
suitable supporting structure of timber or tubular posts 

and braces. The board is to be painted EPWP 
"orange" with 40mm wide white dividing lines. All 
wording shall be inscribed in black painted sans serif 

lettering.

Sub-contractor's individual boards will be 
allowed on the site subject to the written approval 
of the Representative/Agent.

12.1.15 Subcontractors' notice board
[6.6] Specific requirements: NO
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12.1.16 Water
[7.2} Option A (by contractor)

          (YES)

Option B (by employer - free of charge when 
available)           (YES)

Option C (by employer - metered)
          (NO)

12.1.17 Electricity
[7.3] Option A (by contractor)

         (YES)

Option B (by employer - free of charge when 
available)          (NO)

Option C (by employer - metered)
         (NO)

12.1.18 Telecommunications
[7.4] Telephone

(YES)

Facsimile
(NO)

E-mail
(YES)

12.1.19 Ablution facilities
[7.5} Option A (by contractor)

                       (YES)

Option B (by employer)
                       (NO)

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required (Only when existing 
buildings) (YES)
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12.1.21 Special attendance

[9.2] Electrical sub-contractor  (1) details: Site 
Meetings

12.1.22 Protection of works
[11.1] Specific requirements:

The contractor shall protect the works for the 
duration of the contract.

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance

[11.6] Specific requirements: None

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

(YES / NO)

Option B (calculates)
(YES / NO)

12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

(YES / NO)

Option B (detailed breakdown)
(YES / NO)
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12.2.3 Additional agreed preliminaries items
Details:N/A
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SCHEDULE OF SUPPLEMENTARY 
INFORMATION

The information listed below is in respect of certain 
clauses in the Preliminaries, requiring the 
supplementary information

NOTE:

Amount of insurance against injury to person or property 
in respect of any single occurrence R 5 million 
Amount of insurance against removal of support to 
adjoining properties in respect of any single accurance 
Not specifically prescribed

Contract period  -        
8 (Eight) months

The date for site handover :-  TBA

Amount of penalty per day on which the completion of 
the works may be in arrear:

R0.0275 per R100 of contract value per day 
(Excluding VAT)

Specification of materials and methods to be used:
Specification of Materials and Methods to be used - PW 
371, Fourth Revision, October 1993

Edition of Standard System of measuring building work: 
Seven Edition including the latest amendments

Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION C: SPECIFIC PRELIMINARIES
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Item

C1 CONTRACT DRAWINGS

The drawings issued with the tender documents do not 
comprise the complete set but
serve as a guide only for tendering purposes and for 
indicating the scope of the work to enable the tenderer 
to acquaint himself with the nature and extent of the 
works and the manner in which they are to be executed

Should any part of the drawings not be clearly intelligible 
to the tenderer he shall, before submitting his tender, 
obtain clarification in writing from the principal agent

Fixed: ____________ Value related:____________ 
Time related:____________

101

Item

C2 GENERAL PREAMBLES

The document “Specification of Materials and Methods 
to be used (PW371)” is
obtainable on request from the head office and all 
regional offices of the Department,
and shall be read in conjunction with the bills of 
quantities and be referred to for the full descriptions of 
work to be done and materials to be used

Fixed: ____________ Value related:____________ 
Time related:____________

102

Item

C3 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities, the tenderer’s 
attention is drawn to the fact that any other product of 
equal quality may be used subject to the written 
approval of the principal agent being obtained prior to 
the closing date for submission of tenders

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed: ____________ Value related:____________ 
Time related:____________

103
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Item

C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all
the information called for, failing which the price of any 
such item, materials or
equipment shall be excluded from currency fluctuations. 
(refer to Schedule of Imported
Materials and Equipment to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be
excluded from the Contract Price Adjustment Provisions 
(if applicable)

Fixed: ____________ Value related:____________ 
Time related:____________

104

Item

C5 VIEWING  THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer 
must arrange with the unit commander or other 
responsible officer to obtain permission to enter the site 
for tendering purposes

Fixed: ____________ Value related:____________ 
Time related:____________

105

Item

C6 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account

Fixed: ____________ Value related:____________ 
Time related:____________

106
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Item

C7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer

Fixed: ____________ Value related:____________ 
Time related:____________

107

Item

C8 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works

Fixed: ____________ Value related:____________ 
Time related:____________

108

Item

C9 PROHIBITION ON TAKING OF 
PHOTOGRAPHS

In terms of article 119 of the defence Act, 44 of 1957, it 
is prohibited to sketch or to take photographs of any 
military site or installation or any building or civil works 
thereon or to be in possession of a camera or other 
apparatus used for taking of photographs except when 
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all 
correctional institutions in terms of article 44.1(e) of the 
Correctional Services Act 8 of 1959

Fixed: ____________ Value related:____________ 
Time related:____________

109
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C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW
1544) of the Department that must be read together with 
and is deemed to be
incorporated under this Section of the Bills of 
Quantities. Provision for pricing of HIV/AIDS awareness 
is made under items C10.1 to C10.5 hereafter and it is 
explicitly pointed out that all requirements of the 
aforementioned specification are deemed to be priced 
hereunder, as the said items represent the only method 
of measurement and no additional items or extras to the 
contract in this regard shall be entertained. Also see 
Part C3.6 Social and Economic Deliverables F1

The contractor must take note that compliance with the 
HIV/AIDS Specification is
compulsory. In the event of partial or total non-
compliance, the principal agent,
notwithstanding the provisions of Clause A 31 of 
“Section 1: Preliminaries (Section A)” or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance. The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment

Item

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion
including provision of all relevant services, all in 
accordance with the HIV/AIDS
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

110
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Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal agent, provision of 
a Service Provider Workshop Plan and a suitable 
venue, conducting of awareness workshops by means 
of traditional and/or modern multi-media techniques, 
including follow-up courses, making available all tuition 
material and performing assessment procedures, all in 
accordance with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

111

Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic
laminated posters, booklets and educational videos, etc. 
for the duration of the
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

112

Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenishing male and female condoms on a daily basis 
as required for the duration of the construction period, 
all in accordance with the HIV/AIDS
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

113
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Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

114

Item

C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with the requirements set 
out in the Construction Regulations, 2003 issued under 
the Occupational Health and Safety Act, 19093 (Act No. 
85 of 1993), edition 23 Code of Practice.

It is required of the contractor to thoroughly study the 
Health and Safety Specification that must be read 
together with and is deemed to be incorporated under 
this Section of the bills of quantities/lump sum 
document.

The contractor must take note that compliance with the 
Occupational Health and Safety Act, Construction 
Regulations and Health and Safety Specification is 
compulsory.  In the event of partial or total non-
compliance, the principal agent, notwithstanding the 
provisions of clause A3.10 of Section A or any other 
clause to the contrary, reserves the right to delay issuing
any progress payment certificate until the contractor 
provides satisfactory proof of compliance.  The 
contractor shall not be entitled to any compensation of 
whatsoever nature, including interest, due to such delay 
of payment.

Provision for pricing of the Occupational Health and 
Safety Act, Construction Regulations and Health and 
Safety Specification is made under this clause and it is 
explicitly pointed out that all requirements of the 
aforementioned are deemed to be priced hereunder and 
no additional claims in this regard shall be entertained.

Fixed:_____________ Value related:____________ 
Time related:______________

115
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Item

C12. SOCIAL AND ECONOMIC DELIVERABLES IN 
CONSTRUCTION WORKS CONTRACTS

The contractor shall thoroughly study and comply with 
the requirements and specification data set out in Part 
C3.6: Specification for Social and Economic 
Deliverables in Construction.

Provision for pricing of Social and Economic 
Deliverables is made under items C12.1 to C12.4 
hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, and no additional items 
or extras to the contract in this regard shall be 
entertained. 

Fixed:_____________ Value related:____________ 
Time related:______________

116

Item

C12.1 UTILIZE LOCAL RESOURCES

Deliverable A1: Utilize local resources as described in 
the Specification Data.

Fixed:_____________ Value related:____________ 
Time related:______________

117

Item

C12.2 PROVIDE EXPERIENTIAL WORK 
OPPORTUNITIES TOWARDS A TECHNICAL 
QUALIFICATIONFOR DESIGNATED PERSONS

Deliverables E2: Provide experiential work opportunities 
towards a technical qualification for designated persons 
as described in the Specification Data.

Fixed:_____________ Value related:____________ 
Time related:______________

118
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Item

C12.3 PROVIDE EXPERIENTIAL WORK 
OPPORTUNITIES AND TRAINING TOWARDS 
TRADE COMPETENCIES FOR DESIGNATED 
PERSONS

Deliverables E3: Provide experiential work opportunities 
and training towards trade competencies for designated 
persons as described in the Specification Data.

Fixed:_____________ Value related:____________ 
Time related:______________

119

Item

C12.4 PROVIDE AND MANAGE TRAINING 
PROVIDERS TO PROVIDE LIFE   SKILLS 
TRAINING TO EMPLOYEES.

Deliverables E4: Procure and manage a training 
provider to provide spesific training for the minimum 
number of employees as per Part C3.6 in life skills 
training. As described in the Specification Data.

Fixed:_____________ Value related:____________ 
Time related:______________

120

C13 LABOUR-INTESIVE WORKS

Those parts of the contract to be constructed using 
labour-intensive methods have been marked in the bill 
of quantities with the letters LI in a separate column 
filled in against every item so designated. The works, or 
parts of the works so designated are to be  constructed 
using labour-intensive methods only. The use of plant to 
provide such works, other than plant specifically 
provided for in the scope of work, is a variation to the 
contract. The items marked with the letters LI are not 
necessarily an exhaustive list of all the activities which 
must be done by hand, and this clause does not over-
ride any of the requirements in the 'Specification for 
social and economic deliverables in construction 
works contracts'.
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Item

C13.1 LABOUR INTENSIVE

Payment for items which are designated to be 
constructed labour-intensively (either in this schedule or 
in the Scope of Works) will not be made unless they are 
constructed using labour-intensive methods.  Any 
unauthorised use of plant to carry out work which was to 
be done labour-intensively will not be condoned and any 
works so constructed will not be certified for payment.

Fixed:_____________ Value related:____________ 
Time related:______________

121
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 2: GRADE R BLOCK

BILL NO. 1

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC

31m3Reduced levels under floors1

Excavation in earth not exceeding 2m deep

57m3Trenches2

2m3Holes3

1m3
Trenches and holes for thickening under surface beds 
etc

4

10m3Soft rock5

Extra over trench and hole excavations in earth for 
excavation in

5m3Hard rock6

67m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

7

Extra over all excavations for carting away
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178m2
Sides of trench and hole excavations not exceeding 
1,5m deep

8

Risk of collapse of excavations

Item
Keeping excavations free of all water other than 
subterranean water

9

Keeping excavations free of water

24m3Backfilling to trenches, holes, etc10

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 95% 
Mod AASHTO density

10m3Under floors etc11

Coarse river sand filling supplied by the contractor

31m3Under floors etc12

Imported filling G5 approved material supplied and 
onto site by contractor, compacted to 95% Mod. 
AASHTO density:

208m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 95% Mod AASHTO 
density

13

Compaction of surfaces

8No"Modified AASHTO Density" test14

Prescribed density tests on filling

SOIL POISONING

208m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming

15

Soil insecticide in accordance with SANS 5859

241m2To bottoms and sides of trenches etc16
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Eshane Primary School
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SECTION NO. 2: GRADE R BLOCK

BILL NO. 2

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

CONCRETE, FORMWORK AND 
REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

4m3Surface blinding under footings and bases1

15MPa/19mm concrete

REINFORCED CONCRETE CAST AGAINST 
FORMWORK

26m3Surface beds cast in panels on waterproofing2

30MPa/19mm concrete

12m3Sloping apron including forming walls3

REINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

19m3Strip footings4

30MPa/19mm concrete

2m3Bases5
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Item

Allow for all necessary concrete test cubes size 150 x 
150 x 150mm cast from batches of concrete required for 
the entire contract as specified, made, stored, cured and 
tested in accordance with SABS Methods 861 and 863, 
including use of approved cube moulds, transporting to 
an approved testing laboratory for testing, paying all 
charges and submitting reports to the Principal Agent

6

TEST BLOCKS

CONCRETE SUNDRIES

94m2Surface beds, slabs, etc to falls7

Finishing top surfaces of concrete smooth with a 
wood float

167m2Surface beds, slabs, etc8

Finishing top surfaces of concrete smooth with a 
power float
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FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY 
II)

5m2Bases (Provisional)9

Rough formwork to sides

137m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

10

16Sets

Set of four M16 x 300mm Long holding down bolts each 
with 60 x 60 x 10mm thick plates welded to one end and 
80mm long thread on bolt on the other end with nuts 
and washers cast in concrete in exact position

11

Holding down bolts, etc
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MOVEMENT JOINTS ETC

131m
12mm Joints not exceeding 300mm high along edges of 
surface beds

12

Expansion joints with bitumen impregnated 
softboard between horizontal concrete surfaces

97m12mm Joints not exceeding 300mm high13

Expansion joints with bitumen impregnated 
softboard between vertical concrete and brick 
surfaces

29m6 x 20mm Saw cut joints in top of concrete14

Saw cut joints

REINFORCEMENT (PROVISIONAL)

0.66tVarious diameter bars15

Mild steel reinforcement to structural concrete work

94m2
Type 100 fabric reinforcement in concrete surface beds, 
slabs, etc

16

Fabric reinforcement

167m2

Type 245 fabric reinforcement in concrete surface beds, 
slabs, etc

17
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SECTION NO. 2: GRADE R BLOCK

BILL NO. 3

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

MASONRY

NOTE: All masonry shall be in accordance with SANS 
2001-CM1

FOUNDATIONS (PROVISIONAL)

BRICKWORK

1m3Piers1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class I mortar

10m2Half brick walls2

72m2One brick walls3

SUPERSTRUCTURE

1m3Piers4

Brickwork of NFP bricks in class II mortar

34m2Half brick walls5

23m2Half brick walls in beamfilling6

242m2One brick walls of two brick skins bagged and sealed7
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BRICKWORK SUNDRIES

15m2
12mm Bitumen impregnated fibre board built in vertically 
through brick walls

8

Joint forming material in movement joints

24m

10mm "Sondor Joinex" closed cell expanded 
polyethylene joint filler with hinged blocking piece built 
vertically through brick wall not exceeding 300mm wide

9

183m75mm Wide reinforcement built in horizontally10

Brickwork reinforcement

1 628m150mm Wide reinforcement built in horizontally11

55m110 x 75mm Lintels in lengths not exceeding 3m12

"Fabcon" prestressed fabricated lintels

2m110mm Wide turning piece to lintels etc13

Turning pieces

23m230mm Wide turning piece to lintels etc14

64No
30 x 1,6mm Roof tie 1,5m long with one end fixed to 
timber and other end built into brickwork

15

Galvanised hoop iron cramps, ties, etc

8No229 x 152mm Clay vermin proof air brick16

Air bricks etc

8No233 x 175mm Foam plastic air vent17

FACE BRICKWORK

304m2Extra over brickwork for face brickwork18

Face brickwork to be "Corobrik®" Firelight Satin 
FBX of  20-30MPa nominal compressive strength in 
Class II mortar with recessed horizontal and 
recessed vertical joints
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25m2
Extra over brickwork for face brickwork in foundations 
(Provisional)

19

25m
Extra over brickwork for brick-on-edge header course 
lintel

20

30mFair raking cutting21

33m220mm Wide sill set sloping and slightly projecting22

Brick-on-edge header course copings, sills, etc of 
"Corobrik® Firelight Satin FBX" face bricks, pointed 
with recessed joints on all exposed faces

NUTEC-CEMENT/FIBRE-CEMENT WINDOW 
SILLS

23m12 x 150mm Wide sills set flat and slightly projecting23

Natural grey sills in single lengths bedded in class I 
mortar including metal fixing lugs etc
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 2: GRADE R BLOCK

BILL NO. 4

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

WATERPROOFING

DAMP-PROOFING OF WALLS AND FLOORS

27m2In walls1

One layer of 375 micron "Consol Plastics Brikgrip 
DPC" embossed damp proof course

166m2Under surface beds2

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"

JOINT SEALANTS ETC

158m

"Bostik" silicone sealant applied with a pressure caulking
gun sealing around metal window and  timber door 
frames

3

Silicone sealing compound

29m6 x 20mm In saw cut joints in floors4

"Thioflex" two-part grey polysulphide sealing 
compound including backing cord, bond breaker, 
primer, etc

154m
10mm In expansion joints in floors including raking out 
expansion joint filler as necessary

5
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SECTION NO. 2: GRADE R BLOCK

BILL NO. 5

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

ROOF COVERINGS ETC

NOTE: All roof covering to be installed to manufacturers 
detail and applicable SANS codes. All roof 
sheeting shall be laid under a 5 year written 
guarantee for site workmanship and 
watertightness

PROFILED METAL SHEETING AND 
ACCESSORIES

317m2
Roof covering with pitch not exceeding 25 degrees 
(measured nett)

1

0,5mm "Chromadek" or other approved, Colomate 
finish galvanised metal IBR profile roof sheeting at 
17.5 degrees fixed to intermediate timber purlins at 
1 250mm centres and to ridge and eaves with 
minimum 50mm sheeting end overlaps, all in 
accordance with architects drawings and 
manufacturer's specifications

23mRidge capping 450mm girth2

47mBroad flute serrated poly ridge closers3

47mNarrow flute eaves closers4

"Sondor"
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ROOF AND WALL INSULATION

169m2

Insulation laid taut over rafters (at approximately 
1200mm centres) and fixed concurrent with tiling 
battens, purlins, etc

5

"Sisalation 420" heavy industrial grade aluminium 
foil based insulation
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SECTION NO. 2: GRADE R BLOCK

BILL NO. 6

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

CARPENTRY AND JOINERY

ROOFS ETC

The following is applicable in respect of plate nailed roof 
trusses:

Roof Trusses:

Trusses are at maximum 1200mm centres. Roof 
covering is 0,50mm colomate galvanised metal IBR on 
timber purlins

The dimensions in the descriptions of the trusses are 
nominal and actual measurements are to be obtained 
from the Architect and/or on site before design or 
fabrication commences

1No

Design, supply and erect the complete double pitch roof 
structure to new building (approx. 317m² on flat) 
including purlins, braces, battens, gangboarding, wall 
plates, roof ties, gusset plates, bolts, etc

1

Plate nailed timber roof truss construction

-68-

Carpentry and Joinery
Bill No.  6
Grade R Classroom Block
Section No.  2

ECD PROGRAMMES

Carried to Collection R



Eshane Primary School

EMIS No. 500139786

EAVES, VERGES, ETC

70m
12 x 225mm Fascia boards including galvanised steel 
H-profile jointing strips

2

"Everite FC77" pressed fibre-cement

63m

200 x 80mm Moulded socketless barge board (code: 
721-731) with uPVC H-profile barge joiners

3

SKIRTINGS

94m
19 x 75mm Skirting including 19mm quadrant bead 
plugged

4

Wrought meranti

DOORS ETC

Note:

All framed and ledged batten doors and combination 
doors, where battens are utilised, shall only be of 
constriction acceptable to the Department, i.e. mortice 
and tenon where is exposed on the outside edge of 
stiles and where the tenon is wedged to form a 
dovetailed shape

TIMBER DOORS AS TDM OR SIMILAR APPROVED

2No

44mm Thick framed, ledged and braced flush one side 
batten door 813 x 2032mm high and with 38 x 76mm 
(extreme) once rebated, once chamfered and once 
hollow grooved weatherboard framed into bottom ledge, 
bedded in white lead, screwed and pelleted 

5

"Saligna Blaco" doors formed 40 x 110mm stiles 
and top rail, 20 x 150mm ledge and 20 x 110mm 
braces and 20 x 225mm bottom ledge, filled in flush 
on outer face with 20 x 75mm V-jointed vertical 
boarding, top rail and door hung to pressed steel 
door frame
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FLUSH DOORS

2No44mm Door size 813 x 2032mm high6

Solid chipcore flush doors with commercial veneer 
covering on both sides and hardwood edge strips, 
hung to steel frames
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NOTICE BOARDS, KEYBOARDS, 
DUCKBOARDS, ETC

2No

"CKS-38-1980" or similar approved chalkboard size 
4800 x 1200mm high complete with chalk rail and fixing 
to walls

7

"Green Chalkboard"

22m28 x 60mm Rebated frames with two labours plugged8

Saligna

7m212mm Thick masonite backboard9

4No
6mm Pinning board overall size 1500 x 1200mm high 
glued to backboard (elsewhere)

10

"Flortime Premier" pinning board

21m38 x 228mm "SA Pine" catwalks11

Sundries

Item

Allow a Budgetary Allowance of R 80,000.00 (Eighty 
Thousand Rand) for the supply and installation of timber 
joinery works complete to 2 No. ECD classrooms

12

BUDGETARY ALLOWANCES
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Eshane Primary School
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SECTION NO. 2: GRADE R BLOCK

BILL NO. 7

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

CEILINGS ETC

72m38 x 114mm Ceiling joists1

Sawn softwood

150m2
40mm  Insulation  closely  fitted  and  laid  on top of 
brandering between roof timbers etc

2

"Aerolite" insulation

NAILED UP CEILINGS

150m2
Ceilings  including  50 x 50mm  sawn  softwood  
brandering at 450mm centres

3

6,4mm  "Rhino"  gypsum  plasterboard with H-type 
pressed steel jointing strips

2No

Extra over ceiling for 600 x 600mm trap door of 38 x 
114mm wrought softwood rebated framing with one 
cross brander, covered with ceiling board and fitted flush 
in opening, including necessary trimmers around

4

134m75mm Coved cornices5

"Rhino" gypsum plasterboard cornices
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SECTION NO. 2: GRADE R BLOCK

BILL NO. 8

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

FLOOR COVERINGS

FLOOR COVERINGS

150m2On floors1

300 x 300 x 2.5mm "Marleyflex" semi-flexible vinyl 
tiles

30m2On floors2

500 x 500 x 6.5mm thick "Belgotex Basket Weave" 
or similar approved carpet tiles laid with an 
approved adhesive

150m2

Prepare, strip with an approved vinyl wax stripper, and 
apply three coats heavy duty commercial vinyl floor 
sealant and mechanically buff to high gloss finish

3

POLISH, SEALERS, ETC
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SECTION NO. 2: GRADE R BLOCK

BILL NO. 9

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

IRONMONGERY

LOCKS

The following locks are to be suitable for master key 
operation

"Solid"

4No
"Reference 390/313" Four lever lockset with striking 
plate fixed to metal

1

2NoMaster key2

2No47mm "MG47" Padlock3

Manufactured by "Union" or similar approved

HANDLES

8No"Ref 390/311" flush handle4

"Solid"
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LETTERS, NAMEPLATES, ETC

2No
"Ref AL5066-E06/2AS" engraved plate, fire extinguisher,
fire hose reel exit plate etc

5

"Union" or equal approved

4No38mm Diameter rubber door stop plugged6

SUNDRIES

4No"Solid Art 250" Coat hook7

108m
Natural anodised aluminium cover strip fixed over 
expansion joints in floors

8

"Clipstrip"

Item

Allow a Budgetary Allowance of R 10,000.00 (Ten 
Thousand Rand) for supply and installation of directional 
signage

9

Sundries

-76-

Ironmongery
Bill No.  9
Grade R Classroom Block
Section No.  2

ECD PROGRAMMES

Carried to Collection R



Ironmongery

Section No.  2

Bill No.  9

AmountPage
No

Grade R Classroom Block

COLLECTION

Eshane Primary School

EMIS No. 500139786

76

75Total Brought Forward from Page No.

-77-

Ironmongery
Bill No.  9
Grade R Classroom Block
Section No.  2

ECD PROGRAMMES

Carried Forward to Summary of Section No. 2 R



AmountItem
No

Quantity Rate
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SECTION NO. 2: GRADE R BLOCK

BILL NO. 10

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

METALWORK

WELDED SCREENS, GATES, ETC

4No

Single gate 900 x 2258mm high of 60 x 40 x 2,5mm 
hollow section frame filled in with 40 x 20 x 2,5mm 
hollow section verticals at 120mm centres, fitted with 
narrow stile lock box and backing plate and two 100mm 
heavy duty butt hinges welded on

1

Welded gate and frame

GALVANISED PRESSED STEEL DOOR FRAMES

2NoFrame for door 813 x 2032mm high2

1.2mm Double rebated frames suitable for half brick 
walls with a pair of 100mm galvanised steel loose - 
pin hinges per door leaf

2NoFrame for door 813 x 2032mm high3

1.2mm Double rebated frames suitable for one brick 
walls with a pair of 100mm galvanised steel loose - 
pin hinges per door leaf
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GALVANISED STEEL WINDOWS, DOORS, ETC

4No
Window type SS Industrial type 3 HCH, 889mm x 
457mm high (W3)

4

Standard school windows with factory fitted burglar 
bars

12No
Window type SS Industrial type 6 HCH, 889mm x 
854mm high (W1)

5

10No
Window type SS Industrial type 6/4, 889mm x 1248mm 
high (W2)

6
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 2: GRADE R BLOCK

BILL NO. 11

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

STRUCTURAL STEELWORK

SUNDRY STEELWORK

20kgM12 Chemical expansion anchors with loose bolts1

Bolts

STEEL COLUMNS AND BEAMS

0.84t

76 x 76 x 5mm Square-section columns, with and 
including 114 x 60 x 5mm purpose made U-Shaped 
channels welded to one end with two times holed for 
12mm bolts (elsewhere) and 300 x 300 x 5mm base 
plates welded to the other end with four times holed for 
16mm diameter bolts (elsewhere)

2

Welded columns in single lengths with flat section 
base, top, bearer and connection plates bolted to 
concrete
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EMIS No. 500139786

SECTION NO. 2: GRADE R BLOCK

BILL NO. 12

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

PLASTERING

SCREEDS

191m225mm Thick on floors and landings1

Screeds wood floated on concrete

10m225mm Thick on narrow widths2

INTERNAL PLASTER

276m2On walls3

Cement plaster on brickwork

10m2On narrow widths4

2m
30 x 30 x 6mm Angle iron weather bar cast into 
concrete

5

CORNER PROTECTORS, DIVIDING STRIPS, 
ETC

9m
6 x 25mm Flat section brass dividing strips between 
different floor finishes

6
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 2: GRADE R BLOCK

BILL NO. 13

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

PLUMBING AND DRAINAGE 
(PROVISIONAL)

RAINWATER DISPOSAL

62m100 x 125mm Ogee eaves gutters1

Seamless aluminium gutters with baked enamel 
finish

8No
Extra over 100 x 125mm ogee eaves gutter for stopped 
end

2

8No
Extra over 100 x 125mm ogee eaves gutter for outlet for 
75 x 100mm pipe

3

28m75 x 100mm Rainwater pipes4

16NoExtra over 75 x 100mm rainwater pipe for bend5

24NoExtra over rainwater pipe for shoe6
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SANITARY FITTINGS

2No

1200 x 535mm Drop-on type sink and drainer with 
single 460 x 355 x 150mm end bowl and 100mm high 
splashback fixed to approved brackets

7

"Franke" stainless steel 

4m
Point joint between sanitary fittings and tiled wall with an 
approved white silicone sealant

8

Sundries

4No32mm "Cobra 301" waste union9

WASTE UNIONS ETC

TRAPS ETC

2No32mm "Cobra Watertech No. 345/50" CP bottle trap10

Chromium plated

TAPS, VALVES, ETC

2No15mm "Ball-o-stop" valve11

Brass

2No15mm Fullway gate valve12

2No22mm Fullway gate valve13

2No15mm Bibtap14

"Cobra Watertech"

2No15mm, 111CP "Star" pillartap15

SANITARY PLUMBING

2m50mm Pipes16

uPVC pipes

4m50mm Pipes chased into surface beds17
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2No50mm Bend18

Extra over uPVC pipes for fittings

2No50mm Junction19

2No50mm Access bend20

2No50mm Access junction21

2No

110mm UPVC gulley trap jointed to drain, complete with 
hopper head and grid, and the whole set on and 
encased in concrete Class 20/19 carried up 75mm 
above ground to form kerb, dished down to grating, and 
finished on all exposed surfaces with 1:3 cement render 
wiith angles rounded, including necessary excavation 
and formwork.

22

Gulleys:

WATER SUPPLIES

120m25mm Pipes laid in and including trenches23

"Polylink" Class 12 high density polypropylene 
pipes to SABS 1315 not exceeding 1m deep with 
brass compression fittings

90m32mm Pipes laid in and including trenches24

6No25mm Fittings25

Extra over "Polycop" polypropylene pipes for brass 
compression fittings

4No32mm Fittings26

4m15mm Pipes27

Class 0 copper pipes

10m22mm Pipes28

4m15mm Pipes chased into brick walls29

Class 1 copper pipes
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8m22mm Pipes chased into brick walls30

2m15mm Pipes31

Class 2 copper pipes

4m22mm Pipes32

10No15mm Fittings33

Extra over class 0 copper pipes for capillary fittings

6No22mm Fittings34

4No15mm Fittings 35

Extra over class 1 copper pipes for capillary fittings 

4No22mm Fittings 36

4No15mm Fittings 37

Extra over class 2 copper pipes for conex 
compression fittings 

4m22mm Fittings38

2No15mm Service pipes 350 mm girth 39

Copper overflow and service pipes 

ItemTesting water pipe system40

TESTING

2No4,5kg Carbon dioxide fire extinguisher41

FIRE APPLIANCES ETC
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SLEEVES

2NoSleeve not exceeding 250mm long42

Plastic sleeves for pipes not exceeding 100mm 
diameter
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 2: GRADE R BLOCK

BILL NO. 14

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

GLAZING

GLAZING TO STEEL WITH PUTTY

2m2Panes exceeding 0,1m2 and not exceeding 0,5m21

4mm Clear safety glass

26m2Panes exceeding 0,5m2 and not exceeding 2m22
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EMIS No. 500139786

SECTION NO. 2: GRADE R BLOCK

BILL NO. 15

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

PAINTWORK

PAINTWORK ETC TO NEW WORK

ON FLOATED PLASTER

276m2On internal walls1

Prepare and apply one alkaline resistant primer, one 
under coat and two finishing coat of "Wall & All" 
paint as SABS Specification 1586 Grade 1

ON PLASTER BOARD

317m2On ceilings and cornices2

One coat universal undercoat and two coats "Polvin 
Super Acrylic" paint 

ON FIBRE-CEMENT

5m2On sills3

One coat alkali resistant primer and two coats 
superior quality acrylic emulsion paint for interior 
and exterior use

66m2On fascias and barge boards4
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ON METAL

15m2
On gates, grilles, burglar screens, balustrades, etc (both 
sides measured over the full flat area)

5

One coat alkyd based universal undercoat and two 
coats superior quality universal enamel paint, on 
steel

16m2On columns and beams6

ON WOOD

7m2
On backs of frames, linings, etc not exceeding 300mm 
wide

7

One coat of general purpose wood primer as SABS 
Specification 678 Type III

15m2On doors8

Prepare , prime with general purpose wood primer 
as SABS Specification 678 Type III and apply one 
under coat as SABS Specification 681 Type II, and 
two finishing coats of high gloss enamel paint as 
SABS Specification 630 Type I on wood

89mOn skirtings, rails, etc not exceeding 300 mm girth9
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Grade R Classroom Block

SECTION SUMMARY - Grade R Classroom Block

Bill
No

Page
No

Amount

Section No. 2

54Earthworks (Provisional)1

59Concrete, Formwork, and Reinforcement2

63Masonry3

64Waterproofing4

67Roof Coverings, etc5

72Carpentry and Joinery6

73Ceilings, partitions and access flooring7

74Floor coverings8

77Ironmongery9

80Metalwork10

81Structural Steelwork11

82Plastering12

88Plumbing and Drainage (Provisional)13

89Glazing14

92Paintwork15
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 1

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

EARTHWORKS (PROVISIONAL)

EXCAVATION, FILLING, ETC

22m3Trenches1

Excavation in earth not exceeding 2m deep

4m3Holes2

57m3Latrine pit3

Excavation in earth exceeding 2m and not 
exceeding 4m deep

7m3Soft rock4

Extra over trench and hole excavations in earth for 
excavation in

3m3Hard rock5

18m2

Exceeding 0.50m and not exceeding 1.50m deep for 
placing and removing formwork to walls, etc., 200mm 
away from excavated face

6

Back excavation of vertical sides of excavation in 
earth for working space including backfilling 
compacted to 98% Mod. AASHTO density
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55m2

Exceeding 1.50m and not exceeding 3.00m deep for 
placing and removing formwork to walls, etc., 200mm 
away from excavated face

7

2m2

Exceeding 0.50m and not exceeding 1.50m deep for 
placing and removing formwork to walls, strip footing, 
etc., 200mm away from excavated face

8

Extra over back excavation in earth for working 
space for excavation in soft rock material

5m2

Exceeding 1.50m and not exceeding 3.00m deep for 
placing and removing formwork to walls, strip footing, 
etc., 200mm away from excavated face

9

1m2

Exceeding 0.50m and not exceeding 1.50m deep for 
placing and removing formwork to walls, strip footing, 
etc., 200mm away from excavated face

10

Extra over back excavation in earth for working 
space for excavation in hard rock material

2m2

Exceeding 1.50m and not exceeding 3.00m deep for 
placing and removing formwork to walls, strip footing, 
etc., 200mm away from excavated face

11

24m2
Sides of trench and hole excavations not exceeding 
1,5m deep

12

Risk of collapse of excavations

65m2
Sides of trench and hole excavations exceeding 1,5m 
deep

13

86m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor

14

Extra over all excavations for carting away

Item
Keep excavations free of water (other than subterranean 
water)

15

Keeping excavations free of water
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Item

Dewatering system for removal of seepage water and 
water from other subterranean sources in the 
excavations designed and executed by the contractor 
including all temporary pipes, drainage sumps, silt trap, 
connections, well points, etc

16

De-watering of seepage water and water from other 
sub-soil sources

FILLING ETC

3m3Backfilling to trenches, etc17

Earth filling obtained from the excavations and/or 
prescribed stock piles on site stabilised with 8% 
cement per volume, compacted to 98% Mod 
AASHTO density

7m3Under floors, steps, pavings, etc18

G6 Earth filling supplied by the Contractor and 
brought to site and compacted to 98% Mod AASHTO 
density

21m3Backfilling behind pit walls, etc19

Soil supplied by the contractor stabilised with 5% 
cement per volume, compacted to 100% Mod 
AASHTO density

3m3Under floors, steps, pavings, etc20

Coarse clean river sand filling supplied by the 
contractor

64m2

Compaction of ground surface under floors, etc., 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

21

Compaction of surfaces
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SOIL POISONING

10m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming

22

Soil insecticide in accordance with SANS 5859

14m2To bottoms and sides of trenches etc23
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 2

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

CONCRETE, FORMWORK AND 
REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST 
EXCAVATED SURFACES

4m3Surface blinding under footings and bases1

15MPa/19mm concrete

5m3Filling in cavity walls2

REINFORCED CONCRETE CAST AGAINST 
FORMWORK

10m3Strip footings3

30MPa/19mm concrete

11m3 Surface beds cast in panels on waterproofing4

5m3Sloping apron including forming falls5

10m3Bases6

3m3Slabs including beams and inverted beams7
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25Sets

Allow for all necessary concrete test cubes size 150 x 
150 x 150mm cast from batches of concrete set of 
three, made, stored, cured and tested in accordance 
with SANS 2001-CC1, including use of approved cube 
moulds, transporting to an approved testing laboratory 
for testing, paying all charges and submitting reports to 
the Structural Engineer. (Provisional)

8

TEST BLOCKS

CONCRETE SUNDRIES

63m2Surface beds, slabs, bases, etc9

Finishing top surfaces of concrete smooth with a 
wood float

10m2Surface beds, slabs, apron, etc to falls10

SLEEVES

6No110mm Sleeve11

Plastic sleeves for pipes cast in concrete slabs not 
exceeding 300mm long

6No250mm Sleeve12

1No255mm Thick reinforced concrete slab, beam, wall, etc13

Core drilling of holes for pipes exceeding 200mm 
and not exceeding 250mm diameter
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FORMWORK

ROUGH FORMWORK (DEGREE OF ACCURACY 
II)

6m2Strip foundations14

Rough formwork to sides

20m

Edges, risers, ends and reveals not exceeding 300mm 
high or wide

15

67m
Edges of surface bed panels, ramps, etc not exceeding 
300mm high or wide

16

19m2
Soffit of slab not exceeding 250mm thick propped up 
exceeding 1.5m and not exceeding 3.5m

17

Rough formwork to soffits

MOVEMENT JOINTS, ETC

20mNot exceeding 300mm wide18

Expansion joints with 10mm Jointex between 
vertical concrete and brick surfaces

6m3 x 40mm Saw cut joints in top of concrete19

Saw cut joints

REINFORCEMENT (PROVISIONAL)

0.370tVarious diameter reinforcing bars20

High tensile and mild steel reinforcement to 
structural concrete work
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33m2Type 193 fabric reinforcement in surface beds, etc21

Fabric reinforcement

32m2Type 395 fabric reinforcement in surface beds, etc22

19m2Type 617 fabric reinforcement in surface beds, etc23
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EMIS No. 500139786

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 3

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

PRECAST CONCRETE

NOTE: All precast/prestressed concrete shall be in 
accordance 

with SANS 2001-CC1

PRECAST CONCRETE

6No
470 x 600 x 150mm Thick reinforced slab including 
250mm diameter opening

1

Precast concrete slab for toilet pedestal

6No

990 x 447.5 x 100mm Thick concrete slab with 20 x 
20mm chamfer around top edge, including ref 193 
mesh, two 10mm diameter galvanised continuous 
threaded lifting bars with bolt and nut to end of bars and 
with 50 x 50 x 5mm thick galvanised plate with 12mm 
diameter hole drilled in the centre for 10mm handle bar 
to slide through and secured through the slab using 
15mm pipe sleeve, including all necessary formwork

2

Prefabricated pre-stressed concrete ribs
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2No

1 045 x 447.5 x 100mm Thick concrete slab with 20 x 
20mm chamfer around top edge, including ref 193 
mesh, two 10mm diameter galvanised continuous 
threaded lifting bars with bolt and nut to end of bars and 
with 50 x 50 x 5mm thick galvanised plate with 12mm 
diameter hole drilled in the centre for 10mm handle bar 
to slide through and secured through the slab using 
15mm pipe sleeve, including all necessary formwork

3

2No

1 265 x 447.5 x 100mm Thick concrete slab with 20 x 
20mm chamfer around top edge, including ref 193 
mesh, two 10mm diameter galvanised continuous 
threaded lifting bars with bolt and nut to end of bars and 
with 50 x 50 x 5mm thick galvanised plate with 12mm 
diameter hole drilled in the centre for 10mm handle bar 
to slide through and secured through the slab using 
15mm pipe sleeve, including all necessary formwork

4

5m
220 x 100mm Pre-stressed concrete rib in lengths not 
exceeding 5m

5

11m
220 x 100mm Pre-stressed concrete rib in lengths 
exceeding 5m and not exceeding 7,5m

6
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 4

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

MASONRY

NOTE: All masonry shall be in accordance with SANS 
2001-CM1

BRICKWORK

FOUNDATIONS (PROVISIONAL)

57m2One brick walls1

Brickwork of NFX bricks (14 MPa nominal 
compressive strength) in class II mortar

42m2
330mm Hollow walls of two half brick skins including 
wire ties

2

SUPERSTRUCTURE

22m2Half brick walls3

Brickwork of NFP bricks in class II mortar

3m2Half brick walls in beamfilling4

66m2One brick walls5
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BRICKWORK SUNDRIES

140m2On brick walls, piers, etc6

Bagging of 1:3 cement and sand mixture

40m10mm Joints not exceeding 300mm wide7

Movement joints with "Jointex" between horizontal 
concrete and brick surfaces

177m75mm Wide reinforcement built in horizontally8

Brickwork reinforcement

412m150mm Wide reinforcement built in horizontally9

7m110 x 75mm Lintels in lengths not exceeding 3m10

Pre-stressed fabricated lintels

16No
30 x 1,6mm Roof tie 1,5m long with one end built into 
brickwork and other end fixed to timber

11

Galvanised hoop iron cramps, ties, etc

9No229 x 152mm Clay vermin proof air brick12

Air bricks etc

FACE BRICKWORK

9m2
Extra over NFX brickwork for face brickwork in 
foundations (Provisional)

13

Face brickwork to be "Corobrik®" Firelight Satin 
FBX of  20-30MPa nominal compressive strength in 
Class II mortar with recessed horizontal and 
recessed vertical joints

64m2Extra over NFP brickwork for face brickwork14

9m

Extra over NFP brickwork for brick-on-edge header 
course lintels 1 course high, pointed on face and 
115mm soffit

15
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6m170mm Wide sills set level and slightly projecting16

Brick-on-edge header course copings, sills, etc of 
"Corobrik® Firelight Satin FBX" face bricks, pointed 
with recessed joints on all exposed faces

FIBRE CEMENT WINDOW CILLS

6m12 x 150mm Wide sills set flat and slightly projecting17

Natural grey sills in single lengths bedded in class II 
mortar including metal fixing lugs etc
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 5

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

WATERPROOFING

DAMP PROOFING OF WALLS AND FLOORS

8m2In walls1

One layer 375 micron embossed polyethylene 
dampproof course (SANS 952-1985 type B)

27mUnder slabs on brickwork2

98m2On bagged brick walls3

Two coats of "Brixeal" or other approved bitumen 
waterproofing coating

55m2Under surface beds4

One layer 250 micron green polyethylene waterproof 
sheeting (SANS 952-1985 type C) sealed at laps with 
PVC self-adhesive tape
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JOINT SEALANTS

61m10 x 10mm In joints between frames and walls5

Pre-compressed bitumen impregnated foam plastic 
joint sealing strips

6m3 x 40mm In saw cut joints in floors6

"Thioflex" two-part grey polysulphide sealing 
compound including backing cord, bond breaker, 
primer, etc

100m10 x 10mm In expansion joints in floors7
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 6

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

ROOF COVERINGS

NOTE: All roof covering to be installed to manufacturers 
detail and applicable SANS codes. All roof 
sheeting shall be laid under a 5 year written 
guarantee for site workmanship and 
watertightness

PROFILED METAL SHEETING AND 
ACCESSORIES

37m2

Roof covering with pitch not exceeding 25 degrees fixed 
to timber purlins at maximum 1200mm centres with a 
minimum of 50mm sheeting projection beyond purlins at 
eaves.

1

0,5mm "Chromadek" or other approved, Colomate 
finish galvanised metal IBR profile roof sheeting at 
17.5 degrees fixed to intermediate timber purlins at 
1 250mm centres and to ridge and eaves with 
minimum 50mm sheeting end overlaps, all in 
accordance with architects drawings and 
manufacturer's specifications

16m2

Extra over IBR metal roof covering for OPAL Glass fibre 
reinforced polyster (weight 2,4kg/m²) roof sheeting fixed 
with 65 mm galvanised Tek screws and newway seals 
in alternate sheets between galvanised metal sheet.

2
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8mRidge capping 3

0,5mm "Chromadek" or other approved, Colomate 
finish galvanised metal ridge cap with and including 
ridge closer, all in accordance with architects 
drawings and manufacturer's specifications

16mCounter flashing 70mm girth4

8mUnder ridge capping5

"Sondor" or other approved corrugated polycloser

16mOn beamfilling6
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 7

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

CARPENTRY AND JOINERY

TIMBER ROOF CONSTRUCTION

The following is applicable in respect of plate nailed roof 
trusses:

Roof Trusses:

Trusses are at maximum 1000mm centres. Roof 
covering is 0,50mm colomate galvanised metal IBR on 
timber purlins

The dimensions in the descriptions of the trusses are 
nominal and actual measurements are to be obtained 
from the Architect and/or on site before design or 
fabrication commences

1No

Design, supply and erect the complete double pitch roof 
structure to new building (approx. 30m² on flat) including 
purlins, braces, battens, gangboarding, wall plates, roof 
ties, gusset plates, bolts, etc 

1

Plate nailed timber roof construction grade V4 
minimum

EAVES, VERGES, ETC
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16m

225 x 12mm Thick fascia (code: 041-202) with 
aluminium H-profile fascia joiners (code: 685-195) 
including drilling for and fixing with hot dip galvanised 
drive screws and washers

2

"Everite Nutec" medium density plain fibre cement 
boards

10m
200 x 80mm Moulded socketless barge board (code: 
721-731) with uPVC H-profile barge joiners

3

DOORS, ETC.

5No32mm Door 813 x 1800mm high (D1)4

Wrought softwood doors

2No

40mm Framed, ledged and braced batten door size 813 
x 2032mm high of SA Pine sub-frame with double top 
and bottom rails, 20 x 150mm middle ledge, 20 x 
225mm bottom ledge and 20 x 110mm braces, filled in 
with tongued and grooved boarding in V-joint rail (D2)

5

"TDM" or similar approved "Saligna BB" doors hung 
to steel frames (elsewhere measured)

FRAMED, FRAMES, ETC

22m
60 x 50mm Rebated and angle rounded frame bolted to 
wall with heads of bolts sunk and pelleted

6

Wrought softwood
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 8

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

IRONMONGERY

HINGES, BOLTS, ETC

14No100 x 75mm Medium duty brass butt hinge1

Manufactured by "Union" or similar approved

3No
100 x 75mm Two ball bearing butt hinge (Code 8352-
100 SB)

2

5No50 x 25mm LD polished barrel bolt3

CATCHES, CABIN HOOKS, ETC.

5No
"DHC-SS-030-A" stainless steel hat and coat hook 
without rubber buffer

4

Manufactured by "Dorma" or similar approved

2No150mm "276SC10150BP" cabin hook solid chrome5

Manufactured by "Miles Nelson" or similar 
approved:
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LOCKS

2No"D036S Europrofile" single cylinder sash lock6

Manufactured by "Dorma" or similar approved

1No47mm "MG47" Padlock7

Manufactured by "Union" or similar approved

5No"CZ80941CH" WC indicator bolt8

HANDLES

4No
"CB30" Lever handle on rectangular Euro cylinder back 
plate 61cm centres.

9

Manufactured by "Dorma" or similar approved

PHOTOLUMINESCENT SIGNS

Signs are to comply with SANS 1186-1 to 5 and to be to 
the approval of the local authority.  Signs are to have 
anodised aluminium frames

Prices are to include for fixing by approved methods.  
The use of double sided tape will not be permitted.  
Surface mounted signs are to be concealed fixed 

Samples, specifications, literature, etc of materials and 
fabricated articles the tenderer proposes to use shall be 
submitted with the tender

A ten year guarantee on materials and workmanship 
shall be submitted by the successful tenderer

SUPPLEMENTARY PREAMBLES

1No180 x 180mm Female Sign10

Wall mounted photoluminescent statutory signs

1No180 x 180mm Male Sign11
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BATHROOM ACCESSORIES

6No
"Halcast No. 366" Chromium plated toilet roll holder, 
plugged and screwed to wall with stainless steel screws

12

Manufactured by "Franke" or simlar approved

6NoFeminine hygiene pedal bins13

Manufactured by "She Bin" or similar approved

6No"B-2111" Surface mounted soap dispenser, plugged14

Manufactured by "Buchel" or similar approved

2No"L12603.3801-02" Hinged arm supports15

Manufactured by "Jassen Dakile" or similar 
approved

2No"L12806.0000-00" Wall mounting sets16

PUSH PLATES AND KICK PLATES

1No150 x 900mm Kick plate17

1.2mm Thick anodised aluminium plates 
countersunk screwed along edges at not exceeding 
200mm centres
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 9

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

METALWORK

GALVANISED MILD STEEL GATES, SCREENS, 
ETC.

1No

Single gate 850 x 2250mm high of 20mm steel tubing 
and fitted with a pair of suitable hinges welded to post 
and with ears for padlock

1

Welded gate and frame

GALVANISED PRESSED STEEL DOOR FRAMES

2NoFrame for door 813 x 2032mm high2

1,2mm Rebated frames suitable for one brick walls

GALVANISED STEEL WINDOWS, DOORS, ETC

4NoWindow (W01) overall size 889 x 457mm high3

Purpose made steel windows with 8mm burglar bars 
to opening sashes

5NoWindow (W02) overall size 533 x 654mm high4
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 10

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

PLASTERING

EPOXY FLOOR COATINGS

23m2On screeded floors1

2 Part "Sikafloor 161" epoxy primer with "Sikafloor 
264" seal coat (colour: Grey) as per manufacturer's 
specifications

21mSkirtings 60mm high2

SCREEDS

0.4m230mm Thick on narrow widths3

Screeds on concrete

23m230mm Thick on floors and landings4

INTERNAL PLASTER

108m2On walls5

Cement plaster on brickwork

7m2On narrow widths6
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SPECIALISED PLASTER TYPE WALL 
COATINGS

102m2On walls7

15mm Thick impermeable plaster mixed with silicite 
sealing agent applied in strict accordance with 
manufacturer's specifications, on brickwork
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 11

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

TILING

WALL TILING

4m2On walls in isolated panels, splashbacks, etc1

200 x 200 x 5mm White glazed ceramic tiles fixed 
with an approved adhesive to plaster (plaster 
elsewhere)
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SECTION NO. 3: ABLUTION BLOCK

BILL NO. 12

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

PLUMBING AND DRAINAGE 
(PROVISIONAL)

RAINWATER GOODS

16m
100 x 125mm Ogee eaves gutters1

uPVC gutters and rainwater pipes

4NoExtra over gutter for stopped end2

2NoExtra over gutter for outlet for 75 x 100mm pipe3

5m75 x 100mm Diameter rainwater pipes4

2NoExtra over rainwater pipe for bend5

2NoExtra over rainwater pipe for shoe6

2NoExtra over rainwater pipe for swan-neck7
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SANITARY FITTINGS

6No

"Christy" wash hand basin with splashback (code: 
383AP) polyethylene wash hand basin size 570 X 
395mm (colour: granite) fixed to wall with and including 
cast iron brackets

8

"Atlas Plastics" or similar approved

6No
"VIP 200" low level floor mounted WC pedestal (code: 
222AP) complete with flap and incorporated seat

9

WASTE UNIONS ETC

6No
32mm Basin waste union (code: 303) including plug and 
chain

10

"Cobra Watertech" or similar approved

TRAPS, ETC.

6No50mm PVC trap (code: ETPA10)11

"Marley" or similar approved

TAPS, VALVES, ETC

5No
15mm 111-15 Pillar taps fitted with restriction washer, 
one tap hole stopper

12

"Cobra Watertech" or similar approved

1No

15mm 111-041 Medical elbow action pillar tap with 
flanged backnut fitted with restriction washer and one 
tap hole stopper

13

6No15mm 1003/125 Brass fullway wheelhead gate valve14

1No15mm Plastic bib tap15

"Plumpride" or similar approved
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VENT PIPES, ETC

23m
110mm Vent pipe with and including holderbats screwed 
to walls

16

"SWAN plastics" or similar approved black PVC UV 
stabilized vent pipes

6No
110mm Sockets to be cut off and used to fix shade cloth 
over vent pipe (elsewhere measured).

17

Extra over black PVC UV stabilized vent pipe for 
fittings

6No
110mm PVC single socket cast into slab for 110mm 
vent pipe (elsewhere measured)

18

6No
110mm pipe x 130mm Long welded to socket to form 
hole through slab.

19

6No
55% Black shade cloth to top of vent pipe (elsewhere 
measured)

20

1No

Provide all necessary apparatus, water, etc, for and test 
the whole of the Sanitary Plumbing to the satisfaction of 
the Architect and Local Authority and replace any 
defective work free of charge and leave perfect (PIT)

21

Sundries

SANITARY PLUMBING

22m50mm Pipes22

Class 34 uPVC pipes

6No50mm Access bend23

Extra over uPVC pipes for

16No50mm Bend24

6No50mm Junction25
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WATER SUPPLIES

6m15mm Pipes26

Class II copper pipes

20m22mm Pipes27

13No15mm fittings28

Extra over class II copper pipes for solvent welded 
fittings

8No22mm fittings29
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AmountItem
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Quantity RateUnit

Eshane Primary School

EMIS No. 500139786

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 13

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

GLAZING

GLAZING TO STEEL WITH PUTTY

3m2Panes exceeding 0,1m² and not exceeding 0,5m²1

4mm Sandblasted glass

TOPS, SHELVES, DOORS, MIRRORS, ETC

6NoMirror 300 x 600mm high with dome capped screws2

6mm Silvered float glass copper backed mirror with 
polished edges, holed for and fixed with chromium 
plated dome capped screws with rubber buffers to 
plugs in brickwork or concrete
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 3: ABLUTION BLOCK

BILL NO. 14

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

PAINTWORK

PAINTWORK ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

115m2Walls1

One coat alkali resistant primer and two coats PVA 
emulsion paint for interior use

ON FIBRE-CEMENT BOARD SURFACES

6mCills2

One coat alkali resistant primer and two coats 
superior quality acrylic emulsion paint for interior 
and exterior use

11m2
Fascias and barge boards, including priming metal 
jointing strips

3
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ON WOOD SURFACES

22mBacks of frames, linings, etc not exceeding 300mm wide4

Two coats oil wood primer

21m2Doors5

One coat primer, one coat alkyd based universal 
undercoat and two coats superior quality universal 
enamel paint

10m2On roof timbers at eaves and verges6
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Ablution Block

SECTION SUMMARY - Ablution Block

Bill
No

Page
No

Amount

Section No. 3

98Earthworks (Provisional)1

103Concrete, Formwork and Reinforcement2

106Precast Concrete3

110Masonry4

113Waterproofing5

116Roof Coverings6

119Carpentry and Joinery7

123Ironmongery8

124Metalwork9

127Plastering10

128Tiling11

133Plumbing and Drainage (Provisional)12

134Glazing13

137Paintwork14
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AmountItem
No

Quantity Rate

Eshane Primary School

EMIS No. 500139786

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 1

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

BULK EARTHWORKS (PROVISIONAL)

SITE CLEARANCE ETC

440m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Site clearance

440m2
Stripping average 150mm thick layer of top soil and 
stockpiling on site

2

BULK EXCAVATION, FILLING, ETC

240m3To form platform3

Excavation in earth not exceeding 2m deep

24m3Soft Rock4

Extra over bulk excavation in earth for excavation in

12m3Hard rock5

222m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor 

6

Extra over all excavations for carting away 
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Item
Keeping excavations free from mud and all water other 
than from subterranean sources

7

Keeping excavations free from water 

FILLING, ETC 

18m3To form embarkments of retaining structures8

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 98% 
Mod AASHTO density

10No
In-situ dry density (sand replacement) test in 
accordance with method A10 (a) of TMH 1

9

Prescribed density tests on filling

10No
Maximum dry density and optimum moisture content 
test in accordance with method A7 of TMH 1

10
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AmountItem
No

Quantity Rate

Eshane Primary School

EMIS No. 500139786

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 2

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

COVERED PLAY AREA

BULK EXCAVATION, FILLING, ETC

31m3Reduced levels under pavings1

Excavation in earth not exceeding 2m deep

2m3Soft rock2

Extra over bulk excavation in earth for excavation in

2m3Hard rock3

30m3
Surplus material from stock piles on site to a dumping 
site to be located by the contractor

4

Extra over all excavations for carting away

Item
Keeping excavations free of all water other than 
subterranean water

5

Keeping excavations free of water

14m3
Over site of G7 materials in accordance with SABS 
1200 DM compacted to 97% AASHTO density

6

Earth filling supplied by the contractor under 
pavings etc
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26m3
Over site of G5 material in accordance with SABS 1200 
DM compacted to 95% Mod AASHTO density

7

123m2

Compaction of ground surface under pavings etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

8

Compaction of surfaces

4No
In-situ dry density (sand replacement) test in 
accordance with method A10 (a) of TMH 1

9

Prescribed density tests on filling

2No
Maximum dry density and optimum moisture content 
test in accordance with method A7 of TMH 1

10
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PRECAST CONCRETE PAVING BLOCKS

Paving is to be laid in accordance with SABS 
1200MJ, SABS 1058 and the Concrete Masonry 
Association's Specification

124m2Paving to play areas etc to falls11

60mm Thick precast concrete interlocking grey 
block paving in accordance with SANS 1058, laid to 
falls on and including 25mm thick sand layer with 
joints filled in with sand, compacted with a vibration 
compactor

124m2

Apply Bromosoil or equal herbicide to river sand bedding
under paving in strict accordance with the 
manufacturer's instruction

12

Sundries

1No

Design, supply and install the following jungle gym ad 
sandpit fixed to ground and finished complete with all 
necassary structural elements, fixing details, features, 
etc complete in accordance with architect drawing (10-
071-A-D-A190W) and specification

13
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Quantity Rate

Eshane Primary School

EMIS No. 500139786

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 3

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

CONCRETE WALKWAYS

EXCAVATION, FILLING, ETC

166m2

Digging up and removing rubbish, debris, vegetation, 
hedges, shrubs and trees not exceeding 200mm girth, 
bush, etc

1

Earthworks (Provisional)

166m2
Stripping average 150mm thick layer of top soil and 
stockpiling on site

2

17m3
Excavations in soft material not exceeding 2m deep to 
reduce levels to final levels under floors, etc

3

17m3

Extra over all excavations for carting away surplus 
material from excavations and/or stock piles on site to a 
dumping site to be located by the Contractor 

4

166m2

Compaction of ground surfaces under floors etc 
including scarifying for a depth of 100mm, breaking 
down oversize material, adding suitable material where 
necessary and compaction to 98% Mod AASHTO 
density

5

166m2
Apply "Weedmaster Turfmaster" weedkiller (at a rate of 
40-45 ml to 5 litre of water per 50m2) undre pavings, etc

6
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CONCRETE, FORMWORK AND 
REINFORCEMENT

25m3
Reinforced concrete in walkways cast in panels between 
continuous joints, etc

7

Concrete, Formwork and 
Reinforcement20MPa/19mm concrete

166m2
Wood float finish to top of concrete surface beds, slabs, 
etc 

8

278m
Rough formwork to edges, risers, ends and reveals not 
exceeding 300mm high or wide

9

Formwork

118m12mm Joints not exceeding 300mm high10

Expansion joints with bitumen impregnated 
softboard between vertical concrete surfaces

166m2
Type 100 fabric reinforcement in concrete surface beds, 
slabs, etc

11

Reinforcement (Provisional)

118m

Rake out 10mm joint filler to a depth of 10mm and fill in 
with an approved polysulphide liquid polymer sealant 
and polythelene sealant cord

12

Waterproofing

29m2
Supply and install covered walkways as specified by the 
engineer

13

COVERED WALKWAYS
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AmountItem
No

Quantity Rate

Eshane Primary School

EMIS No. 500139786

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 4

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

PLUMBING AND DRAINAGE 
(PROVISIONAL)

STORMWATER CHANNELS

12m
1000 x 130mm Channel with 450 x 50mm deep 
segmental channel

1

In situ cast channels in 20Mpa/19mm concrete

12No
Extra for angles, intersections, ends, dressing into sides 
of catchpits, etc

2

NOTE: Base of soakaway to be level throughout

SOAKAWAY

42m3
Excavation in earth not exceeding 1m deep for 
soakaway trenches

3

29m319mm Crushed stone encasing to pipes4

13m3
Backfilling and compaction to 98% Mod. AASHTO 
density

5

140m2

U14 Bidum geotextile or similar approved filter blanket 
wrapped around stone encasing with side and end laps 
including stitching

6

7m110mm Slotted HDPe pipes laid in stone encasing7
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Eshane Primary School

EMIS No. 500139786

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 5

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

FENCING, GATES, ETC

THE FOLLOWING WORK SHALL BE 
UNDERTAKEN BY REPUTABLE 
CONTRACTORS WHO ARE TO BE APPROVED 
BY THE PRINCIPAL AGENT PRIOR TO 
COMMENCING ANY WORK ON SITE

72m

1,5m High "Class C" anti-climb high security fence of 
mild steel mesh wrap including posts including end 
caps, base plates and bolts, stays and foundations 
complete. The mesh panels formed of small rectangular 
apertures, all in accordance to the "School Infrastructure 
Safety and Security Guidelines" and as per the 
manufacturer's specification

1

Security fencing, gates, etc., including specified 
finish applied on metal stays, posts, framing, bolts, 
etc., complete

85m

1,5m High "Class C" anti-climb high security fence of 
mild steel mesh wrap including posts including end 
caps, base plates and bolts, stays and foundations 
complete. The mesh panels formed of small rectangular 
apertures, all in accordance to the "School Infrastructure 
Safety and Security Guidelines" and as per the 
manufacturer's specification

2
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1No

Welded security gate 1m wide x 1.8m high, formed of 
48mm external diameter x 2.8mm wall thickness hot 
dipped galvanised mild steel frame, with uprights being 
extended to 500mm on top for fixing razor wire on top of 
gate (elsewhere), and one diagonal rail, covered with 50 
x 50 x 2,5mm hot dipped galvanised welded steel wire 
mesh, tied to frame with 2,5mm binding wire on 500mm 
centres and fitted with three pintle hinges formed with 
10mm diameter rod, 10mm diameter x 300mm girth rails 
welded on, two 6mm thick steel plates for padlock

3

Gates

1No

Welded vehicle double gate 4.2m wide x 1.8m high, 
each leaf formed of 48mm external diameter x 2.8mm 
wall thickness hot dipped galvanised mild steel frame, 
with uprights being extended to 500mm on top for fixing 
razor wire on top of gate (elsewhere), and one diagonal 
rail, covered with 50 x 50 x 2,5mm hot dipped 
galvanised welded steel wire mesh, tied to frame with 
2,5mm binding wire on 500mm centres and each leaf 
fitted with two pintle hinges formed with 10mm diameter 
rod, 10mm diameter x 300mm girth rails welded on, 
16mm diameter fall bar, two 6mm thick steel plates for 
padlocks and 300 x 300 x 150mm deep mass concrete 
25MPa pad, with two 20mm galvanised mild steel pipes 
100mm long for and including an approved barrel bolts, 
cast flush into top of concrete pad, including backfilling 
and ramming

4

143m

Allow for all necessary clearing of fence line including 
grubbing up and removal of scrub bush and trees not 
exceeding 200mm girth

5

Sundries

2No"Union 3630-50" Padlock6
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EMIS No. 500139786

SECTION NO. 4: EXTERNAL WORKS

BILL NO. 6

NOTE: The Bills of Quantities document forms part of 
and must be read and priced in conjunction with 
all the other documents forming part of the 
contract document, the Standard Conditions of 
Tender, Conditions of Contract, Model 
Preambles for Trade 2008, Specifications, 
Drawings and all other relevant documentation

WATER TANKS AND PLINTHS (ALL 
TRADES)

EARTHWORKS (PROVISIONAL)

1m3Reduced levels under floors1

Excavation in earth not exceeding 2m deep

8m3Trenches2

1m3Soft rock3

Extra over trench and hole excavations in earth for 
excavation in

1m3Hard rock4

4m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

5

Extra over all excavations for carting away

58m2
Sides of trench and hole excavations not exceeding 
1,5m deep

6

Risk of collapse of excavations
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Item
Keeping excavations free of all water other than 
subterranean water

7

Keeping excavations free of water

12m3Backfilling to trenches, holes, etc8

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% 
Mod AASHTO density

3m3Under floors etc9

Coarse river sand filling supplied by the contractor

4m3Under floors etc10

Hardcore filling

8m2

Compaction of ground surface under floors etc including 
scarifying for a depth of 150mm, breaking down 
oversize material, adding suitable material where 
necessary and compacting to 93% Mod AASHTO 
density

11

Compaction of surfaces

3No"Modified AASHTO Density" test12

Prescribed density tests on filling

8m2

Under floors etc including forming and poisoning shallow 
furrows against foundation walls etc, filling in furrows 
and ramming

13

Soil insecticide

73m2To bottoms and sides of trenches etc14
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CONCRETE, FORMWORK AND 
REINFORCEMENT

Reinforced Concrete Cast Against Excavated 
Surfaces

4m3Strip footings15

25MPa/19mm concrete

1m3Surface beds cast on waterproofing16

Item

Allow for all necessary concrete test cubes size 150 x 
150 x 150mm cast from batches of concrete required for 
the entire contract as specified, made, stored, cured and 
tested in accordance with SABS Methods 861 and 863, 
including use of approved cube moulds, transporting to 
an approved testing laboratory for testing, paying all 
charges and submitting reports to the Principal Agent

17

Test Blocks

Concrete Sundries

8m2Surface beds, slabs, etc18

Finishing top surface of concrete smooth with a 
power float

NOTE:  Unless otherwise stated herein, all items in this 
section shall be deemed to fall into Work Group 

No. 111 for Haylett formula purposes

Rough Formwork (Degree of Accuracy II)

19m
Edges, risers, ends and reveals not exceeding 300mm 
high or wide

19

Rough formwork to sides

Reinforcement (Provisional)

0.10tVarious diameter bars20

High tensile steel reinforcement to structural 
concrete work
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8m2
Type 395 fabric reinforcement in concrete surface beds, 
slabs, etc

21

Fabric reinforcement

Foundations (Provisional)

Brickwork

3m2One brick walls                                                                                                                                                                                            22

Brickwork of NFP bricks in class II mortar

Superstructure

3m2One brick walls23

Brickwork of NFP bricks in class II mortar

Brickwork Sundries

96m150mm Wide reinforcement built in horizontally24

Brickwork reinforcement
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Face Brickwork

3m2Extra over brickwork for face brickwork25

Face brickwork to be "Corobrik®" Firelight Satin 
FBX of  20-30MPa nominal compressive strength in 
Class II mortar with recessed horizontal and 
recessed vertical joints

2m2
Extra over brickwork for face brickwork in foundations 
(Provisional)

26

WATERPROOFING

Damp-Proofing of Walls and Floors

15m2Under surface beds27

One layer of 250 micron "Consol Plastics Gunplas 
USB Green" waterproof sheeting sealed at laps with 
"Gunplas Pressure Sensitive Tape"

PLUMBING AND DRAINAGE 
(PROVISIONAL)

Taps, Valves, etc

1No15mm, 111CP "Star" pillartap28

"Cobra Watertech"

Tanks etc

1No

5000L Polyethylene water tank complete with lid as 
Pennels and hoisting approximately 700mm above 
ground level

29

"Everite" fibre-cement water tanks etc

3No
Outlet union for 22mm copper pipe including hole 
through tank

30
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External Works

SECTION SUMMARY - External Works

Bill
No

Page
No

Amount

Section No. 4

141Bulkearthworks (Provisional)1

145Covered Play Area2

148Concrete walkways3

149Plumbing and Drainage4

152Fencing, gates, etc5

158Water Tanks6
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EMIS No. 500139786

SECTION NO. 5: PROVISIONAL SUMS

BILL NO. 1

The Contractor must read each description throughout 
this bills of quantities in conjunction with and in the 
context of the obligations, requirements and 
specifications stated in the descriptions, the Model 
Preambles for Trades (2008 Edition) and any 
supplementary Preambles to the Model Preambles 
forming part of these Bills of Quantities

PROVISIONAL SUMS

No claim arising from brevity of description of items fully 
described in the said Model Preambles for Trades or 
Supplementary Preambles to Model Preambles will be 
granted

All provisional sums cover supply of material and 
equipment and installation by Nominated or Selected 
Subcontractor. Provisional sums are nett and do not 
include builder's discount (excluding settlement 
discount) and Value Added Tax but the Tenderer may 
allow under "Profit" items any profit he considers 
necessary

PROVISIONAL AMOUNTS FOR NOMINATED / 
SELECTED SUB-CONTRACTS

200 000.00Item
Provide the sum R200 000.00 (Two Hundred Thousand) 
for supply and installation of electrical work complete

1

ELECTRICAL WORK

ItemAdd for profit upon above if required 2

Item
Provide for general attendance on specialist as 
described 

3
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50 000.00Item
Provide the sum of R50 000.00 (Fifty Thousand) for 
supply and installation of lightning protection

4

LIGHTNING PROTECTION

ItemAdd for profit upon above if required 5

Item
Provide for general attendance on specialist as 
described 

6

Item
Provide the sum of R50 000.00 (Fifty Thousand) for 
dismantling and collection of onsite mobile classrooms

7

COLLECTION OF EXISTING MOBILE 
CLASSROOMS

ItemAdd for profit upon above if required8

Item
Provide for general attendance on specialist as 
described

9

BUDGETARY ALLOWANCES

80 000.00Item

Allow a budgetary amount of R 80 000.00 (Eighty 
Thousand Rand) nett for a Community Liaison Officer's 
salary package for the duration of the project and the 
amount to be omitted in part or whole as instructed by 
Principal Agent 

10

Community Liaison Officer
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Bill No.  1

AmountPage
No

Provisional Sums

COLLECTION

Eshane Primary School

EMIS No. 500139786

161

160Total Brought Forward from Page No.
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Page
No

FINAL SUMMARY

Section
No

Amount

51Preliminaries1

93Grade R Classroom Block2

138Ablution Block3

159External Works4

162Provisional Sums5

RSub-Total

R

Allow Ten per cent (10%) of the above sub-total for 
contingencies to be used for unforeseen components 
and the sum provided is under the sole control of the 
Client and upon approval by the Client Representative 
and deducted in whole or in part if not required

RSub-Total

RAdd: Value Added Tax (15%)
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