

DATE: 24 JANUARY 2025
EMAIL: nokuthulascm@dbsa.org


ENQUIRIES: Nokuthula Sangweni
TEL: 011 313 3101

ADDENDUM NO 1

TENDER NO. RFP023/2024
APPOINTMENT OF A CONTRACTOR FOR THE UPGRADING OF A GRAVEL ROAD TO PAVED ROAD AND EXECUTION OF ASSOCIATED WORKS AT NYLSVLEI NATURE RESERVE ON BEHALF OF LIMPOPO ECONOMIC DEVELOPMENT, ENVIRONMENTAL AND TOURISM (LEDET)

Dear Bidder,

Applicable updates are as follows:

	DESCRIPTION	INITIAL DATE	FINAL DATE
1	<p>2nd Onsite Briefing Session Date (NB: Bidders who had initially attended on the 20th of January 2025 do not need to attend again)</p>	20 JANUARY 2025	<p style="text-align: center;">30 JANUARY 2025 at 11h00CAT</p> <p style="text-align: center; color: red;">Directions to Site:</p> <div style="background-color: black; color: white; padding: 5px;"> <p>147 km from Pretoria to the reserve, the reserve is accessible via R101 . 37 km's from Modimolle , at Boekenhout in the side junction of Fumani game lodge. And 145 km from polokwane, on a R101 road. And 25 km's from Mookgopong township via Euphoria golf estate. 8 km's from side junction of Fumani game lodge on a dead road.</p> </div> 



Tender Closing Extension Date	31 JANUARY 2025 at 23h55CAT	07 FEBRUARY 2025 at 23h55CAT

DocuSigned by:

 2DEDA33498E44EF...

**NOKUTHULA SANGWENI
 TENDER OFFICER
 SUPPLY CHAIN MANAGEMENT**

ACKNOWLEDGEMENT OF RECEIPT

I (Name)..... hereby acknowledge the existence of
Addendum No 1 on behalf of (Company Name)

SIGNATURE

DATE