

Date: 13 March 2025

CANCELLATION OF RFP282/2023 - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDERS TO UNDERTAKE THE EXECUTION OF THE GROENPUNT CORRECTIONAL CENTRE: REPLACEMENT OF THE TEMPORARY DILAPIDATED STRUCTURES AT THE MEDIUM CENTRE


Dear Bidder,

Thank you for submitting a proposal for the above-mentioned tender. Unfortunately, the DBSA has decided to cancel the above-mentioned tender due to the client retracting the project.

Kindly note that the DBSA will not be re-advertising this tender. The DBSA apologises for any inconvenience caused. Queries may be directed to Katlego Leshokoto on katlegoscm@dbsa.org

The Development Bank of Southern Africa (DBSA) appreciates your interest in this tender. We encourage you to continuously participate in future Tender invites that the Bank advertises on an ongoing basis.

Yours sincerely

Signed by:

8B932936914C432...

MOHAMED GANCHI

CPO: SUPPLY CHAIN MANAGEMENT

13-03-2025
DATE:



M Janse van Rensburg (Interim Board Chairman),

B Mosako* (Chief Executive), K Brown, B Hore, D Lerutla, MP Matji,
Z Mbele*, D Moephuli, J Muthige, C Naidoo, J Netshitenzhe, B Nqwababa,
P Nqeto, E Pieterse

*Executive
Bathobile Sowazi (Company Secretary)

1258 Lever Rd,
Headway Hill,
Midrand,
1685

011 313 3911
011 313 3500

www.dbsa.org